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SECTION I: INVITATION FOR TENDERS

11

The KeRRA Taita Taveta invites sealed tender for the Routine Maintenance of
the above road

SCOPE OF WORK

1.2

The scope of works shall be as described in the tender document.

QUALIFICATION FOR TENDERING

1.3

1.4

1.5

1.6

1.7

The qualification criteria shall be as described in the tender document

The allocated budget for these works is KShs 6 Million

Note: All submitted Documents may be verified from the issuing agencies,
KeRRA Reserves the right to verify all submitted documents

Due to the COVID -19 pandemic and consequently the Presidential Directives
issued, there shall be NO Pre-Tender Site Visits. However, bidders are
encouraged to make personal arrangements to acquaint themselves with the site
before submissions of their bids.

Interested contractors may obtain the tender documents from KeRRA website

www.kerra.go.ke and the IFMIS Suppliers portal www.supplier.treasury.go.ke for free of

charge from August 18th, 2020. Interested eligible candidates may obtain further
information at KeRRA - Taita-Taveta Regional Offices, P.O. Box 131-80300 Voi, in Voi
Town. Along the C105 Voi town loop during normal working hours.

1.8

1.9

1.10

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for 180 days from the closing date of tender.

Completed tender documents addressed to Deputy Director, KeRRA-Taita
Taveta Region are to be enclosed in plain sealed envelopes marked with Tender
name and reference number and deposited in the tender box at KeERRA Taita
Taveta, P.O. Box 131 -80300, Voi reception, so as to be received not later than 11.00
A.M on September 8th & 9th, 2020.

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at Kenya Rural Roads
Authority P.O. Box 131 -80300, Voi.

For Kenya Rural Roads Authority
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INSTRUCTIONS TO TENDERERS.

1. General

1.1

1.2

1.3

1.4

1.5

1.6

The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The successful Tenderer will be expected to
complete the Works by the Intended Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their tenders, unless
otherwise stated:
(@) The bidders must be registered with Ministry of Treasury under AGPO with certificate of
registration with AGPO-Women
(b) Prove of a bank account (the bidder shall provide a bank statement {last 3 months} or letter
from the bank to prove that the bidder has a bank account within the last 6 months)
(© Valid Registration and Annual Practicing License with National Construction Authority
Category 6,7 and 8 at the date of tender of submission
(d) Certified copies of Certificate of Incorporation or Business Registration Certificate with
original stamp (copies of stamped certificate will not be accepted)
(e) PIN and VAT Registration Certificate
)] Copy of CR12
) Clear & certified Directors Copies of Identification cards
(h)  Valid current Tax compliance certificate a at closing date
(1) Bidders shall sequentially serialise all pages of each tender submitted
g) Work Methodology (Minimum of two (2) pages)
(k) To enhance equity
i.  Bidders shall bid for a maximum of two (2) Tenders but can only be awarded a
Maximum of One (1) Tender, under this Tender Notice.
ii.  Bidders awarded contracts within the last four months are ineligible for award
iii. Director (s) bidding under different companies for the same tender shall be
disqualified
iv.  Director (s) bidding under different companies should not participate in more than
Two (2) tenders
Bidders with pending work behind schedule are not eligible to apply. Bidders can only be
awarded one tender per Constituency.
The Tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs
The Tenderer, at the Tenderer s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the Works.
The costs of visiting the Site shall be at the Tenderer s own expense. Bidders shall sign the
Declaration of Knowledge of Site. There will be no variation cost in the execution of the
tender.
The procurement entity s employees, committee members, board members and their

relative(s) (spouse and children) are not eligible to participate in the tender.



2. Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed here below and any
addenda issued in accordance with clause 2.4 here below:-
(&) These instructions to Tenderers

(b) Form of Tender

(©) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

U] Bills of Quantities

(9) Other materials required to be filled and submitted in accordance with

these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may result in
rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may notify the Employer
in writing or by cable, telex or facsimile at the address indicated in the letter of invitation to
tender. The Employer will respond to any request for clarification received earlier than seven
[7] days prior to the deadline for submission of tenders. Copies of the Employer s response
will be forwarded to all persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
Tenderers. Prospective Tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders in accordance with clause 4.2 here below.

3. Preparation of Tenders

3.1

3.2

3.3

All documents relating to the tender and any correspondence shall be in English Language.

The bid to be prepared by the bidder shall comprise the following filled documents: -

(®) properly filled form of tender

(b) properly filled confidential business questionnaire

(©) filled form of written power of attorney

(d) fraud and corruption forms

(e) Declaration forms.

() current litigation information

(9) Environmental and social commitment

(h) initialed Priced Bill of Quantities for lump-sum Contracts on each page
(1) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of



3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

Quantities. Items for which no rate or price is entered by the Tenderer will not be paid for when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. All
duties, taxes and other levies payable by the Contractor under the Contract, as of 30 days prior
to the deadline for submission of tenders, shall be included in the tender price submitted by the
Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment during the
performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One eighty (180) days from the date of submission.
However, in exceptional circumstances, the Employer may request that the Tenderers extend
the period of validity for a specified additional period. The request and the Tenderers responses
shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender documents as
described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person or persons
duly authorized to sign on behalf of the Tenderer. All pages of the tender where alterations or
additions have been made shall be initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring entity
not later than 7 days prior to the deadline for submission of tenders. The procuring entity shall
reply to any clarifications sought by the tenderer within 7 days of receiving the request to enable
the tenderer to make timely submission of its tender.

The bidder shall prepare one original of the documents comprising the bid as described in
Clause 3.7 of these Instructions to Bidders, bound with the section containing the Form of Bid
and Appendix to Bid, and clearly marked ORIGINAL . Both the original and the attached
documents must be serialised on all pages. Failure to serialise will lead to disqualification.

The original shall be typed or written in indelible ink (in the case of copies, photocopies are also
acceptable) and shall be signed by a person or persons duly authorized to sign on behalf of the
bidder. The person or persons signing the bid shall initial all pages of the bid where entries or
amendments have been made: Non-initiallization shall constitute non-responsiveness

The bid shall be without alterations, omissions or conditions except as necessary to correct
errors made by the bidder, in which case such corrections shall be initialled by the person or
persons signing the bid.

4. Submission of Tenders

4.1

The tender duly filled and sealed in an envelope shall;-
(a) be addressed to the Employer at the address provided in the invitation
to tender;

[b] bear the name and identification number of the Contract as defined in the invitation to



4.2

4.3

4.4

4.5

4.6

tender; and
[c] Provide a warning not to open before the specified time and date for tender opening.

Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically required in the
tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with
this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to the tenderer un-
opened.

The Employer may extend the deadline for submission of tenders by issuing an amendment in
accordance with sub-clause 2.5 in which case all rights and obligations of the Employer and the
Tenderers previously subject to the original deadline will then be subject to the new deadline.

5. Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

5.6

5.7

The tenders will be opened in the presence of the Tenderers representatives who choose to
attend at the time and in the place specified in the invitation to tender.

The Tenderers names, the total amount of each tender and such other details as may be
considered appropriate, will be announced at the opening by the Employer. Minutes of the
tender opening, including the information disclosed to those present will also be prepared by
the Employer.

Information relating to the examination, clarification, evaluation and comparison of tenders and
recommendations for the award of the Contract shall not be disclosed to Tenderers or any other
persons not officially concerned with such process until the award to the successful Tenderer
has been announced. Any effort by a Tenderer to influence the Employer s officials, processing
of tenders or award decisions may result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for any arithmetic errors.
Errors checks will be as follows:

(€)) where there is a discrepancy between the amount in figures and the amount in words,
the amount in words will prevail; and

(b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
subtotal and total bid price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-
responsive.

The Employer will carry out evaluation of details and information provided in Qualification
Questionnaire and any bidder who does not qualify shall not have his/her bid evaluated further.

The Employer will then evaluate and compare only the bids determined to be substantially
responsive

If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the



5.8

5.9

5.10

5.11

5.12

5.13

5.14

5.15

5.16

5.17

Employer s estimate of the items of work to be performed under the Contract, the Employer
may require the tenderer to produce detailed price analyses for any or all items of the Bills of
Quantities, to demonstrate the relationship between those prices, proposed construction
methods and schedules. The bidder shall within FOUR (4) days after issuance of the written
notice by the employer, or such further time as the Employer may allow, provide a satisfactory
analysis for the items asked for by the Employer.

The procuring entity may at any time terminate procurement proceedings before contract award
and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on request
give its reasons for termination within 14 days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.

The tender evaluation committee shall evaluate the tender within 30 days of the validity period
from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the original
contract price.

Price variation requests shall be processed by the procuring entity within 30 days of receiving
the request.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing or
by cable, telex or facsimile but no change in the tender price or substance of the tender shall
be sought, offered or permitted.

If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the
Employer s estimate of the items of work to be performed under the Contract, the Employer
may require the tenderer to produce detailed price analyses for any or all items of the Bills of
Quantities, to demonstrate the relationship between those prices, proposed construction
methods and schedules.

The Tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to
influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

6. Abnormally Low Tenders and Abnormally High Tenders

6.1.Abnormally Low Tenders



a. An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer s ability to perform the Contract for the offered Tender Price.

b. In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

c. After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

6.2. Abnormally High Tenders

a. An Abnormally High Tender is one where the Tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity
is concerned that it (the Procuring Entity) is not getting value for money or paying too high a
price for the works compared with market prices, or that genuine competition between Tenderers
is compromised.

b. Inthe event of identification of a potentially Abnormally High Tender, the Procuring Entity shall make
a quick survey of the market prices and review the bidding documents to check whether the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the Tenderer on the reason
for the high tender price.

c. After the above considerations have been completed, in the event that the Procuring Entity
determines that the Tenderer Price is abnormally too high and that it undermines the achievement
of value for money, the Procuring Entity shall reject all the Tenders and may retender for the woks
on basis of, if need be, revised specifications, scope of work and conditions of contract.

7. Unbalanced and/or Front-Loaded Tenders

7.1.1f in the Procuring Entity s opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and
any other requirements of the Tender document.

7.2. After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

(a) acceptthe Tender; or

(b) require that the total amount of the Performance Security be increased at the expense of
the Tenderer to a level not exceeding a 30% of the Contract Price; or

(c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying
too much for undelivered works; or



(d) reject the Tender.

Bidders are encouraged to NOT bid below 20% of the engineers estimate

8. Award of Contract

8.1. The award of the Contract will be made to the Tenderer who has offered the lowest evaluated
tender price.

8.2. Notwithstanding the provisions of clause 8.1 above, the Employer reserves the right to accept
or reject any tender and to cancel the tendering process and reject all tenders at any time prior
to the award of Contract without thereby incurring any liability to the affected Tenderer or
Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for the
action.

8.3. The Tenderer whose tender has been accepted will be notified of the award prior to expiration
of the tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter
and in all Contract documents called the Letter of Acceptance ) will state the sum [hereinafter
and in all Contract documents called the Contract Price which the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. The contract shall be formed on the parties signing
the contract. At the same time the other tenderers shall be informed that their tenders have not
been successful.

8.4. Standstill period: The Contract shall not be awarded earlier than the expiry of a Standstill Period
of 14 days to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply. Where only one Tender is submitted, the
Standstill Period shall not apply. Where a Standstill Period applies, it shall commence when the
Procuring Entity has transmitted to each Tenderer the Notification of Intention to Award the
Contract to the successful Tenderer.

8.5. The Contract Agreement will incorporate all agreements between the Employer and the
successful Tenderer. It will be signed by the Employer and sent to the successful Tenderer,
within 30 days following the notification of award. Within 14 days of receipt, the successful
Tenderer will sign the Agreement and return it to the Employer.

8.6. Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall deliver
to the Employer a Performance Security amount stipulated in the Appendix to Conditions of
Contract.

8.7. The parties to the contract shall have it signed within 30 days from the date of notification of
contract award unless there is an administrative review request.

8.8. The procuring entity may at any time terminate procurement proceedings before contract award
and shall not be liable to any person for the termination.

8.9. The procuring entity shall give prompt notice of the termination to the tenderers and on request
give its reasons for termination within 14 days of receiving the request from any tenderer.

9. Corrupt and fraudulent practices

9.1. The procuring entity requires that the tenderer observes the highest standard of ethics during
the procurement process and execution of the contract. A tenderer shall sign a declaration that



he has not and will not be involved in corrupt and fraudulent practices.

9.2.The procuring entity will reject a tender if it determines that the tenderer recommended for
award has engaged in corrupt and fraudulent practices in competing for the contract in question.

9.3. Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks being
debarred from participating in public procurement in Kenya
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CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated,;

Bills of Quantities means the priced and completed Bill of Quantities forming part of the
tender[where applicable].

Schedule of Rates means the priced Schedule of Rates forming part of the tender [where
applicable].

The Completion Date means the date of completion of the Works as certified by the
Employer s Representative.

The Contract means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

The Contractor refers to the person or corporate body whose tender to carry out the Works
has been accepted by the Employer.

The Contractor s Tender is the completed tendering document submitted by the Contractor
to the Employer.

The Contract Price is the price stated in the Letter of Acceptance.
Days are calendar days; Months are calendar mon ths.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certific ate issued by Employer s Representative upon
correction of defects by the Contractor.

The Defects Liability Period is the period named in the Appendix to Conditions of Contract
and calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the
Employer s Representative for the execution of the Contract.

Employer Includes Central or Local Government admiinistration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the
Works.



Equipment is the Contractor s machinery and vehicles brought temporarily to the Site for the
execution of the Works.

Site means the place or places where the permanent Works are to be carried out including
workshops where the same is being prepared.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Employer s Representative is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.

Specification means the Specification of the Work s included in the Contract.
Start Date is the date when the Contractor shall commence execution of the Works.

A Subcontractor is a person or corporate body wh o has a Contract with the Contractor to carry
out a part of the Work in the Contract, which includes Work on the Site.

Temporary works are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Emplo yer s Representative which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turnover to
the Employer.

2. Contract Documents

2.1  The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

3. Employer s Representative s Decisions
3.1 Except where otherwise specifically stated, the Employer s Representative will decide
contractual matters between the Employer and the Contractor in the role

representing the Employer.

4. Works, Language and Law of Contract



4.1  The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out
in accordance with the Program submitted by the Contractor, as updated with the
approval of the Employer s Representative, and complete them by the Intended
Completion Date.

4.2 The ruling language of the Contract shall be English language and the law
governing the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1  The Contractor shall be responsible for design of temporary works and shall obtain
approval of third parties to the design of the temporary works where required.

5.2  The Contractor shall be responsible for the safety of all activities on the Site.

5.3  Anything of historical or other interest or significant value unexpectedly discovered

on the Site shall be the property of the Employer. The Contractor shall notify the
Employer s Representative of such discoveries and carry out the Employers
Representative s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to the
Employer s Representative for approval a program showing the general methods,
arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25 percent
of the Contract Price) with the approval of the Employer s Representative. However,
he shall not assign the Contract without the approval of the Employer in writing.
Sub-contracting shall not alter the Contractor s obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.

7.2 The Contractor shall allow the Employer s Representative and any other person

authorised by the Employer s Representative ,access to the Site and to any place
where work in connection with the Contract is being carried out or is intended to be
carried out.

8.0 Instructions

8.1 The Contractor shall carry out all instructions of the Employer s Representative which

are in accordance with the Contract.

9.0 Extension of Completion Date



9.1 The Employer s Representative shall extend the Completion Date if an occurrence
arises which makes it impossible for completion to be achieved by the Intended
Completion Date. The Employer s Representative shall decide whether and by how
much to extend the Completion Date.

9.2 For the purposes of this clause, the following occurrences shall be valid for
consideration;Delay by:-

(@) force majeure, or
(b) reason of any exceptionally adverse weather conditions, or

(©) reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the preparation,
manufacture or transportation of any of the goods or materials required for
the Works, or

(d) reason of the Employer s Representative s instructions issued under these
Conditions, or

(e) reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer s Representative
for which he specifically applied in writing on a date which having regard to
the date for Completion stated in the appendix to these Conditions or to any
extension of time then fixed under this clause was neither unreasonably
distant from nor unreasonably close to the date on which it was necessary
for him to receive the same, or

() delay on the part of artists, tradesmen or others engaged by the Employer
in executing work not forming part of this Contract, or

(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or
any of the Work, materials or goods in accordance with these conditions
unless the inspection or test showed that the Work, materials or goods were
not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer s Representative, or

(j) reason of delay caused by the late supply of goods or materials or in executing
Work for which the Employer or his agents are contractually obliged to supply
or to execute as the case may be, or

(k)  delay in receiving possession of or access to the Site.

10 Management Meetings



10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer s Representative and the Contractor. Its business shall be to review the
plans for the remaining Work. The Employer s Representative shall record the
business of management meetings and provide copies of the record to those
attending the meeting and the Employer. The responsibility of the parties for actions
to be taken shall be decided by the Employer s Representative either at the
management meeting or after the management meeting and stated in writing to all
who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer s Representative shall inspect the Contractor s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor s responsibilities. The Employer s Representative may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Employer s Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the Contractor.
However if there is no defect found, the cost of uncovering and making good shall
be treated as a variation and added to the Contract Price.

The Employer s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and is
defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect

within the length of time specified by the Employer s Representative s notice. If the
Contractor has not corrected a defect within the time specified in the Employer s
Representative s notice, the Employer s Representative will assess the cost of
having the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor will
be paid for the quantity of the Work done at the rates in the Bills of Quantities for
each item. Items against which no rate is entered by the Tenderer will not be paid
for when executed and shall be deemed covered by the rates for other items in the
Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall
be a lump sum (which shall be deemed to have been based on the rates in the
Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations



14

13.1

13.2

13.3

The Contractor shall provide the Employer s Representative with a quotation for
carrying out the variations when requested to do so. The Employers
Representative shall assess the quotation and shall obtain the necessary authority
from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value of
the variation. If the nature of the Work in the variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of Work.

If the Contractor s quotation is unreasonable, the Employer s Representative may
order the variation and make a change to the Contract Price, which shall be based
on the Employer s Representative s own forecast of the effects of the variation on
the Contractor s costs.

Payment Certificates and Final Account

14.1

14.2

14.3

The Contractor shall be paid after each of the following stages of Work
listed here below (subject to re-measurement by the Employer s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

(1) Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).
(i) First stage (define stage)
(i)  Second stage (define stage)
(iv)  Third stage (define stage)
(v)  After defects liability period.

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer s Representative his application for
payment. The Employer s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor s application. The Employer shall pay the Contractor the amounts so
certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employers
Representative shall issue a Defect Liability Certificate and certify any final payment
that is due to the Contractor within 30 days of receiving the Contractor s account if



15.

16.

17.

18.

it is correct and complete. If it is not, the Employer s Representative shall issue
within 21 days a schedule that states the scope of the corrections or additions that
are necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Employer s Representative shall decide on the amount payable to
the Contractor and issue a Final Payment Certificate. The Employer shall pay the
Contractor the amount so certified within 60 days of the issue of the Final Payment
Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the Employer s
Representative s Certificate by the Employer has been exceeded, the Contractor
shall be entitled to claim simple interest calculated pro-rata on the basis of the
number of days delayed at the Central Bank of Kenya s average base lending rate
prevailing on the first day the payment becomes overdue. The Contractor will be
required to notify the Employer within 15 days of receipt of delayed payments of his
intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against,
among other risks, personal injury; loss of or damage to the Works, materials and
plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per
cent of the Contract price per day for each day that the actual Completion Date is
later than the Intended Completion Date except in the case of any of the
occurrences listed under clause 9.2. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer s
Representative to issue a Certificate of Completion of the Works, upon deciding
that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer s Representative issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract. These fundamental breaches of Contract
shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable cause or
authority from the Employer s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(©) a payment certified by the Employer s Representative is not paid by the Employer
to the Contractor within 30 days after the expiry of the payment periods stated in
sub clauses 14.2 and 14.3 hereinabove.



19.

19.1

19.2

19.3

20.

(d)  the Employer s Representative gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to correct
it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer s Representative
shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

The Employer may employ and pay other persons to carry out and complete the Works
and to rectify any defects and may enter upon the Works and use all materials on Site,
plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under
this clause, remove from the Site as and when required within such reasonable time
as the Employer s Representative may in writing specify,any temporary buildings,
plant, machinery, appliances, goods or materials belonging to him, and in default
thereof , the Employer may (without being responsible for any loss or damage) remove
and sell any such property of the Contractor, holding the proceeds less all costs
incurred to the credit of the Contractor.

Until after completion of the Works under this clause, the Employer shall not be bound
by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employer s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have
been payable on due completion in accordance with this Contract, the difference shall
be a debt payable to the Employer by the Contractor; and if the said amount added to
the said money be less than the said total amount, the difference shall be a debt
payable by the Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract with
the Employer or for



showing or forbearing to show favour or disfavour to any person in relation
to this or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

21. Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the chairman of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.



APPENDIX TO FORM OF BID

(This appendix forms part of the bid)

CONDITIONS OF CONTRACT

AMOUNT

Notice to Employer

The Director General,
Kenya Rural Roads Authority,
P.0.BOX 48151 00100, NAIROBI, KENYA

Notice to Engineer

Deputy Director,
Kenya Rural Roads Authority,
P.0.BOX 131 80300, Voi, KENYA

Source of Funds

GoK Development

Pre-Tender Site Visit

Due to COVID-19 Bidders will be expected to make their Own
Site Visit Arrangements

Program to be submitted

Not later than14 (fourteen) days after issuance of Order to
Commence

Performance security (bids below 25% of
Estimate

Required for awarded / successful bidder

Period for commencement, from
Engineer s order to commence

14 days

Time for completion

Three (3) months

Amount of liquidated damages

0.001 percent per day

Limit of liguidated damages

10% of Contract Value

Minimum amount of interim certificates
Maximum of three (3) interim certificates

Kshs.1,000,000 (one million)

Time within which payment to be made

Engineer

after Interim Payment Certificate signed 30 days
by Engineer

Time within which payment to be made

after Final Payment Certificate signed by | 30 days

Appointer of Arbitrator/Adjudicator

The Chartered Institute of Arbitrators (Kenya)

Address of Bidder

Name:

P.O. Box City/Town .

Email:

Telephone No:

(Name &Title)

(Signature)

Company Seal/ Stamp
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and completion of
the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

All Tenders shall be accompanied by one copies and a Tender Securing Declaration Form:

[Address and location]

at or before (time and date). Tenders will be opened immediately thereafter,
in the presence of those Tenderers representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorized Signature

Name and Title




FORM OF TENDER
NAME OF CONTRACT:

ROUTINE MAINTENANCE OF TAVETA ELDORO (ROAD E3061)

To the

Director General,

Kenya Rural Roads Authority, P.O. BOX 48151 00100, NAIROBI

Through

Deputy Director

Kenya Rural Roads Authority, Taita/Taveta Region

P.O0. BOX 131 80300, Voi. 2020 [Date]

Dear Sir,

Having examined the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above Works, We, the undersigned offer to construct,
install and complete such Works and remedy any defects therein for the

sum of KShs. [Amount in figures]

Kenya Shillings

[Amount in words]

We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time
stated in the Appendix.

We agree to abide by this Tender until (Insert date) from the

date submission and it shall remain binding upon us and may be accepted at any time
before that date.

Unless and until a formal Agreement is prepared and executed this Tender together with



your written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may

receive.
Dated this .. Day of 20
Signature in the capacity of

Duly authorized to sign bids on behalf of
(Name of Tenderer)

(Address of Tenderer)

(Name of Witness)

(Signature of Witness)

(Address of Witness)

(Occupation of Witness)



LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]

To:

[Name of the Contractor]

[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number, as given in the Tender documents] for the Contract Price

of KShs. [amount in figures][Kenya

Shillings (amount in words) ] in accordance with the Instructions to

Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract

documents.

Authorized Signature

Name and Title of Signatory

Attachment :




TENDER SECURING DECLARATION FORM

(To befilled only by Disadvantaged groups)
(The Bidder shall complete this Form in accordance with the instructions indicated)
Date of Bid submission 2020 [Date]

Tender No: ROUTINE MAINTENANCE OF MWANGUWI KIDULE PRIMARY (R OAD
Cc272

Tothe

Director General,

Kenya Rural Roads Authority

P.O. BOX 48151 00100, NAIROBI.

We, the undersigned, declare that:

1 We understand that according to your conditions, bids must be supported by a Bid -
Securing Declaration.

2. We accept that we will be suspended from being eligible for bidding in any contract with
the Employer for the period of time of 24 M onths starting from the date of tender
opening, if we arein breach of our obligation(s) under the bid conditions, because we; -

a) Havewithdrawn our Bid during the period of bid validity specified in the Bidding data sheet;
or
b) Having been notified of the acceptance of our Bid by the Employer during the period of bid
validity;
i.  Fail or refuse to execute the contract, if required, or
ii.  Fail or refuseto furnish the performance security, in accordance with the ITT.

3. We understand that this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of
i.  Our receipt of acopy of your notification of the name of the successful Bidder; or
ii.  Twenty-eight days after the expiration of the Tender.

4, We understand that if we are ajoint Venture, the Bid Securing Declaration must be in the
name of the Joint Venture that submitsthe bid and if the joint venture has not been legally
congtituted at the time of bidding, the Bid-Securing Declaration shall be in the names of al
future partners as named in the letter of intent.

Signed ...in the capacity of

Name:

(complete name of person signing this form)

Duly authorized to sign the bid for and on behalf of:

.. (Complete name of Bidd er)

Dated on day of



FORM OF AGREEMENT

THIS AGREEMENT is made onthe dayof .............. 2020 bet ween the Kenya
Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter called
the Employer of the one part and

M/s

P.O. Box
hereinafter called the Contractor of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz:

at a bid of KShs.

And has accepted a Bid by the Contractor to execute, complete and maintain such works
NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz.:

The said BID dated --------=-=mm = o e oo
Conditions of Contract; Parts | and Il
The Standard and Special Specifications;
Priced Bill of Quantities;
Letter of Acceptance;
Form of Tender
Drawings;
Appendix to the Form of Agreement
Schedule Of Supplementary Information
Other Documents/Materials/Conditions agreed and documented.



All aforesaid documents are hereinafter referred to as The Contract .
In consideration of the payment to be made by the Employer to the Contractor, the

Contractor covenants with the Employer to execute and complete the Works in conformity
with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as
may become payable under the Contract at the times and in the manner prescribed by
the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals
to be hereto affixed (or have hereunto set their respective hands and seals) on the day
and year first above written.

SIGNED AND DELIVERED
By the said Employer:  ....... ... .

Signature:

(Deputy Director, Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

INthe Presence Of: oo it e,

Signature

By the said Contractor: (Name) . e e,

Signature Designation:
(For and on behalf of the said Contractor)

INthe Presence Of & s

Signature: A ddress:



QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.

1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an
agent has been appointed below);

3. Telephone number (s) of Tenderer;

4, Valid Email of Tenderer;
(In view of Government office visit requlations, all communications will be done through

this email)

5. Name of Tenderer s representative to be contacted on matters of the Tender
during the Tender period;

6. Details of Tenderer s nominated agent (if any) to receive Tender notices (name,
address, telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The
Tenderer shall leave one copy at the time of purchase of the Tender documents)




CONFIDENTIAL BUSINESS QUESTIONNAIRE

Y ou are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c)

whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.
Part 1 - General:

Business name;

Location of business premises:

Plot No Street/Road

Postal Address Tel No

Nature of business

Current Trade Licence No Expiring date

Maximum value of business which you can handle at any one time:

K Shs

Name of your bankers

Branch

Part 2(a) - Sole Proprietor:

Your namein full :

Age Nationality Country of origin
*CItIZenshiP detailS* ......oooveeiieeeeee e



Part 2(b) - Partnership:
Give details of partners asfollows:

Name Nationality Citizenship Detail s* Shares

1.

5.

Part 2(c) - Reqgistered Company:

Private or pUBbliC........cooviiiiei e

State the nominal and issued capital of the company-
Nomina KShs .. .lssued KShs
Give details of all directors as follows:

Name Nationality

3.
4.

Part 2(d) InterestintheFirm:
Are there any person/personsin

an interest or relationship in thisfirm? Yes/No

| certify that the information given above s correct.

(Title) (Signature)
* Attach proof of citizenship

Citizenship Detail s* Shares

(Name of Procuring Entity) who has/have

(Date)



DECLARATION OF KNOWLEDGE OF SITE
This is to certify that

[Name/s]

Being the authorized representative/Agent of [Name of bidder]

Has familiarised himself/herself with the Site conditions in accordance with the
Instructions to bidders and the Tender Notice for purposes of bidding fo this road
project.

Having studied the tender Documents, and gained knowledge of local conditions on site
likely to influence the works and cost thereof, | certify that | am satisfied with the
description of the works and understand the scope of works as specified and as implied
in this tender.

Signed
(Bidder s Representative)

NOTE: This form must be completed , sighed and initialed



FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer shall state here below the name and address of his representative who is

authorised to receive on his behalf correspondence in connection with the Tender.

(Name of Tenderer s Representative in block letters)

(Address of Tenderer s Representative)

(Signature of Tenderer s Representative)

Notarized by Commissioner of Oaths



KEY PERSONNEL (as per qualification criteria)

DESIGNATION

NAME

NATIONALITY

SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:
1. Managing Director

2.
3.

etc.

Site Office:
1. Site Agent/

Supervisor

2. Foreman

3. Site Surveyor

| certify that the above information is correct.

(Title)

(Signature)

(Date)




SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution
of the project that the bidder must make available for the Contract

Item | Equipment Details Minimum No of No. of
No. Number Equipment | equipment
Required Owned by to be hired
the Bidder
Pedestrian Roller Man walk
1 . 0
behind

5 Double drum vibrating pedestrian 0

' roller(3Tons)
3 Self-propelled single drum vibrating 1

' (10Tons)
4. Mobile concrete mixers 1
5. Excavator/loader 1
6. Concrete vibrators 1
7. Tippers payload 7 10 tonnes 4
8. Flat bed lorries 1
9 Water tankers (10,000 litres 1

' capacity)
10. Motor Grader 1
11. | Crawler Tractor 0

The Bidders must attach Proof of Ownership for the Minimum Required Equipment
of the Qualifications Criteria (Logbooks - Motorized equipment, Custom Entry for
the Stationary Plant and Equipment, Imported and Payment Receipts) for the
minimum required equipment whether hired or owned.

| certify that the above information is correct.

(Title) (Signature) (Date)




SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE PREVIOUS

YEARS
DESCRIPTION OF TOTAL VALUE OF | CONTRACT YEAR
WORKS AND CLIENT WORKS (KSHS) PERIOD COMPLETED

(YEARS)

| certify that the above Civil Works were successfully carried out and completed by
ourselves.

(Title) (Signature) (Date)



SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF CONTRACT |DATE OF DATE OF TOTAL %
WORK AND CLIENT | PERIOD COMMEN- | COMPLETI |VALUE OF | COMPLET
CEMENT ON WORKS | ED
(KSHS.) | TODATE

| certify that the above Civil Works are being carried out by ourselves and that the
above information is correct.

(Title)

(Signature)

(Date)




4.

OTHER SUPPLEMENTARY INFORMATION

Financial reports for the last three years, balance sheets, profit and loss

statements, auditors reports etc. List them below and attach copies.

Evidence of access to financial resources to meet the qualification requirements.

Cash in hand, lines of credit etc.

documents

List below and attach copies of supporting

Name, address , telephone, telex, fax numbers of the Tenderer s Bankers who

may provide reference if contacted by the Employer.

Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES)

CAUSE OF DISPUTE

AMOUNT INVOLVED (KSHS)

| certify that the above information is correct.

Title

Signature

Date




ADJUDICATOR S AGREEMENT

Identification of Project:

(the Project)

Name and address of the Employer:

(the Employer)

Name and address of the Contractor:

(the Contractor)

Name and address of the Adjudicator:

(the Adjudicator)

Whereas the Employer and the Contractor have entered into a Contract ( the Contract ) for
the execution of the Project and wish to appoint the Adjudicator to act as adjudicator in
accordance with the Rules for Adjudication [ the Rules ].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.

2. The Adjudicator shall be paid:

A retainer fee of .. .. perc alendar
month(where applicable)

A daily fee of
Expenses (including the cost of telephone calls, courier charges, faxes and telexes
incurred in connection with his duties; all reasonable and necessary travel expenses,

hotel accommodation and subsistence and other direct travel expenses).

Receipts will be required for all expenses.



The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has
disclosed to the Parties any previous or existing relationship with the Parties or others
concerned with the Project.

This Agreement shall be governed by the laws of

The Language of this Agreement shall be

SIGNED BY
For and on behalf of the Employer in the presence of

Witness
Name
Address
Date

SIGNED BY
For and on behalf of the Contractor in the presence of

Witness
Name
Address
Date

SIGNED BY
For and on behalf of the Adjudicator in the presence of

Witness
Name
Address
Date



FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the Employer
may, after giving 14 days notice to the Contractor, terminate the Contractor’'s employment under

the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed.
3 For the purposes of this Sub-Clause:

(i) corrupt practice is the offering, giving, rec eiving or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

(i) fraudulent practice is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

(i) collusive practice is an arrangement betwee n two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

(iv) Coercive practice is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a party.
4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place,
and The bidding proceedings, contract award, and execution have not and will not be subject
to any corrupt practice as defined in the United Nations Convention to combat corruption dated
31 October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]
[Seal or Stamp of Tenderer]




ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social

standards and regulations.

[, the undersigned, [ ...ccccooooviiiiieinnenn. .] acting as the duly authorized
representative of [.........cccceeeeviiiiiii e, Js
With respect to the submission of a bid for | o]

in accordance with the invitation to tender No Mwanguwi Kidule Primary (Road

C272), I undertake to comply, and ensure that our subcontractors, if any, comply with
international environmental and labour standards consistent with applicable law and
regulations in the country of implementation of the Project, including the fundamental
conventions of the International Labour Organisation (ILO) and international

environmental treaties
In addition, | also undertake to adopt any environmental and social risk mitigation
measures as defined in the environmental and social management plan or the notice of

environmental and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]




FORM RB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATIONNO .OF ..20 ...

BETWEEN
APPLICANT

AND
RESPONDENT (Procuring Entity)

Request for review of the decision of the  (Nam e of the Procuring Entity) of  dated
the day of .20 .in the matter of Tender No .of .20

REQUEST FOR REVIEW

I/We ,the above named Applicant(s), of ad dress: Physical address  .Fax

No Tel. No ..Email , hereby request the Publ ic Procurement Administrative Review
Board to review the whole/part of the above mentioned decision on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED .(Applicant)

Datedon .dayof /20

FOR OFFICIAL USE ONLY
Lodged with the Secretary Public Procurement Administrative Review Board on day of
...20.

SIGNED
Board Secretary



SELF-DECLARATION FORMS

Date 2020
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED INTHE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT, 2015

l, : : ., of Post Office Box
.being a resident of . in the
Republic of do hereby make a statement as f ollows:-

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of ... .. (insert n ame of the
Company) who is a Bidder in respect of:-

Tender No.

for:

(insert tender title/description) for ( inse rt name of the Procuring
entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred
from participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to hereinabove is true to the best of my knowledge,

information and belief.

Title Signature Date

(To be signed by authorized representative and officially stamped)



SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN

ANY CORRUPT OR FRAUDULENT PRACTICE.

., of Post Office Box

.being a resident of . in the

Republic of do hereby make a statement as f ollows:-

1.

THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of ... .. (insert n ame of the
Company) who is a Bidder in respect of:-

Tender No.

for:

(insert tender title/description) for (in sert name of the
Procuring entity) and duly authorized and competent to make this statement.
THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not

engage in any corrupt or fraudulent practice and has not been requested to pay
any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ..( insert name o f the Procuring
entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not
offered any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ..(name of the p rocuring entity)
THAT the aforesaid Bidder will not engage /has not engaged in any corrosive
practice with other bidders participating in the subject tender

THAT what is deponed to hereinabove is true to the best of my knowledge

information and belief.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion
of the Works or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores
and housing required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour
force at all times. Such protection shall include provision of high visibility clothing or
vests, goggles and masks for workers in potentially dangerous locations or dealing with
potentially harmful materials. The Contractor shall also maintain first aid kits with a
minimum of the following items:-

Non Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream Betadine, Burnol
Pain killers Panadol, Disprin

Anti diarrhoea Immodium, Diadis, Charcoal
Anti histamine Piriton, Triludan

Anti nausea Stemetil

Eye ointment

Oral re-hydration sachets

Surgical gloves

Measurement and Payment: NA
01-60- 001 Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the
contract such as allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as
directed by the Engineer. No mark up is included in this item.

Work Method: NA
01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be
removed from the site, and the site left in good order to the satisfaction of the Engineer.



Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance
has been satisfactorily carried out.

Work Method: NA

01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out
guality control tests to check materials and standards of workmanship, against the

Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor
to rectify the defects to the Engineer s satisfaction and at the Contractor s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and
when the Contractor is instructed to carry out tests at approved material testing
laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling,
transportation and testing.

Work Method: NA

01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by
the Engineer. The Sign Boards shall be placed at the beginning and end of the road or

road bill covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on
completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with
Drawings and Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental
costs required for carrying out the work.



Work Method: NA

01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable
distance from all work locations, for the duration of the Works. This can be in the form of
shallow pit latrines that are appropriately covered. All shallow pit latrines shall be filled in
after the end of use.

Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available
throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate sanitation facilities have been provided.

Work Method: LB



BILL 03: SETTING OUT
Scope

This bill covers the activities required in the re-establishment of the horizontal alignment
of the road including setting out the centre line, cross section widths, drains and
structures.

03-50-001: Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless
instructed otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Hilly Terrain
Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross section details of the road shall be as shown on the Drawing or as directed by

the Engineer.

Horizontal setting out shall be done for the approved work sections at a time but not for

the entire road.

Work Method: LB

Quality Control

» Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

» Chainage or reference pegs shall be set out and marked at 20m intervals and located
at one metre outside the cleared width and on both sides of the road.

» Cross section widths shall be checked at 10m intervals and shall have maximum
tolerances of + 25mm

Measurement Unit: m
The measurement shall be the linear metres of the road set out.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental
costs required for carrying out the work.



BILL 04: SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders,
stripping and grubbing of the topsoil, removal of anthills and other unsuitable materials
for the specified widths of the road, quarry and borrow areas. The distinction between
light and heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table
4.1

Table 4.1:  Site Clearing Widths

Road Category Running Stripping Trees, Bush
Surface and Stumps, Clearing
Grubbing Boulders

A/B/IC + Secondary |6.0m 10.6 m 10.6 m 14.0m
Roads

D/E + Minor Roads 54m 10.0 m 10.0 m 13.0m
RAR Roads 45m 7.9m 80m 11.0m
Minor / RAR roads

with insufficient widths 35m 6.9 m 70m 9.0m

or Temporary sections

04-50-003 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth
density) the Contractor shall clear all vegetation including small trees, shrubs and
undergrowth, and their root systems, and shall salvage any re-useable timber or other
material by cutting into logs and stacking. Other cleared material shall be collected and
disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined
in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control



The Engineer shall check the cleared widths at 50 metre intervals
Measurement Unit: ~ m?

The measurement shall be the area cleared to the specified width over the length as
instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental
costs required to complete the work.



BILL 05: EARTHWORKS

This bill covers the excavation of soil and the placing, watering and compaction of hard
and soft material to form the road formation.

05-50-002: Excavation, spread and compact in soft material (side drains)

The Contractor shall excavate side drains to the profiles shown on the Drawings or as
directed by the Engineer.

Soft material in this case is defined as any material which is not hard or rock in which the
average output is more than 1.5 m3 per PD.

The material from the excavations shall be placed on the carriageway, spread and
compacted. Where additional material is required to achieve the required camber, the
widths of the side drains may be increased, with the approval of the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by
overlapping passes of the compaction equipment. The number of passes shall be as
directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum. Where additional moisture is required water shall be applied in
an even manner such that no longitudinal or transverse flow occurs.

Locations of the side drains shall be as shown on the Drawings or as directed by the
Engineer, and the Contractor shall use the appropriate ditch template to control the
excavations

The Contractor shall use Labour and appropriate compaction Equipment to carry out
this item of work

Work method: LB - MB
Quality Control

» The dimensions of the side drains shall be checked at 50m intervals and shall have
a tolerance of + 50mm

» The longitudinal profile of the side drains shall be checked at 30m intervals and shall
have a tolerance of +50mm.

» Compaction shall show no movement of material under the roller minimum of 6
passes.

» Compaction test standard shall be 95% MDD (AASHTO T99)
Measurement Unit m?3

Measurement shall be the volume of material excavated to form the side drains, and
deposited for camber formation.



Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required
for carrying out the work.

05-50-003 Excavation, spread and compact in hard material (side drains)
Where, in the opinion of the Engineer, the material to be excavated to form the side
drains may be classified as hard (not rock) the Contractor shall carry out the excavation

in accordance with 04-50-003 and shall be compensated under this item.

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high
percentage of stones or other material in which the output is less than 1.5 m? per PD.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of
the two as defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material
Measurement Unit: m3

The measurement shall be the volume of material excavated and deposited to form the
camber

Payment:
The unit rate shall be the full compensation for all labour, tools, equipment and incidental

costs required to complete the work.

05-50-006  Fill in soft material and compact.
05-50-007  Fill in hard material and compact.
05-50-008 Cut to spoil in soft material.

These activities should be done in accordance with Bill 5, sub clauses 5.01 t0 5.17 in the
Standard Specifications for Roads and Bridges 1986.



BILL 07: EXCAVATION AND FILLING FOR STRUCTURES

This bill covers all Works in connection with the excavation for concrete pipe culverts;
inlet and outlet structures; drifts and drainage protection Works;

07-50-001 Excavation for Drainage Structures Sof t Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing
walls; inlet and outlet aprons and other drainage structures to the dimensions and levels
shown on the Drawings or as directed by the Engineer. The excavations shall be kept
free of water and shall be compacted with hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to
proceed with the construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety
of the excavations.

The Contractor shall apply Labour methods to carry out this item
Work Method LB
Quality Control

* The dimensions of the excavations shall have a tolerance of +50mm

* The invert levels shall have a tolerance of +50mm

» The trench bottom gradients shall have a tolerance of +20mm over the length of the
trench

Measurement Unit m?3

The measurement shall be volume of material excavated measured net according to the
Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs
required for carrying out the work.

07-50-006  Selected granular fill material
07-50-007  Cut to fill in soft material

These activities should be done in accordance with Bill 7, sub clauses 7.01 to 7.13 in the
Standard Specifications for Roads and Bridges 1986.



BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts;
inlet and outlet structures; drifts and drainage protection Works; and the construction of
Scour Checks

08-60-009: Culvert Cleaning (Fully blocked): 900mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt
and any obstruction to ensure free passage of water at all times. The debris shall be
deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be
reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the
Engineer.

The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to
carry out the work.

08-60-027 Supply and Installation of Concrete Pipe Culverts-900 mm with
surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the
concrete bedding; haunching or surrounds; and backfilling, in accordance with the
Drawings for the Type and diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured
on site or procured from a supplier approved by the Engineer and preferably ogee



jointed. The pipes shall be laid on a bedding of Class 15/20 concrete of dimensions as
shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on
the Drawings or as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not
exceeding 150 mm loose depth and placed evenly on each side of the pipe. Ramps
shall be shaped to achieve a minimum overfill of 75% of the pipe diameter, and shall be
tapered back on the carriageway to provide a gradual approach, as directed by the
Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms
the Engineer s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other
obstructions and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out
this item work

Work Method: LM-MB

Quality Control

» Concrete quality shall be checked for cracks, honey combing, and other defects.

» Before the pipes are laid, the gradient of the concrete bedding shall be checked and
shall not be less than 2%

» The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert
specified, measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and
any other incidentals that may be required in carrying out the work.

08-60-036 Provide, compact class 20/25 concrete
08-60-037 Provide and place A142 fabric mesh reinforcement

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the
Standard Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.



Work Method: LM-MB
Quality Control

» The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked
using the slump test and shall have a slump limit as directed by the Engineer.
» The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m
The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork,
equipment and other incidentals that may be required in carrying out the work.

08-60-045a Concrete Headwall Type 4

The Contractor shall construct inlet and outlet structures for culverts in concrete to the
dimensions and levels shown on the Drawings (Type 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls
shall be erected on the concrete foundations, to the correct dimensions, and shall be
approved by the Engineer before concrete is poured. Concrete shall be poured in a
single lift and the top surface shall be kept moist for 3 days. Formwork may be struck
after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer
to ensure full compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this
item.

Work Method: LM-MB

Quality Control

* The dimensions of the structures shall have a maximum tolerance of + 20mm / -
10mm

» The workability and mix of concrete shall be checked using the slump test and shall
have a slump limit as directed by the Engineer. The frequency of testing shall be
determined by the Engineer

* The concrete shall be checked for cracks, honey combing and other defects at the
time of striking the formwork.

Measurement Unit: m3



The measurement shall be the volume of concrete in the completed structure,
measured net in accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork,
equipment and other incidentals that may be required in carrying out the work.

08-70-001: Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as
directed by the Engineer, which shall include levelling the area to be covered with
stone pitching, collecting stones, laying stones, applying mortar to the joints and
constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope
shown on the Drawings or as directed by the Engineer. The prepared surface shall be
firm and well compacted, with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall
be set on the flat side and securely bedded, with the largest dimensions at right angles
to the flow of water, in an interlocking pattern so as to leave only a minimum of voids
between the stones which shall be filled with suitably shaped and tightly wedged spalls.
The top of the pitching shall be finished flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement
mortar 1:4 with a minimum thickness of 100 mm. The mortar shall be worked into the
pitching so that the voids between the stones are filled to the full depth of the pitching.
The mortar shall be finished flush with the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept
moist for 2 days.

The Contractor shall use Labour to carry out this item.
Work Method: LB

Quality Control
» The quality of pitching shall be checked for gaps and voids.
» The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m?2

The measurement shall be the total area of pitching calculated as the net area,
measured on the slope.

Payment



The unit rate shall be full compensation, for labour, tools, materials, and incidental
costs required for carrying out the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion
structures at locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction,
measurement and payment, no distinction shall be made between them.

Gabions shall be Maccaferi boxes or Reno matresses or equivalent approved by the
Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be
levelled to the depths and dimensions shown on the Drawings or as directed by the
Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all
edges at 150mm intervals.

The Contractor shall use Labour to carry out this item.
Work Method: LB
Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling
commences.

Measurement Unit: No
The measurement shall be the number of Gabion boxes installed.
Payment

The unit rate shall be the full compensation for labour, materials, and any incidental
item costs necessary to carry out the work.

08-70-005: Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the
packing and compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking
stone matrix to prevent deformation and bulging. The interior and top layers of the
boxes shall be hand packed with smaller stone to form a tightly compact structure and
rammed in place. Care shall be taken to ensure that each layer of boxes is filled
evenly and to a level surface before the next course of boxes is placed.



The Contractor shall use a combination of Labour and transport Equipment to carry
out this activity.

Work method: LB-MB
Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the
Engineer.

Measurement Unit mz
Rock fill to Gabions shall be the volume of Gabions filled.
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental
costs required for carrying out the work.



BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by
removing the high points and filling gullies, corrugations, and wheel ruts to restore a
smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized
grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with
side drains light manual reshaping should be used as defined in 10-50-004. Heavy
manual reshaping should be used for roads that have deteriorated to such an extent that
the drains and carriageway need to be re-instated. Heavy Manual Reshaping is defined
under Bill 5 Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy
grading is for re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and
compacting using approved equipment of gravel wearing course material on the
formation of the road carriageway. Gravel shall include lateritic gravel, quartzitic gravel,
calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as
directed by the Engineer. Gravel material shall conform to the requirement given in
Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean
28 95 100 annual rainfall 5 20
> 500mm
20 85 100 DRY: Mean
14 65 100 annual 10 30
Rainfall < 500mm
10 55 100
5 35 92 BEARING STRENGTH REQUIREMENTS
2 23 77 Traffic DCP
1 18 62 VPD CBR Equivalent
0.425 14 50 mm/Blow
0.075 10 40 >15 20 11
For Quarry Waste gravel stones of | <15 15 14
maximum dimension 80mm may be | CBR at 95 % MDD, Modified AASHTO and
permitted 4 days soaking

Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible
guarries shall be shown to the Contractor prior to commencement of the Works. The



Contractor shall be responsible for the acquisition of the quarry rights and shall conduct
respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance
with the specification requirements may be used, with the approval of the Engineer. The
Contractor is deemed to have included in his rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is
sufficient moisture in the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and
moving materials to fill potholes, corrugations and wheel ruts and reshape the surface to
the specified camber, using a Motor grader unless otherwise directed by the Engineer.
All loose rocks, roots and grasses shall be removed first and disposed of well clear of
the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the
carriageway.

The material shall be graded toward the centre of the road starting from both edges until
the specified camber is achieved. Suitable material from the side drains may be used
as additional material. Any further material needed to achieve the correct camber shall
be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

» The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of + 50mm or -20mm.

* The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to
the specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.



10-50- 003: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The
Contractor shall grade the carriageway to control roughness and corrugations using
either a Towed or a Motor grader. The width of the carriageway shall be as specified for
the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the
carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to
the specified camber. Where instructed by the Engineer, suitable materials from the side
drains may be used to fill potholes and gullies in the carriageway. Any further material
needed to re-form the camber shall be from an approved source. Compaction shall be
achieved using the wheels of the equipment, tracked evenly over the full surface, or by
other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quality Control

» The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of +50mm or -20mm

* The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%

» Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of +10 mm.

Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to
the specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading
and Compaction of Gravel)

Excavation of Gravel
Gravel shall be excavated from quarries approved by the Engineer, and the Contractor

shall inform the Engineer if the quality/availability of the gravel changes during the course
of excavation.



Stones and boulders with one dimension greater than 80mm shall be removed from the
excavated gravel and deposited outside the quarry at locations approved by the
Engineer. Such stones and boulders may be reused in other parts of Works with the
approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the
Contractor, the Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed
by the Engineer.

Work Method: LB or MB
Quality Control:

» Oversize stones and boulders shall not be loaded for haulage to the road.
* Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the
quarry. The Contractor shall spread and compact gravel material, in a manner to ensure
a uniform thickness of the layer across the full width of the carriageway and shaped to
the specified camber. Spreading also includes the removal of any oversized stones or
boulders, which cannot be broken down to the required size, to spoil dumps. Gravel shall
be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the
centerline by overlapping passes of the compaction equipment. The number of passes
shall be as directed by the Engineer dependent upon the equipment used and the
material being compacted. Unless otherwise instructed the moisture content of the
material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the
rate of application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted
material to ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the
Engineer instructs otherwise.

Work Method: LB-MB
Quality Control:
» The gravel surface width shall be checked at 100m intervals and shall have a

tolerance of
+50mm



» Trial holes shall be dug as directed by the Engineer to check the gravel thickness
and shall have a tolerance of + 5mm /- Omm

» The camber shall be checked at 50m intervals and the maximum tolerance shall be
+1 %

» The longitudinal profile shall be checked after the compaction of each load to ensure
a smooth surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6
passes.

» Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m?3

The measurement shall be the volume of compacted gravel surfacing measured net
according to the Drawings and shall include the excavation and the 1.5km free haul
distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.



BILL 12: NATURAL MATERIAL BASES
12-50-001 Hand Packed Stone

The Contractor shall construct the hand packed stone base on the shaped and
compacted road formation which has been approved by the Engineer.

Pegs shall be placed at 5 metre centres at the edge of the carriageway with the tops of
the pegs at the desired finished road level.

A kerb of larger stones (30-40 cms) shall be placed in an edge trench so that the tops of
the stones correspond to the finished road surface level. The trench shall be backfilled
and compacted to secure the kerb stones in place. Stones 15-20 cms maximum
dimension shall be placed tightly together on the road formation between the kerbs with
the greater dimension vertical, and the tops approximately at the finished surface level.
The gaps between the base stones shall then be filled with smaller stones and
hammered into place. Angular chippings from the breaking of larger stones, and other
smaller stones shall be wedged into the gaps to form a close matrix.

The surface shall then be blinded to finished road profile level with gravel, fine stones,
sand or clay sand mix, and compacted until no movement is observed.

The Contractor shall use Labour and Equipment to carry out this item
Work Method LB - MB
Quality Control

The passage of the compaction equipment shall show no movement within the paving.
The finished surface shall be dense and firm.

Measurement Unit: m3

The measurement shall be the volume of paving in place measured net according to the
Drawings.

Payment

The unit rate shall include full compensation for labour, tools, material, equipment and
incidental costs necessary to carry out the work



BILL 17: Concrete Works

17-60-001: Provide, place and compact class 15/20 concrete for blinding
17-60-002: Provide, place and compact class 25/20 concrete

17-60-003: Vertical formwork class F2 finish

17-60-004: Horizontal formwork class F2 finish

17-60-005: Provide, cut, bend and fix into position high yield reinforcement bar
to BS 44461 as directed and as shown on the drawing

These activities should be done in accordance with Bill 17 sub section 17.01 to 17.41 of
the Standard Specifications for Roads and Bridges 1986.

17-70-001: Drift Construction by contract

The activities for these items will be defined in a separate specific document and only
summarised under these item numbers.

17-70-003: Concrete Road Section

The Contractor shall construct the concrete road carriageway on the prepared, shaped
and compacted road formation as approved by the Engineer. Concrete shall be class
20/20 and may be batched by volume, but shall be mixed in a mechanical mixer. The
mix shall be as shown below.

Concrete Nominal Mix Batch with 1 bag Cement
Class by Volume No. of boxes
Fine Coarse Yield
(approx)
20/20 1:2:4 (20mm 2 4 0.16m?3
max
aggregate)

The water added shall be the minimum necessary to give sufficient workability for
efficient consolidation of the concrete. For concrete placed by hand this shall be 23-27
litres per bag of cement. For mechanical mixing and compacting (poker vibrator) the
water content shall be reduced to 20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from
movement and leakage to the full depth of the carriageway (150mm) in clearly marked
out bays. Steel reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the
finished surface as the concrete is being poured. Compaction of the concrete shall be
by hand ramming or poker vibrator. The surface shall be tamped with a timber tamping
bar to produce a uniform, transverse ridged surface.

Concrete pours shall normally be over half the carriageway width and in lengths between
construction joints as directed by the Engineer, of 10-15 metres. Contraction joints if
required shall correspond with the construction joints. Where directed by the Engineer
expansion joints shall be formed in positions and in accordance with the details provided
by the Engineer.



The surface of the concrete shall be covered and kept moist for at least 4 days to allow
adequate curing. The Contractor shall make cubes for testing as directed by the
Engineer.

All materials used for concrete production and the Contractor s working method shall be
approved by the Engineer before concreting is permitted.

The Contractor shall use Labour and Equipment to carry out this item.
Work Method LB - MB
Quality Control

Slump test shall be to the standard specified by the Engineer in the range of 25-100mm.
Cube strength shall be 27.5 N/mm? at 28 days on an average of 4 cubes

Measurement Unit: m3

The measurement shall be the volume of concrete measured net according to the
Drawings

Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and
incidental costs necessary to carry out the work.



BILL 20: ROAD FURNITURE

Scope:

This bill comprises those items of Road Furniture to be erected and maintained as aids
to road safety, including traffic signs and guardrails.

20-50-010: Guard Rail Installation

The Contractor shall erect guardrails at locations shown on the Drawings or as directed
by the Engineer. The guardrails shall comply with the requirements of the Road Authority
and shall be erected on hard wood or treated timber posts of top diameter not less than
150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the
necessary bolts, nuts, washers and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of
guardrail supplied, and shall be of sufficient size to permit the proper setting of the posts
and to allow room for backfilling and compacting. At least 1 metre of a post shall be
embedded in the ground. The backfilling shall be with 12:1 soil cement mixture, or as
otherwise directed by the Engineer, after the erected rails have been approved by the
Engineer.

The Contractor shall use Labour to carry out this item.

Work Method LB

Quality Control

The Engineer shall check the post and rail erection before final backfilling.
Measurement Unit:  m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental
costs required for carrying out the work.

BILL 21 MISCELLANEOUS BRIDGE/DRIFT WORKS

21-60-006: Guardrails to bridges
21-60-008: Weep holes

This activity should be done in accordance with Bill 21 sub section 21.01 to 21.08 of
the Standard Specifications for Roads and Bridges 1986.



BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include
the relevant items for each specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of
equipment, labour and materials for work instructed by the Engineer on a Dayworks
basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks
Bill, and shall carry out work using these rates only if directed by the Engineer.

Measurement and Payment

a.

Equipment:

Payment for equipment shall only be made for the time each item of equipment is
working. Idle time due to breakdown or incompleteness of the equipment shall not be
paid. The rate of equipment shall include for the cost of the following:-

Transport of the equipment to the site

Operators , drivers and assistants including their overtime
Fuels and lubricants

Maintenance, spare parts and all costs of repairs
Depreciation, insurance, overheads and profits.

Labour

Payment shall only be made for the time each of worker working on the Dayworks as
instructed by the Engineer. The rate for labour shall include the cost of,

All wages, allowances and other payments due to the worker
Provision of small tools used on Dayworks activities by labourers and tradesmen.
Insurance, overheads and profit.

Materials
Payment shall only be made for materials instructed by the Engineer for use in

Dayworks activities. The rate for materials shall include for the cost of provision of
the material, transport to site, storage, handling, overheads and profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which
may apply to Dayworks activities, to be included in the Dayworks Bill.



BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

This BILL sets out the Contractor s obligations with regard to on-site HIV / AIDS
awareness campaign and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness and Prevention Campaign
The Contractor shall institute an HIV / AIDS awareness and prevention campaign
amongst his workers for the duration of the Contract. The awareness campaigns shall

be carried out in consultation and guidance of Ministry of Public Health or Local service
providers approved by the Ministry of Public Health.

The Contractor shall display AIDS awareness posters in all buildings frequented by
workers employed on the Contract, where such buildings fall under the control of the
Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display
HIV / AIDS awareness posters. The posters shall be printed on gloss paper and shall be
at least Al size on buildings and A3 size or other approved size on vehicles. The
message on the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed
on the Contract.

As part of the campaign the Contractor will be required to make condoms available to
his workers.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the
duration of the campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for
the provision of the item.

25-50-002  Soil Erosion Mitigation Measures

Soil Erosion problems must be identified and appropriate mitigation measures included
during the preparation of the contract document. However the Engineer shall provide a
Provisional Sum for Soil Erosion Mitigation Measures that were foreseen during the
preparation of the document.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.

25-50-003 Barazas for Cross-cutting Issues



The Contractor shall arrange and conduct meetings and/or training sessions for workers
and staff on cross-cutting issues, including Community Participation, Environmental
Mitigation, Gender Rights, HIV/AIDS, Workers Rights at times and locations directed by
the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item payable on
documented expenditure.
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