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SECTION I: INVITATION FOR TENDERS

Tender reference No. (KeRRA/011/MUR/39/GOK-MAR/084/2020-2021)
Tender Name : IREMBU - GIKOROMA ROAD
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1.2

1.3

1.4

1.6

The Kenya Rural Roads Authority —Murang’a Region invites sealed
tenders for the improvement of Road Works in Murang’a Region

Interested eligible candidates may obtain further information and inspect tender
documents (and additional copies) at (Procurement Office,Kenya Rural
Roads Authority — Murang’a Region, P.O. Box 633-10200 Murang’a )
during normal working hours.

A complete set of tender documents may be obtained by interested candidates
upon payment of a non-refundable fees of (Kshs. 1,000.00) in form of Bankers
Cheque payable to (Kenya Rural Roads Authority)

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for 120 days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the Tender
Box at (Kenya Rural Roads Authority — Murang’a Region, P.O. Box 633-
10200 Murang’a)) or to be addressed to (Procurement Office — P.O. Box
633-10200 Murang’a) so as to be received on or before (Wednesday, 23
December, 2020 at 10.00 a.m).

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at (Kenya Rural
Roads Authority Murang’a Region Board Room — Murang’a)

For (Deputy Regional Director — KeRRA Murang’a Region)
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General
The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful Tenderer
will be expected to complete the Works by the Intended Completion Date specified
in the said Appendix.

1.1

1.2

INSTRUCTIONS TO TENDERERS.

Tenderers shall include the following information and documents with their tenders,
unless otherwise stated:

a)
b)

Certified Copies of certificates of Incorporation/ registration

Current (dated within 12 Months before date of opening) Certified CR12
Certificate from the Registrar of Companies. This should be provided with
Identification Documents of Directors. (ID or Passport)

Certified Copy of Valid Current Business / Trade License

Valid current Tax compliance certificate

Copies of PIN and VAT Registration Certificates

Copy of Valid Certificate of Registration from the National Construction
Authority (NCA 7 and Above) accompanied with a Current Practising License,
(NCA 8 and Above for Special Group Category tenders only).

Submit a written power of attorney authorizing the signatory of the bid to
commit the bidder. Should be attested by a Commissioner of Oaths.
Serialization of all the pages of the tender document (this should be in the
formatof 1,2,3,4,5....... ) from the first page to the last page.

Authority to seek references from Tenderer’s Bankers

Priced Bills of Quantity, signed and stamped

Duly filled in and signed Form of Bid.

Duly filled, signed and stamped Confidential Business Questionnaire

Work Methodology /Draft programme of works / method statement of works
giving details of activities and timelines

Duly filled, signed and stamped Declaration Form.

Current Litigation Information (sworn affidavit dated within 12 Months before
date of opening)

Financial statements and audited accounts for the last three years

Fully filled and signed Self — Declaration Form — Form SDI

Duly filled, signed and stamped all schedules of supplementary information.
Properly and duly filled Signed and stamped, Schedule of Roadworks
Carried out By the Bidder Experience in works of a similar nature and
size for each of the last five years, and clients who may be contacted for
further information.
Major items of construction equipment owned/leased
Qualifications and experience of key site management and technical

personnel proposed for the Contract
Fraud & corruption Properly& fully filled, signed stamped

w) Environment and social commitment-properly filled, & fully signed

Properly and duly filled Signed and stamped, Schedule of on-Going Projects



1.3

1.4

1.5

1.6
1.7

1.8.

y) For Special Groups Category tenders (reserved for Women, Youth and
Persons with Disabilities)

i. Duly filled and signed tender securing declaration. The Tender Securing
Declaration shall remain valid for a period of 28 days beyond the tender
validity period

ii.  Certified Valid copy of AGPO Certificate (of the specific category) issued
by National Treasury.

The Tenderer shall bear all costs associated with the preparation and submission
of his tender, and the Employer will in no case be responsible or liable for those
costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Tenderer’s
own expense.

The procurement entity’s employees, committee members, board members and
their relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document free of
charge before purchase.

The estimated budget for these works is Five Million shilling only (Kshs
5,000,000.00)



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 herebelow: -

(@) These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Form of Agreement

(d)  Specifications

(e) Drawings

® Bills of Quantities

(9) Other materials required to be filed and submitted in
accordance with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the
tender documents. Failure to furnish all information required by the tender
documents may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may
notify the Employer in writing or by cable, telex or facsimile at the address
indicated in the letter of invitation to tender. The Employer will respond to
any request for clarification received earlier than seven [7] days prior to the
deadline for submission of tenders. Copies of the Employer’s response will
be forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall
be part of the tendering documents and shall be communicated in writing or
by cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders in accordance
with clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in
English Language.

The tender submitted by the Tenderer shall comprise the following:-



3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

€)) The Tender;
(b) Tender Security;
(c) Priced Bill of Quantities for lump-sum Contracts

(d)  Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items for which no rate or price is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days prior to the
deadline for submission of tenders, shall be included in the tender price
submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the date
of submission. However in exceptional circumstances, the Employer may
request that the Tenderers extend the period of validity for a specified additional
period. The request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the
tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorised to sign on behalf of the Tenderer. All pages
of the tender where alterations or additions have been made shall be initialed
by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of
tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 7 days of receiving the request to enable the tenderer to make timely
submission of its tender.



4. Submission of Tenders

4.1
(@)

[b]

[c]

4.2

4.3

4.4

4.5

The tender duly filled and sealed in an envelope shall;-
be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contract as defined in the
invitation to tender; and

provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails
to comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to
the tenderer un-opened.

The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the original
deadline will then be subject to the new deadline.

5. Tender Opening and Evaluation

5.1

5.2

5.3

The tenders will be opened in the presence of the Tenderers’ representatives
who choose to attend at the time and in the place specified in the invitation to
tender.

The Tenderers’ names, the total amount of each tender and such other details
as may be considered appropriate, will be announced at the opening by the
Employer . Minutes of the tender opening, including the information disclosed
to those present will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and
comparison of tenders and recommendations for the award of the Contract
shall not be disclosed to Tenderers or any other persons not officially
concerned with such process until the award to the successful Tenderer has
been announced. Any effort by a Tenderer to



5.4

5.5

5.6

5.7

5.8

influence the Employer’s officials, processing of tenders or award decisions
may result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for

any arithmetic errors.

Any errors in the submitted tender arising from a miscalculation of unit price,

guantity, subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of

the tender as non — responsive.

The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25%
of the original contract price.

Price variation requests shall be processed by the procuring entity within 30
days of receiving the request.

10



5.9 To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may request [in writing] any Tenderer for clarification
of the tender, including breakdowns of unit rates. The request for clarification
and the response shall be in writing or by cable, telex or facsimile but no change
in the tender price or substance of the tender shall be sought, offered or
permitted.

5.10 The Tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

0. Award of Contract

6.1 The award of the Contract will be made to the Tenderer who has offered the
lowest evaluated tender price.

6.2  Notwithstanding the provisions of clause 6.1 above, the Employer reserves the
right to accept or reject any tender and to cancel the tendering process and
reject all tenders at any time prior to the award of Contract without thereby
incurring any liability to the affected Tenderer or Tenderers or any obligation to
inform the affected Tenderer or Tenderers of the grounds for the action.

6.3 The Tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract, documents called
the “Letter of Acceptance”) will state the sum [hereinafter and in all Contract,
documents called the “Contract Price” which the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract. The contract shall
be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

6.4 The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and the successful Tenderer,
within 14 days and not earlier than 7days following the notification of award.
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6.5 Within 14 days after receipt of the Letter of Acceptance, the successful Tenderer
shall deliver to the Employer a Performance Security amount stipulated in the
Appendix to Conditions of Contract.

6.6 The parties to the contract shall have it signed within 14 days from the date of
notification of contract award unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers
and on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

7. Corrupt and fraudulent practices

7.1  The procuring entity requires that the tenderer observes the highest standard
of ethics during the procurement process and execution of the contract. A
tenderer shall sign a declaration that he has not and will not be involved in
corrupt and fraudulent practices.

7.2  The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in
competing for the contract in question.

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent

practices risks being debarred from participating in public procurement in
Kenya.
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SECTION I1I:A.QUALIFICATION CRITERIA

N | Subject Requirement Single Entity Submis
o. sion
Require
ments
1. Eligibility
1. Eligibility Nationality in accordance with confidential business Must meet requirement | Refer to
1 Questionnaire in the standard forms standard
form
section 6
1. Incorporation | Pursuantto sub clause 1.2 the following shall be provided; Must meet requirement | Refer to
4 & - Certified Copy of Certificate of incorporation to show that standard
. N the applicant is a registered company and legally authorised form
Registration to do business in Kenya section 6
- Proof of registration with the National Construction
Authority Category NCA 7 and above for Road Works and
NCA 8 and above for special group category tenders only.
- Proof of prequalification with KeRRA Category C in
respective constituencies/
-certified valid copy certificate from Ministry of National
Treasurer For Youth, Women and Persons with disability for
special group tenders (category: small works &
Engineering)
2. History of Non-performance of a contract did not occur within the last Must meet requirement
1 Non- three (3) years prior to the deadline for application by itself or as party to
. submission based on all information on fully settled disputes | past
Performing or litigation. A fully settled dispute or litigation is one that
Contracts has been resolved in accordance with the Dispute
Resolution Mechanism under the respective contract, and
where all appeal instances available to the applicant have
been exhausted.
2. Pending All pending litigation shall in total not represent more than Must meet requirement | Refer to
2 Litigation fifty percent (50%)] of the Applicant's net worth and shall be | by itself or as party to standard
treated as resolved against the Applicant. past form
section 6
3. Financial Submission of audited balance sheets or if not required by Must meet requirement | Refer to
1 Performance the law of the applicant's country, other financial statements standard
acceptable to the Employer, for the last three [3] years to (a) Must meet form
demonstrate: _ _ _ N requirement section 6
(a) the current soundness of the applicants financial position
and its prospective long term profitability, and
(b) capacity to have a cash flow amount of min 50% of the (b) MUSt meet
- . ) . requirement
bid sum equivalent working capital
3. | Average Minimum average annual construction turnover of KShs Must meet requirement | Refer to
2 Annual 1M(one million) calculated as total certified payments standard
- received for contracts in progress or completed, within the form
Construction last 3 years section 6
Turnover
4, General Experience under construction contracts in the role of Must meet requirement | Refer to
1 Construction contractor, subcontractor, or management contractor for at standard
. least 2 contracts in the last Syears prior to the applications form
Experience submission deadline section 6
4, Specific Participation as contractor, management contractor or Must meet requirement | Refer to
2( Construction subcontractor, in at least Two(2) contracts within the last standard
a) . Three (3) years, each with a value of at least kshs.1 million form
Experience for works ,that have been successfully and substantially section 6
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N | Subject Requirement Single Entity Submis
o. sion
Require
ments
completed and that are similar to the proposed works. The
similarity shall be based on the physical size, complexity,
methods/technology or other characteristics as described in
Scope of Works
4, b) For the above or other contracts executed during the Must meet Refer to
2( period stipulated in 4.2(a) above, a minimum construction requirements standard
b) experience in at least one (1) of: form
- Routine maintenance section 6
- Spot improvement & rehabilitation works.
4, Work Submission of a brief work methodology Should demonstrate Refer to
3 Methodology understanding of the standard
scope of works and form
other general section 6
requirements (detailed
activities and chart
should be submitted)
5. Equipment Holding
5. Minimum The bidder must indicate the Must meet the requirement | Refer to standard form section
1 number of minimum the core plant and 6
. equipment considered by the
Equipment company to be necessary for
undertaking the project together with
proof of ownership/ lease agreement
6. Current Commitment
6. | On-going The total value of current works on Must meet requirements Refer to standard form section
1 | contracts the on-going contracts must not 6
exceed KShs. 10 million
7. Site Staff
1 Foremen The site staff shall posses minimum Must meet requirements Refer to guideline notes
(1NO.) levels set below;

Certificate-Civil Engineering
Experience- 2 years
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SECTION IV: CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming
part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the
tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified
by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
‘Days” are calendar days; “Months” are calendar months.

“‘A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions
of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by
the Employer’s Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration, Universities,

Public Institutions and Corporations and is the party who employs the
Contractor to carry out the Works.
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2.

“‘Equipment” is the Contractor’'s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried
out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

‘Employer’s Representative” is the person appointed by the Employer and
notified to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work
on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer’'s Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install,
and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall
be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

17



3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’'s Representative will

decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

4, Works, Language and Law of Contract

4.1

The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as
updated with the approval of the Employer’s Representative, and complete
them by the Intended Completion Date.

4.2  The ruling language of the Contract shall be English language and the law

governing the Contract shall be the law of the Republic of Kenya.
5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.

5.2  The Contractor shall be responsible for the safety of all activities on the Site.

5.3  Any thing of historical or other interest or significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Employer’s Representative of such discoveries and carry out
the Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to
the Employer’'s Representative for approval a program showing the general
methods, arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer’s
Representative. However, he shall not assign the Contract without the approval
of the Employer in writing. Sub-contracting shall not alter the Contractor’s
obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.
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7.2 The Contractor shall allow the Employer’'s Representative and any other person
authorized by the Employer's Representative, access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative
which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer's Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer’'s Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-(a)  force
majeure, or

(b)
(©

(d)

(€)

(f)

reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

reason of the Employer's Representative’s instructions issued under
these Conditions, or

reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’'s
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix
to these Conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close to
the date on which it was necessary for him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or

19



(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing
or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work, materials
or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or
()) reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually

obliged to supply or to execute as the case may be, or

(k)  delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s Representative shall record
the business of management meetings and provide copies of the record to
those attending the meeting and the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Employer’'s Representative
either at the management meeting or after the management meeting and stated
in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Employer’s Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that the
Employer’s Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the
Contractor. However if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

The Employer's Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins
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at Completion, and is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Employer’s Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer’s Representative’s notice, the Employer’'s Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the Bills
of Quantities for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates
in the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations

13.1

13.2

13.3

The Contractor shall provide the Employer's Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value
of the variation. If the nature of the Work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer’s Representative’s own forecast of the effects of the
variation on the Contractor’s costs.
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14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work

14.2

14.3

14.4

listed herebelow (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

) Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(i)  Second stage (define stage)

(iv)  Third stage (define stage)

(v)  After defects liability period .

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts
so certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Employer’s
Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer’'s Representative
shall decide on the amount payable to the Contractor and issue a Final
Payment Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded,
the Contractor shall be entitled to claim simple interest calculated pro-rata on
the basis of the number of days delayed at the
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15.

16.

17.

18.

Central Bank of Kenya’'s average base lending rate prevailing on the first day
the payment becomes overdue. The Contractor will be required to notify the
Employer within 15 days of receipt of delayed payments of his intentions to
claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover
against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001
per cent of the Contract price per day for each day that the actual Completion
Date is later than the Intended Completion Date except in the case of any of
the occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

Completion and Taking Over
17.1 Upon deciding that the Work is complete the Contractor shall request the
Employer’s Representative to issue a Certificate of Completion of the Works,

upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination
18.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of

Contract shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the

Employer to the Contractor within 30 days after the expiry of the
payment periods stated in sub clauses 14.2 and 14.3 hereinabove.
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19.

(d) the Employer's Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer’s Representative
shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works
under this clause, remove from the Site as and when required within such
reasonable time as the Employer’s Representative may in writing specify,any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to him, and in default thereof , the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be bound

20.

by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employer’s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have
been payable on due completion in accordance with this Contract, the difference shall
be a debt payable to the Employer by the Contractor; and if the said amount added to
the said money be less than the said total amount, the difference shall be a debt
payable by the Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;
(a) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in

relation to the obtaining or execution of this or any other contract with
the Employer or for
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showing or forbearing to show favour or disfavour to any person in relation
to this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

21.  Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the chairman of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Iltem

Data

Time for Completion

Six (6) Months,

Priority of Documents

The documents forming the Contract shall be
interpreted in the following order of priority:

e the Contract Agreement and Appendix to form of
agreement

e the Letter of Acceptance

e the Form of Tender

e the Conditions of Contract, Part Il - Conditions of
Particular Application

e the Conditions of Contract, Part | - General
Conditions of Contract

e the Specifications

e the Drawings,

e the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

Director General
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Authorised Person

Director (Road Asset Management),
Kenya Rural Roads Authority

P.O. Box 48151-00100

Nairobi

Name and Address of the Engineer

Deputy Regional Director,
Kenya Rural Roads Authority
P. O. Box 633-10200 Murang’a
(Murang’a Region)

Name and Address of Engineer’s
Representative

Constituency Roads Officer
(As per the document)
(Murang’a Region)

Penalty to the Contractor for Employer paying
workers on his behalf

10% of the amount paid to the workers.

Requirements of Contractors Design

Not applicable

Programme
= Time of Submission

Within 14 days of Commencement Date

= Form of Programme

Bar Chart
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Item

Data

= Interval Updates

As requested by the RM

Liguidated Damages
Amount payable due to failure to complete

0.01% of Contract Price per Day to a limit of 1% of
Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice
under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance Payment

Refer to guideline Notes

Form of Guarantee for Advance Payment

Bank Guarantee

Valuation of Works

Remeasurements with Bills of Quantities

Repayment Schedule for Advance Payment

33 % instalments from 15 three certificates.

Minimum Amount of Interim Payment

Ksh. 500,000.00

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of Kenya.

Insurance

Required/ Not required

Insurance

= The Works, materials plants & fees-
Contractor’s All risks

= Third party injury to persons and damage
to property

= Workers compensation (WIBA- workers
injury benefits policy)

Amount of Cover

The Contract Price stated in the Agreement
+15%-+replacement cost of equipment on site.
Ksh. 500,000.00

As per work injury benefits act 2007 laws of Kenya

Arbitration
= Rules
= Appointing Authority

= Place of Arbitration

CAP 49 of the Laws of Kenya

Chairman Chartered Institute of Arbitrators, Kenya
Branch.

Kenya Rural Roads Authority, Headquarters

| certify that | have read and understood the above information.

Signature
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FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time stated in
the Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.
4. We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ dayof ..o 20......... between the
Director General, Kenya Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi,
Kenya hereinafter called the “Employer “of the one part and ------------=-==-===-mmmmmemcem -
-------------------------------- ,hereinafter called the “Contractor” of the other part.

And has accepted a Bid by the Contractor to execute, complete and maintain such works
NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

The said BID dated -----------m-mmm oo oo
- Conditions of Contract; Parts | and 11
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the

Contractor covenants with the Employer to execute and complete the Works in conformity
with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as may
become payable under the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to
be hereto affixed (or have hereunto set their respective hands and seals) on the day and year

first above written.
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SIGNED AND DELIVERED
By the Said EMPIOYET.......c.iniiiiii e

Signature........ocooviiiiiii
Murang’a Region P.O Box 633-10200 Murang’a

Deputy Regional Director, Kenya Rural Roads Authority (For and on behalf of the said
Employer.)

IN TN PIrESEINCE OF ... .ottt ettt e e ae e eteeereeeaaeeaneas

SIgNAIUN - .ot e

By the said CONTACION: .........ociiit i e et
SIgnature..........ooeviiiiiiii e
Designation.........ccovvviiiiiii i (For and on behalf of the said Contractor)

Inthe presence Of @ ... .o
Signature...........coooiiiiiiiiiiiiii

AALESS. oo
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

3 Telephone number (s) of Tenderer;
4 Facsimile of Tenderer;
5. Name of Tenderer’s representative to be contacted on matters of the Tender during the

Tender period;

6. Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NaME .. ..o e

Location of business premises; Country/TOWN.......coooiiiiiiiiiiees
PlOt NO. ... Street/Road ...........cooeviiiiinnn,

Postal Address.......c.cooeviiiiiiiiii, TelNO...ovi
Nature of BUSINESS. ... ..oui i
Current Trade Licensee NO.............c..ceeeee. Expiringdate...............ooeeilll
Maximum value of business which you can handle at any time: Kshs ............
Name of Your Bankers. ... ..o
BranCh. ...

Part 2 (b) — Partnership
Give details of partners as follows:
Name in full Nationality  Citizenship Details Shares

Part 2(c) — Registered Company:
Private or pUDIiC. ........oii i ————

State the nominal and issued capital of the Company-

NomiNal KShS. ... . e
ISSUEA KSNS. ...
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.
PP UPRPRRPTR
U
PP PRPRTRIRIN
G
Part 2(d) — Interest in the Firm:

Is there any person / personsin ..........c.c.. cveuenen. (Name of Employer) who
has interest in this firm? Yes/No........................... (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

* Attach proof of citizenship
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TENDER-SECURING DECLARATION FORM (r.22)
[The Bidder shall complete in this Form in accordance with the instructions indicated

Date:[ooviiiiiiiien, insert date (as day, month and year) of Bid Submission]
Tender NO ... ..o [insert number of bidding process]
0 e [insert complete name of Purchaser]

We, the undersigned, declare that:

1. We understand that, according to your conditions, bids must be supported by a
Bid-Securing Declaration.

2. We accept that we will automatically be suspended from being
eligible for bidding in any contract with the Purchaser for the period of time of ................................
[insert number of months or years] startingon ................ococc [insert date], if we are in

breach of our obligation(s) under the bid conditions, because we —
a) have withdrawn our Bid during the period of bid validity specified by us in the Bidding Data
Sheet; or
b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity,
i. fail or refuse to execute the Contract, if required, or
ii. fail or refuse to furnish the Performance Security, in accordance with the ITT.
3. We understand that this Bid Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of
i. our receipt of a copy of your notification of the name of the successful

Bidder; or
. twenty-eight days after the expiration of our Tender.
4, We understand that if we are a Joint Venture, the Bid Securing Declaration must be in the
name of the Joint Venture that submits the bi and the Joint Venture has not been legally constituted
at the time of bidding, the Bid Securing Declaration shall be in the names of all future partners as
named in the letter of intent.
Signed: ...
[insert signature of person whose name and capacity are shown] in the capacity

[insert legal capacity of person signing the Bid Securing Declaration]

N AN . L e

[insert complete name of person signing the Bid Securing Declaration]

Duly authorized to sign the bid for and on behalf of:
.............................................................................................. [insert complete name of
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SCHEDULE OF LABOUR:- BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR UNIT RATES
CATEGORY (MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction and
Engineering and Allied Trades Workers’ Union.

I certify that the above information is correct.

.......................................................................................

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that

N E= T 1= £

participated in the organized inspection visit of the site of the works for the (participated in the
organised inspection visit of the site of the
170 (-..-.. KM)

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorised to receive on his behalf correspondence in connection with the

Tender.

(Signature of Tenderer's Representative)
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KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:
1. Managing Director

2.
3.
4.
5.

etc.

Site Office:
1. Site

Supervisor/Foreman

Bidders shall attach CV’s of key personnel, which should be signed by the staff

| certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of the
project that the bidder must make available for the Contract

Iltem Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be
the Bidder hired
1 Pedestrian Roller — Man walk 1
behind
2 Double drum vibrating pedestrian 1
roller(3Tons)
3 Self-propelled single drum 1
vibrating (10Tons)
4 Mobile concrete mixers 1
5 Excavator/loader 1
6 Concrete vibrators 1
7 Tippers payload 7 — 10 tonnes 2
8 Flat bed lorries 1
9 Water tankers (10,000 litres 1
capacity)

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Title)

(Signature)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN

THE PREVIOUS YEARS
DESCRIPTION OF WORKS | TOTAL VALUE OF CONTRACT YEAR
AND CLIENT WORKS (KSHS) PERIOD COMPLETED

(YEARS)

| certify that the above Civil Works were successfully carried out and completed by ourselves
(KINDLY ATTACH AWARD LETTERS, COMPLETION CERTIFICATES AND PROOF OF PAYMENT)

(Title) (Signature) (Date)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK | CONTRACT DATE OF DATE OF TOTAL %
AND CLIENT PERIOD COMMEN- COMPLETION | VALUE OF | COMPLETE
CEMENT WORKS D TODATE
(KSHS.)

| certify that the above Civil Works are being carried out by ourselves and that the above information is

correct.

(Title)

(Signature)
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FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last three

calendar years with certified English translation where appropriate.

2 Give turnover figures for each of the last three (3) financial years. Quote in millions and
decimal thereof.
Year 20... Year 20.... Year 20.....
Kshs. Kshs. Kshs.
Roadworks

Other Civil Engineering Works

Other (specify)

Total

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL STATEMENTS OF THE
LAST THREE (3) FINANCIAL YEARS

Year 20....

Year 20...

Year 20....

KShs.

KShs.

KShs.

. Total Assets

. Current Assets

. Bank Credit Line Value

. Total Liabilities

. Current Liabilities

. Net Worth (1-4)

~N| O O B~ W NP

. Working capital (2+3-5)

(a) Name/Address of Commercial Bank providing credit line

(b) Total amount of credit line KShs

Attach certified copies of financial bank statements of the last three years.

Attach a certified copy of Undertaking of the Bank providing the credit line that is specific for

the project.

Signature
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash

in hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may
provide reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED (KSHS)

| certify that the above information is correct.

Title Signature Date
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the Employer
may, after giving 14 days notice to the Contractor, terminate the Contractor's employment under

the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed.
3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;
(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;
(iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party.
4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any
corrupt practice as defined in the United Nations Convention to combat corruption dated 31
October 2003.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards

and regulations.

I, the undersignedq, [............. ] acting as the duly authorized representative of
[, 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to
tenderNo [............. ],  undertake to comply, and ensure that our subcontractors, if any,

comply with international environmental and labour standards consistent with applicable
law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international

environmental treaties
In addition, | also undertake to adopt any environmental and social risk mitigation

measures as defined in the environmental and social management plan or the notice of

environmental and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM RB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF......cc...... 20.........

AND

REQUEST FOR REVIEW
IWe. ..oy the above named Applicant(s), of  address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public Procurement
Administrative Review Board to review the whole/part of the above mentioned decision on the following
grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED ...........c...... (Applicant)

Dated on................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
............. 20,

SIGNED

Board Secretary
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DECLARATION FORM (SDI)

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent

practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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ROUTINE MAINTENANCE - SPECIFICATIONS
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be
construed to be synonymous with “Employer’s duly authorised Representative” as
referred to in the Conditions of Contract.
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SECTION 01 : PRELIMINARY AND GENERAL ITEMS
Scope:

This section refers to those items that are needed at the start and end of the Works or
are provisional items applicable for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores
required to carry out the required Works.

The Contractor shall ensure that all possible means of protection are given to the staff
at all times. Such protection shall include provision of high visibility clothing or vests for
the workforce, in potentially dangerous locations. The Contractor shall also maintain
first aid kits with items included on the advice of the local Medical Officer, or as
directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the
costs in the other rates for other measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be
removed from the site, and the Site left in good order to the satisfaction of the
Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the
Clearance has been satisfactorily carried out.

01-40-006  Traffic Control
The Contractor shall provide warning signs, fences, barriers, detours, which shall be
properly positioned well in advance so that all traffic is well and safely accommodated

for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and
located in positions where they are visible to road users.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control

The Engineer shall check regularly that traffic control measures are satisfactory.
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Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate Traffic Control is in place

01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable
distance from all work locations, for the duration of the Works.

Quiality Control

The Engineer shall check regularly that adequate supplies of water are available
throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate supplies have been provided.

SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes
items such as bush clearing, pruning of tree branches, grass cutting, and removal of
litter and any other debris.

04-50-003 Bush Clearing - heavy

04-50-004 Bush Clearing - light

04-50-005 Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their
root systems, In addition, the Engineer may order the trimming of branches of large
trees to improve visibility. The width limits shall be as instructed by the Engineer.

The cut material shall be collected into heaps away from the side drains and where it
shall not block or interfere with visibility.

The burning of cut bush and removed trees or branches shall not be allowed.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The width for bush clearing shall be measured at 50-m intervals and shall be free of
trees or bushes.
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Measurement Unit: m?2

The measurement shall be the area cleared according to the specified widths and
measured length of clearance.

Payment
The unit rate shall be the full compensation, for labour, materials, tools, and incidental
costs required to carry out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS
Scope:

This section covers all routine maintenance of the drainage system including the
cleaning or desilting of the side drains, mitre drains, catch water drains, culverts, inlets
and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted

I. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.
All deposited material, debris, and vegetation shall be removed and the drain shaped
to the original cross-section and left in a free-draining condition. Suitable material may
be used to fill depressions and potholes on the carriageway. All debris and other
unsuitable material removed from the side drains shall be disposed of well clear of the
drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset
of the rains or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of
the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure
free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified
cross-section.
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Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required
to carry out the work.

i. Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-
excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped
to the original cross-section and left in a free-draining condition. Suitable material may
be used to fill depressions and potholes on the carriageway. All debris and other
unsuitable material removed from the side drains shall be disposed of well clear of the
drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as
directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

e Appropriate drain templates shall be used to check and control the dimensions of
the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure
free flow.

Measurement Unit: m?3

The measurement shall be the volume of drain re-excavated or re-shaped to the
specified cross-section.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required
to carry out the work.

08- 60 - 001/2/3/4/5: Culverts Cleaning (Partially blocked)

08 - 60 - 003 600mm dia;
08 - 60 - 004 900mm dia;

This activity involves the cleaning of culverts of specified sizes including pipe barrels,
the outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed,
silt and any obstruction to ensure free passage of water at all times. The debris shall
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be deposited in approved spoil dumps as directed by the Engineer
Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be
reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
MeasurementUnit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required
to carry out the work.

08- 60 - 006/7/8/9/10 Culvert Cleaning (Fully blocked):

08 - 60 - 008 600mm dia;
08 - 60 - 009 900mm dia;

This activity involves the cleaning of culverts of specified sizes including pipe barrels,
the outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed,
silt and any obstruction to ensure free passage of water at all times. The debris shall

be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be
reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the
Engineer.
Work Method
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The Contractor shall use Labour to carry out this item of work.

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
MeasurementUnit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required
to carry out the work.

08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in
masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or
missing stone re-secured or replaced. Damaged pointing shall be repaired with cement
mortar 1:4 and finished flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e The stability of the walls and the pointing shall be to the satisfaction of the
Engineer.

Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental
costs required to carry out the work.

08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to
inlet/outlet concrete aprons. Concrete walls shall be inspected and repair works
carried out as instructed by the Engineer to include breaking out and replacement of
damaged concrete with similar material, and the rendering of open texture areas with
cement mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete
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within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct
sunlight and kept moist for 3 days.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs
required to carry out the work.

SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)

Scope:

This section covers all routine maintenance works on the gravel carriageway and
includes items such as pothole patching, and reshaping of the carriageway, using
labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)
Description:

This activity involves the removal of all unsuitable/degraded material from the pothole,
rut or gully until firm ground is reached, and filling with approved material and ensuring
that the area is free draining.

For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along
the road for this purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a
finished level 25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the
Engineer.

Work Method
The Contractor shall use Labour to carry out this work

Quality Control
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e The quality of fill material shall be approved by the Engineer
e The minimum compaction to be applied shall be such that no rammer imprint on the
surface shall be seen.

Measurement Unit: m?3
The measurement shall be total volume of materials used for the repairs.
Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental
costs necessary to carry out the work.

10- 50- 009: Light Manual Reshaping (Grub edge and Reshape Carriageway)
Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the
carriageway and reshaping of the camber of the road to the original standard and
shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.

For earth roads materials from the side drains may be used to reshape the
carriageway. Where additional suitable material is required to reinstate the camber to
the required shape, this material shall be obtained from approved sources nearest to
the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.

Quiality Control

e The width of the carriageway including the shoulders shall be checked at 100m
intervals with tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a
tolerance of +/- 1%

Measurement Unit: m?2

The measurement shall be the area of carriageway shaped. Teeth

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs
required for carrying out the work.
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SECTION 11: SHOULDER MAINTENANCE AND REPAIR

11-50-001: Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders
of the road using either a Towed or Motor grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the
carriageway. Suitable material from the front slope of the side drain shall be bladed
and spread on the shoulders (and, if appropriate the carriageway), unless otherwise
directed by the Engineer, and the shoulders re-formed to the cross-section dimensions,
as shown in Table 10.2. Compaction shall be achieved with the wheels of the
equipment used, or by other approved means.

Table 10.2: Overall width ditch

Road Category Carriageway Overall width to front
width of Ditches

A/B/C + Secondary Roads 6.0 m 8.4m

D/E + Minor Roads 54m 7.8 m

RAR Roads 45m 6.5m

Minor/RAR roads with 3.5m 55m

insufficient widths or Temporary

Work Method

The Contractor shall use Equipment to carry out this item.
Measurement Unit: km

The measurement shall be the length of shoulder reformed.
Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.
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1520 concre

e hedding 0.1-0.15m

TYPE A TYPE B
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IN (M)

DIVENSION UNIT
2 FOUNDATION m {030 03¢ 0.40 0.40
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c  APRON m 134 149 134 149
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© APRON m 0.20 (A1) 0.20 0.20
[ WINGWALLS m | 020 .20 0.40 040
B WINGWALLS m | o010 (1} 0.10 010
b HEADWALLS m | 0.69 0.69 0.69 0.69
I uEADWALLS m |02 020 040 0.40
Kk HeapwaLLs m 0.65 .50 0.65 0.80
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PROFILE 1
(CONCRETE)

PROFILE II
(CONCRETE)

]

e
e
RN S —— g
b b
e R R "
Diameter| 450 600 9200 450 600 900
(D) (mm) | (mm)| (mm) (mm) | (mm)| (mm)
a 0.15 0.20 0.20 .15 0.20 0.20
b 0.10 0.15 .15 0.10 0.15 0.15
¢ 0.86 L12 1.48 0.86 112 1.48
d .56 0.72 1.08 0.56 0.72 1.08
e 0.4 0.18 0.27 0.28 0.36 0.54
f(min) 0.34 0.45 0.68 0.34 0.45 0.68
g
h 024 | 033 | 042 038 | 051 | 0.69
m - - - - - -
Concrete Yolume in (m3/m) Volume in (m3/m)
Class15/20 |  0.24 | 0.24 [ 0.24 0.20 | 037 [ 056
S . ", -Fair to poor subgrade condition
Application | -Fair mcwmnmg._m no._a:::._ -Overfill > 75% of the pipe
-Overfill > 75% of the pipe diameter
diameter -Seasonal water flow onl
-Seasonal water flow only ¥y
Remarks | Material for back/overfill shall Material for back/overfill shall
be he
approved by the Engineer approved by the Engineer




et nmmme oy R -

RRS RS B R m
| - | e |
| ‘ | _ |
Diameter{ 450 600 9269 450 600 900
D) (mm) (mm}) (mm) (mm) (mm) (mm)
a 0.15 0.20 0.20 0.15 0.20 0.20
b 0.10 0.15 0.15 0.10 0.15 0.15
c 0.86 1.12 148 0.86 1.12 1.48
d 0.56 0.72 1.08 0.56 0.72 1.08
e 0.42 0.54 0.81 0.46 0.52 0.78
f(min) 0.23 0.3 0.45 0.15 0.15 0.15
g - - - 0.15 0.15 | 0.15
h 0.52 0.60 | 0.96 0.81 102 | 138
i - - - 0.28 0.35 | 045
Concrete Volume in (m3/m) Volume in (m3/m)
Class1520 | 026 | 047 | 07 037 | 061 [ 092
Application | -Fair subgrade condition -Fair to poor subgrade condition
-Overfill > 75% of the pipe -Overfill > 75% of the pipe
diameter diameter
-Seasonal water flow only -Seasonal water flow only
Remarks | Material for back/overfill shall Material for back/overfill shall
be be
approved by the Engineer approved by the Engineer
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PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in
conjunction with the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full,
inclusive value of the work described under the several items including all costs and
expenses which may be required in and for the execution of the work described and
for the Contractor’s overheads and profits. The rates shall be VAT exclusive but
include all other taxes, levies and fees applicable. The rates shall be based on the
Works being carried out in accordance with the R2000 Strategy of using optimum
labour resources.

Each item in the Bills of Quantities contains only a brief description of the required
work. Fuller details and descriptions of the work to be done, the materials to be used,
the standards of workmanship, methods of measurement and payment are to be
found in the various sections of the Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent
substantially the work to be carried out. There is no guarantee that the Contractor
will be required to carry out all the quantity of work indicated under any one particular
item or group of items in the Bills of Quantities. The basis of payment shall be the
Contractor’s rates and the quantities of measured work done in fulfilment of the
obligations under the Contract.

Work shall be carried out under Dayworks items only at the direction, and with the
approval, of the Engineer. The Contractor shall enter rates in the Dayworks
Schedule of Rates, which shall reflect the realistic costs, including overheads and
profit, of each item. If, in the opinion of the Engineer, a rate is unreasonably high or
low, the Contractor may be required to amend the rate to the satisfaction of the
Engineer.
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BILLS OF QUANTITIES

( AS GENERATED FROM RMS)
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Road U_G28231
Code

Section Name

IREMBU -
GIKOROMA

Package: KeRRA/011/MUR/39/GOK-
MAR/084/2020-2021

Contract | 0

or

Bill of Quantities Page: 1
Bill No.1 | General: Office administration and

overheads/Preliminaries

Project

Unit Bid | Amoun

Item No. | Description Unit | Quantit Technolo
S y Rate(Ks | t KSh ay
h)
01-50- Field supervision KS 200000 LB-MB

014

Total Carried Forward to Summary:
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Road U_G28231 Section Name IREMBU -

Code GIKOROMA

Package: KeRRA/011/MUR/39/GOK-

MAR/084/2020-2021

Contract | O

or

Bill of Quantities Page: 2

Bill No.4 | SITE CLEARANCE Project:

Iltem No. | Description Unit | Quantit | Unit Bid | Amount | Technolog
S y Rate(Ks | KSh y

h)
04-50- Heavy Bush Clearing M2 17500 LB
003 -

Total Carried Forward to
Summary:
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Road U_G28231 Section Name | IREMBU -
Code GIKOROMA
Package: KeRRA/011/MUR/39/GOK-
MAR/084/2020-2021
Contract | O
or
Bill of Quantities Page:
3
Bill GRADING AND GRAVELLING Projec
No.10 WORKS t:
Item No. | Description Unit | Quanti | Unit Bid | Amou | Technolo
S ty Rate(Ks | nt KSh | gy
h)
10-50- Heavy grading without watering or M2 35000 MB
001 compaction instructed by the Engineer -
10-60- Gravel Patching M3 1280 MB
003 -

Total Carried Forward to Summary:
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RoadCode

U_G28231

Structure:

Package: KeRRA/011/MUR/39/GOK-MAR/084/2020-2021

Contractor ‘ 0

Bill of Quantities Page: 1
Summary Project:
Item No. Description Amount
(KShs)
1 General: Office administration and overheads/Preliminaries
SITE CLEARANCE
10 GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 16 %

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender
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