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SECTION I: INVITATION FOR TENDERS

Tender No: KeRRA/VHG/008/39/026/2020/2021

Kenya Rural Roads Authority (KeRRA) invites sealed tenders for the routine maintenance of G93034
Lusengeli~-Wengondo Road

Interested eligible candidates may obtain further information and inspect tender documents at
KeRRA — Vihiga Regional Offices, P.O. BOX 1251-50300 Maragoli in Vihiga Town during normal
working hours from 8.00 am — 5.00 pm or KeRRA website www.kerra.go.ke

A complete soft copy set of tender documents may be obtained by interested candidates upon
payment of a non-refundable fees of Kshs. 1,000/= (Kenya Shillings One Thousand Only) Bankers
Cheque payable to Kenya Rural Roads Authority.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain valid for
90 days from the closing date of tender.

Completed duly Sequentially serialized (1,2,3,4....)tender documents in Wax sealed plain
envelopes marked with Tender reference and road name description, without bidder’s identity,
should be deposited in the clearly marked Tender Box located at the Regional Office or be
addressed and sent to;

The Regional Manager

KeRRA - Vihiga Region

P.O. Box 1251 - 50300
VIHIGA, KENYA.

So as to be received on or before Wednesday, 30" December, 2020 at 9:00 AM. Bids submitted
after this prescribed time shall be rejected.

Due toCovid-19 Pandemic, Opening of tenders will be opened immediately thereafter at KeRRA
Vihiga Regional Office in the presence of a few Bidders who will be chosen to witness the opening.
Candidates or their representatives who choose to attend.
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1.1

1.2

1.3

1.4

1.5

1.6

INSTRUCTIONS TO TENDERERS.

1. General

The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The successful Tenderer will be expected to
complete the Works by the Intended Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their tenders, unless
otherwise stated:

() Copies of certificate of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last five years;

(c) experience in works of a similar nature and size for each of the last five years, and
clients who may be contacted for further information on these contracts;

(d) major items of construction equipment owned;

(e) gualifications and experience of key site management and technical personnel
proposed for the Contract;

(f) reports on the financial standing of the Tenderer, such as profit and loss statements
and auditor’s reports or bank statements for the last three months;

(@)  Completely filled business questioner

(h) Registration with National Construction Authority for the applicable class valid at the
date of tender of submission

(i) Certified Certificate of Incorporation and PIN

1)) Valid current Tax compliance certificate

(k) current litigation information

)] Certified CR 12

The Tenderer shall bear all costs associated with the preparation and submission of his tender,
and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the Works.
The costs of visiting the Site shall be at the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase.



2.1

2.4

2.2

2.3

24

2.5

3.1

2. Tender Documents

The complete set of tender documents comprises the documents

listed here below and any addenda issued in accordance with clause

here below:-

(@)  These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Form of Agreement
(d)  Specifications

(e) Drawings

(f) Bills of Quantities

Other materials required to be filled and submitted in accordance with these
Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender documents.
Failure to furnish all information required by the tender documents may result in rejection of
his tender.

A prospective Tenderer making inquiries of the tendering documents may notify the Employer
in writing or by cable, telex or facsimile at the address indicated in the letter of invitation to
tender. The Employer will respond to any request for clarification received earlier than seven
[7] days prior to the deadline for submission of tenders. Copies of the Employer’s response
will be forwarded to all persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
Tenderers. Prospective Tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their tenders, the Employer shall extend, as necessary, the deadline for submission
of tenders in accordance with clause 4.2 here below.

3. Preparation of Tenders

All documents relating to the tender and any correspondence shall be in English Language.

3.2  The tender submitted by the Tenderer shall comprise the following:-



3.4

3.6

3.7

3.8

3.9

3.10

4.

[b]

[c]

(@)  The Tender;
Priced Bill of Quantities for lump-sum Contracts
Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the Tenderer will not be paid for
when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes and other levies payable by the Contractor under the Contract, as
of 30 days prior to the deadline for submission of tenders, shall be included in the tender price
submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment during the
performance of the Contract.

3.5  The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of Ninety (90) days from the date of submission.
However in exceptional circumstances, the Employer may request that the Tenderers extend
the period of validity for a specified additional period. The request and the Tenderers’
responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender documents
as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorized to sign on behalf of the Tenderer. All pages of the tender where
alterations or additions have been made shall be initialed by the person or persons signing the
tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring
entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 7 days of
receiving the request to enable the tenderer to make timely submission of its tender.

Submission of Tenders

41 The tender duly filled and sealed in an envelope shall;-
(a) be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contract as defined in the invitation to
tender; and

provide a warning not to open before the specified time and date for tender opening.



4.2

4.3

4.4

4.5

4.6

5.1

5.2

5.3

54

Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically required in the
tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with
this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to the tenderer
un-opened.

The Employer may extend the deadline for submission of tenders by issuing an amendment in
accordance with sub-clause 2.5 in which case all rights and obligations of the Employer and
the Tenderers previously subject to the original deadline will then be subject to the new
deadline.

5. Tender Opening and Evaluation

The tenders will be opened in the presence of the Tenderers’ representatives who choose to
attend at the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as may be
considered appropriate, will be announced at the opening by the Employer . Minutes of the
tender opening, including the information disclosed to those present will also be prepared by
the Employer.

Information relating to the examination, clarification, evaluation and comparison of tenders
and recommendations for the award of the Contract shall not be disclosed to Tenderers or any
other persons not officially concerned with such process until the award to the successful
Tenderer has been announced. Any effort by a Tenderer to influence the Employer’s officials,
processing of tenders or award decisions may result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

where there is a discrepancy between the amount in figures and the amount in words, the
amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer’s representative, there is an obvious typographical error, in which
case the adjustment will be made to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in the Form of Tender and
the corrected tender figure in the main summary of the Bill of Quantities/Quotation, the
amount as stated in the Form of Tender shall prevail.

7



(d)

5.5

5.6

5.7

5.9

5.10

6.1

6.2

6.3

The Error Correction Factor shall be computed by expressing the difference between the
tender amount and the corrected tender sum as a percentage of the Corrected Builder’s Work
(i.e. corrected tender sum less P.C. and Provisional Sums).

The Error Correction Factor shall be applied to all Builder’'s Work (as a rebate or addition as
the case may be) for the purposes of valuations for Interim Certificates and valuation of
variations.

The amount stated in the tender will be adjusted in accordance with the above procedure for
the correction of errors and with concurrence of the Tenderer, shall be considered as binding
upon the Tenderer. If the Tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the original
contract price.

Price variation requests shall be processed by the procuring entity within 30 days of receiving
the request.To assist in the examination, evaluation, and comparison of tenders, the Employer
at his discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing or
by cable, telex or facsimile but no change in the tender price or substance of the tender shall
be sought, offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to
influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

6. Award of Contract

The award of the Contract will be made to the Tenderer who has offered the lowest evaluated
tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to accept
or reject any tender and to cancel the tendering process and reject all tenders at any time
prior to the award of Contract without thereby incurring any liability to the affected Tenderer
or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds
for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to expiration
of the tender validity period in writing or by cable, telex or facsimile. This notification
(hereinafter and in all Contract documents called the “Letter of Acceptance”) will state the
sum [hereinafter and in all Contract documents called the “Contract Price” which the

8



6.4

Employer will pay the Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the Contract. The contract shall
be formed on the parties signing the contract. At the same time the other tenderers shall be
informed that their tenders have not been successful.

The Contract Agreement will incorporate all agreements between the Employer and the
successful Tenderer. It will be signed by the Employer and sent to the successful Tenderer,
within 30 days following the notification of award. Within 21 days of receipt ,the successful
Tenderer will sign the Agreement and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall deliver to

the Employer a Performance Security amount stipulated in the Appendix to Conditions of
Contract.

6.6 The parties to the contract shall have it signed within 30 days from the date of notification of

contract award unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before contract award

and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and on request

7.1

7.2

7.3

give its reasons for termination within 14 days of receiving the request from any tenderer.
7.  Corrupt and fraudulent practices

The procuring entity requires that the tenderer observes the highest standard of ethics during
the procurement process and execution of the contract. A tenderer shall sign a declaration
that he has not and will not be involved in corrupt and fraudulent practices.

The procuring entity will reject a tender if it determines that the tenderer recommended for
award has engaged in corrupt and fraudulent practices in competing for the contract in
question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks
being debarred from participating in public procurement in Kenya.



APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information regarding the particulars of the tender shall complement supplement
or amend the provisions of the instructions to tenderers. Wherever there is a conflict between
the provision of the instructions to tenderers and the provisions of the appendix, the provisions
of the appendix herein shall prevail over those of the instructions to tenderers.

INSTRUCTIONS TO
TENDERERS (ITT)
REFERENCE

PARTICULARS OF APPENDIX TO INSTRUCTIONS
TO TENDERS

On Submission of bids

The Tenderer shall not submit alternative offers.

Each Tenderer may submit only one bid for each tender.
Tenderers who submit several bids on a particular tender with
similar director(s) shall be considered to have submitted
alternative offer and shall be disqualified.

Submission of Unclear
attachments/documents

Submission of unclear or illegible documents/ attachments
will lead to automatic disqualification

Submission for Multiple Letters/Documents for the purpose of
meeting the criteria on Authority to seek Bank reference,
Current commitment and Business permit will

Will lead to disqualification

Bid validity

Bid validity shall be strictly 90 days; however, the Employer
may request the Tenderers to extend the period of validity for
a specified additional period. Such a request and the
Tenderers’ responses shall be made in writing

On Qualification criteria( Current
commitment )

Current commitment should exceed Kenya shillings Three
Million
Should be dated not earlier than the date of Tender Notice

Current Sworn litigation affidavit

Sworn litigation affidavit should be Dated not more than Six
months from the date of Submission

CR12 should within the last twelve Months

5.4 Error Correction

a. There shall be no correction of errors arithmetic errors
b. Any Arithmetic error in the Bill of Quantities shall lead
to automatic disqualification

10




SECTION Ill: QUALIFICATION CRITERIA

Performing Contracts

(3) years prior to the deadline for application submission based
on all information on fully settled disputes or litigation. A fully
settled dispute or litigation is one that has been resolved in
accordance with the Dispute Resolution Mechanism under the
respective contract, and where all appeal instances available to
the applicant have been exhausted.

Must meet

requirement
by itself or as
party to past

No. Qualification Criteria Compliance Requirements Bidder Submission Requirements
1.1 Eligibility Certified copies of Directors ID or
Passports , A minimum of road-
Must meet works NCA 7 and respective
Must be Kenya Citizen Contractors and registered requirement practicing license
contractor/supplier in KeRRA —Sabatia constituency
Must be Registered in Sabatia
constituency list of suppliers
Category C(grading and graveling )
orD
Pursuant to sub clause 1.2 the following shall be provided;
1.2 Incorporation & | - Certified Copy of Certificate of incorporation to show that the Must meet . ) _
Registration applicant is a registered company and legally authorized to do requirement Certified copy of incorporation
business in Kenya
2.1 History of Non- | Non-performance of a contract did not occur within the last three

Completeness and signing of the
form on non-completed works

1"




No. Qualification Criteria Compliance Requirements Bidder Submission Requirements
2.2 Pending Litigation All pending litigation shall in total not represent more than fifty | Must meet
per cent (50%)] of the Applicant's net worth and shall be treated | requirement
as resolved against the Applicant. by itself or as Sworn affidavit
party to past
3.1 Financial Performance | Submission of audited accounts containing but not limited to
. Must meet
balance sheets and profit-loss statements for the last Three [3] )
requirement
years to demonstrate
.(a) the currént soundness of t.he a'p.pl|cants financial position and Audited Financial Accounts for the
its prospective long term profitability, and Must meet last three years.
. . - requirement
(b) capacity to have a cash flow amount of min Kshs 2 Million [ q
Two Million) and equivalent working capital Must meet
requirement
3.2 Average Annual | Minimum Average Annual Construction Turnover of Kshs 8Million dited | for th
. . s . . M Audi Fi ial A
Construction Turnover | [Eight Million], calculated as total certified payments received for ust meet I u It: Inancial Accounts for the
. . i t tt .
contracts in progress or completed, within the last three [3] years requiremen astihreeyears
4.1 General Construction | Experience under construction contracts in the role of contractor, Must ¢ Submit as an attachment a Proof
ust mee
Experience subcontractor, or management contractor in the last 5(five) years. . ; of having undertaken any civil
requiremen
g works (Dams, Housing etc)
4.2 Specific Construction | (a)Participation as contractor, management contractor or Attach award letters /LPO and
Experience subcontractor, in at Two (2) contracts within the last five (5) years, Must meet their  respective  completion

each with a value of least at least Kshs. 1.5 Million (One Million
Five Hundred Thousand) that have been successfully and

requirement

certificates

12




No.

Qualification Criteria

Compliance Requirements

Bidder

Submission Requirements

substantially completed and that are similar to the proposed
works. The similarity shall be based on the physical size,
complexity, methods/technology or other characteristics as
described in Scope of Works

b) For the above or other contracts executed during the period
stipulated in 4.2(a) above, a minimum construction experience of:

Spot improvement/Routine Maintenance Works.

Must meet
requirement

5.0 Equipment Holding

5.1

Minimum number of
Equipment

The bidder must indicate the minimum core plant and equipment
considered by the company to be necessary for undertaking the
project together with proof of ownership

Must meet the
requirement

Attach logbooks (for owned
equipment) or valid lease
agreement(s)

6. Current Commitment

6.1

On-going contracts

The total value of current works on the on-going contracts must not | Must meet

exceed Kshs. Three (3) Million

requirements

Complete the form on ongoing
contracts /works

7.0 Site Staff

Site Agent

The site staff shall possess minimum levels set below; Must meet

Qualification = Diploma In Civil Engineering
General Experience = 3 Years

Specific Experience =1-2 Years

requirements

Current resume, certified
certificates

13




No.

Qualification Criteria

Compliance Requirements

Bidder

Submission Requirements

Dep. Site Agent/ Site Engineer

Qualification = KIHBT or ‘O’ Level
General Experience = 3 Years

Specific Experience =1 -2 Years

Provide
relevant staff to
work on the
project

Current resume, certified
certificates

14




APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information regarding the particulars of the tender shall complement supplement or

amend the provisions of the instructions to tenderers. Wherever there is a conflict between the

provision of the instructions to tenderers and the provisions of the appendix, the provisions of the

appendix herein shall prevail over those of the instructions to tenderers.

INSTRUCTIONS TO TENDERERS
REFERENCE

(ITT)

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

On Submission of bids

The Tenderer shall not submit alternative offers.
Each Tenderer may submit only one bid for each tender.

Tenderers who submit several bids on a particular tender with similar
director(s) shall be considered
and shall be disqualified .

to have submitted alternative offer

Submission of
attachments/documents

Unclear

Submission of unclear or illegible documents/ attachments will lead to
automatic disqualification

Submission for Multiple Letters/Documents for the purpose of meeting
the criteria on Authority to seek Bank reference, Current commitment
and Business permit will

Will lead to disqualification

Bid validity

Bid validity shall be strictly 90 days; however, the Employer may
request the Tenderers to extend the period of validity for a specified
additional period. Such a request and the Tenderers’ responses shall
be made in writing

On Qualification criteria(

commitment)

Current

Current commitment Should be dated not earlier than the date of
Tender Notice

Current Sworn litigation affidavit

Sworn litigation affidavit should be Dated not more than Six months
from the date of Submission

CR12 should within the last twelve Months
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SECTION IV: CONDITIONS OF CONTRACT
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11

CONDITIONS OF CONTRACT

1. Definitions

In this Contract, except where context otherwise requires, the following terms shall be

interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the
tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the Employer’s
Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has
been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to
the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the Employer’s
Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration, Universities, Public Institutions
and Corporations and is the party who employs the Contractor to carry out the Works.

17



“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the
execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out including
workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry
out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer’s Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to
the Employer.

2. Contract Documents

2.1 The following documents shall constitute the Contract documents and shall be interpreted in the
following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

4. Works, Language and Law of Contract

4.1 The Contractor shall construct and install the Works in accordance with the Contract documents.
The Works may commence on the Start Date and shall be carried out in accordance with the

18



4.2

5.1

5.2

5.3

6.1

6.2

Program submitted by the Contractor, as updated with the approval of the Employer’s
Representative, and complete them by the Intended Completion Date.

The ruling language of the Contract shall be English language and the law governing the Contract
shall be the law of the Republic of Kenya.

5.  Safety, Temporary works and Discoveries

The Contractor shall be responsible for design of temporary works and shall obtain approval of
third parties to the design of the temporary works where required.

The Contractor shall be responsible for the safety of all activities on the Site.

Anything of historical or other interest or significant value unexpectedly discovered on the Site
shall be the property of the Employer. The Contractor shall notify the Employer’s Representative of
such discoveries and carry out the Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

Within seven days after Site possession date, the Contractor shall submit to the Employer’s
Representative for approval a program showing the general methods, arrangements, order and
timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract
Price) with the approval of the Employer’s Representative. However, he shall not assign the
Contract without the approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

7 The site

7.1 The Employer shall give possession of all parts BNof the Site to the Contractor.
7.2 The Contractor shall allow the Employer’s Representative and any other person authorized by the

Employer’s Representative, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are in

9.1

9.2

accordance with the Contract.

9 Extension of Completion Date

The Employer’s Representative shall extend the Completion Date if an occurrence arises which
makes it impossible for completion to be achieved by the Intended Completion Date. The
Employer’s Representative shall decide whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for consideration;

Delay by:-(a)  force majeure, or
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(e)

(f)

(b) reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works
or any of the trades engaged in the preparation, manufacture or transportation of any of the
goods or materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under these Conditions, or

reason of the contractor not having received in due time necessary instructions, drawings, details
or levels from the Employer’s Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix to these Conditions or to
any extension of time then fixed under this clause was neither unreasonably distant from nor
unreasonably close to the date on which it was necessary for him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the Employer in executing work not
forming part of this Contract, or

(g) reason of delay by statutory or other services providers or similar bodies engaged directly by the

Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work,

materials or goods in accordance with these conditions unless the inspection or test showed that
the Work, materials or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or

(j) reason of delay caused by the late supply of goods or materials or in executing Work for which the

10.1

10.2

11.1

Employer or his agents are contractually obliged to supply or to execute as the case may be, or
(k)  delay in receiving possession of or access to the Site.
10 Management Meetings

A Contract management meeting shall be held regularly and attended by the Employer’s
Representative and the Contractor. Its business shall be to review the plans for the remaining
Work. The Employer’s Representative shall record the business of management meetings and
provide copies of the record to those attending the meeting and the Employer. The responsibility
of the parties for actions to be taken shall be decided by the Employer’s Representative either at
the management meeting or after the management meeting and stated in writing to all who
attend the meeting.

Communication between parties shall be effective only when in writing.
11 Defects

The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The
Employer’s Representative may instruct the Contractor to search for a defect and to uncover and
test any Work that the Employer’s Representative considers may have a defect. Should the defect
be found, the cost of uncovering and making good shall be borne by the Contractor. However if
there is no defect found, the cost of uncovering and making good shall be treated as a variation
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and added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the Appendix to
Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the

121

12.2

13.1

13.2

13.3

length of time specified by the Employer’s Representative’s notice. If the Contractor has not
corrected a defect within the time specified in the Employer’'s Representative’s notice, the
Employer’s Representative will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid for the
guantity of the Work done at the rates in the Bills of Quantities for each item. Items against which
no rate is entered by the Tenderer will not be paid for when executed and shall be deemed
covered by the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum
(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of
the tender) and shall be subject to re-measurement after each stage.

13 Variations

The Contractor shall provide the Employer’s Representative with a quotation for carrying out the
variations when requested to do so. The Employer’s Representative shall assess the quotation and
shall obtain the necessary authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of Quantities, the rate
in the Bill of Quantities shall be used to calculate the value of the variation. If the nature of the
Work in the variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the

variation and make a change to the Contract Price, which shall be based on the Employer’s
Representative’s own forecast of the effects of the variation on the Contractor’s costs.
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141

14.2

14.3

14.4

14 Payment Certificates and Final Account

The Contractor shall be paid after each of the following stages of Work

listed here below (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment s
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement

and the rates in the Bill of Quantities.

(i) Advance payment (percent of Contract Price,
[after Contract execution] to be inserted by the Employer).
(ii) First stage (define stage)

(iii) Second stage (define stage)

(iv) Third stage (define stage)

(v) After defects liability period .

Upon deciding that Works included in a particular stage are complete, the Contractor shall submit
to the Employer’s Representative his application for payment. The Employer’s Representative shall
check, adjust if necessary and certify the amount to be paid to the Contractor within 21 days of
receipt of the Contractor’s application .The Employer shall pay the Contractor the amounts so
certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed final account of the total
amount that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Employer’s Representative shall issue a Defect Liability Certificate and certify
any final payment that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Employer’s Representative shall issue within 21
days a schedule that states the scope of the corrections or additions that are necessary. If the final
account is still unsatisfactory after it has been resubmitted, the Employer’s Representative shall
decide on the amount payable to the Contractor and issue a Final Payment Certificate. The
Employer shall pay the Contractor the amount so certified within 60 days of the issue of the Final
Payment Certificate.

If the period laid down for payment to the Contractor upon each of the Employer’s

Representative’s Certificate by the Employer has been exceeded, the Contractor shall be entitled
to claim simple interest calculated pro-rata on the basis of the number of days delayed at the
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Central Bank of Kenya’s average base lending rate prevailing on the first day the payment becomes
overdue. The Contractor will be required to notify the Employer within 15 days of receipt of
delayed payments of his intentions to claim interest.

15. Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among other
risks, personal injury; loss of or damage to the Works, materials and plant; and loss of or damage
to property.

16. Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the
Contract price per day for each day that the actual Completion Date is later than the Intended
Completion Date except in the case of any of the occurrences listed under clause 9.2. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment of
liguidated damages shall not affect the Contractor’s liabilities.

17. Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative
to issue a Certificate of Completion of the Works, upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the Employer’s
Representative issuing a Certificate of Completion.

18. Termination
18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract. These fundamental breaches of Contract shall include, but shall not be

limited to, the following;

(@) the Contractor stops Work for 30 days continuously without reasonable cause or authority from
the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or
amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the Employer to the

Contractor within 30 days after the expiry of the payment periods stated in sub clauses 14.2 and
14.3 hereinabove.

23



(d) the Employer’s Representative gives notice that failure to correct a particular defect is a fundamental

breach of Contract and the Contractor fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon

19.1

19.2

as reasonably possible. The Employer’s Representative shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and materials, goods, equipment
and temporary buildings on Site.

19. Payment Upon Termination

The Employer may employ and pay other persons to carry out and complete the Works and to
rectify any defects and may enter upon the Works and use all materials on Site, plant, equipment
and temporary works.

The Contractor shall, during the execution or after the completion of the Works under this clause,
remove from the Site as and when required within such reasonable time as the Employer’s
Representative may in writing specify, any temporary buildings, plant, machinery, appliances,
goods or materials belonging to him, and in default thereof , the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be bound by any other

provision of this Contract to make any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts therefor the Employer’s
Representative shall certify the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination exceeds the total
amount which would have been payable on due completion in accordance with this Contract, the
difference shall be a debt payable to the Employer by the Contractor; and if the said amount added
to the said money be less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

20. Corrupt Gifts and Payments of Commission

20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any gifts or consideration of

any kind as an inducement or reward for doing or forbearing to do or for having done or forborne
to do any act in relation to the obtaining or execution of this or any other contract with the
Employer or for
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showing or forbearing to show favour or disfavour to any person in relation to this or any other
contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the Laws of
Kenya.

21. Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties shall
be referred by either party to the arbitration and final decision of a person to be agreed between
the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall
be appointed by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the
request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT
This Appendix to Form of Agreement forms part of the Agreement.

Item Data
Time for Completion 3(Three)Months,
Priority of Documents The documents forming the Contract shall be interpreted in

the following order of priority:

e the Contract Agreement and Appendix to form of agreement

e the Letter of Acceptance

e the Form of Tender

¢ the Conditions of Contract, Part Il - Conditions of Particular
Application

¢ the Conditions of Contract, Part | - General Conditions of
Contract

e the Specifications

o the Drawings,

e the Priced Bill of Quantities

Law of Contract Laws of the Republic of Kenya
Language English
Provision of Site On Commencement Date
Name and Address of Director General
Employer Kenya Rural Roads Authority
P.O. Box 48151-00100 Nairobi
Authorised Person General Manager(Maintenance),

Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi
Name and Address of the Deputy Director,
Engineer Kenya Rural Roads Authority- Vihiga Region

P.O. Box 1251-50300 MARAGOLI

Name and Address of
Engineer’s Representative VIHIGA Region
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Item

Data

Penalty to the Contractor
for Employer paying
workers on his behalf

10% of the amount paid to the workers.

Performance Security

Amount

Form

(Refer to guideline Notes)

5% of sum stated as the Contract Price

Bank Guarantee or Insurance Bond issued by PPOA approved
insurance companies

Requirements of
Contractors Design

Not applicable

Programme
Time of Submission

Within 14 days of Commencement Date

Form of Programme

Interval Updates

Bar Chart

As requested by the D. Director

Liqguidated Damages
Amount payable due to
failure to complete

0.01% of Contract Price per Day to a limit of 1% of Contract
Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice under
sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of
Advance Payment

Refer to guideline Notes

Form of Guarantee for
Advance Payment

Bank Guarantee

Valuation of Works

Measurements with Bills of Quantities

Repayment Schedule for
Advance Payment

33 % instalments from 1%t three certificates.

Budgeted Amount

Ksh 3.94 Million

Minimum Amount of

30% of the contract sum
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Item

Data

Interim Payment

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base Lending Rate
as issued by the Central Bank of Kenya.

Insurance Required/ Not required
Arbitration
Rules CAP 49 of the Laws of Kenya

Appointing Authority

Place of Arbitration

Chairman Chartered Institute of Arbitrators, Kenya Branch.
Kenya Rural Roads Authority, Headquarters

Date, Signature, and stamp of the tenderer
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and
completion of the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender
Security in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately

thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorized Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer)
[Date]

[Name of Contract]

Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of

Quantities for the execution of the above Works, We, the undersigned offer to construct,
install and complete such Works and remedy any defects therein for the sum of

Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on
the commencement date and to complete the whole of the Works comprised in the Contract
within the time stated in the Appendix.

3. We agree to abide by this Tender until [Insert
date], and it shall remain binding upon us and may be accepted at any time before that date.
4, Unless and until a formal Agreement is prepared and executed this
Tender together with your written acceptance thereof, shall constitute a binding Contract
between us.

5. We understand that you are not bound to accept the lowest or any Tender you may
receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date

31



LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]
To:
[Name of the Contractor]
[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the

Contract Price of Kshs. [amount in figures][Kenya

Shillings (amount in words) ] in accordance with the

Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance

with the Contract documents.

AUthOrized SIZNATUIE .....oooveeeteeee et e

Name and Title of SIZNAtOrY .....ceceveie i

Attachment:
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ day of ..... 2016 between the Kenya Rural Roads
Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter called the “Employer “of the
one part and

hereinafter called the “Contractor” of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz:

And has accepted a Bid by the Contractor to execute, complete and maintain such works NOW
THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

The said BID dated

Conditions of Contract; Parts | and Il

The Standard and Special Specifications;

Priced Bill of Quantities;

Letter of Acceptance;

Form of Tender

Drawings;

Appendix to the Form of Agreement

Schedule Of Supplementary Information

Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the Contractor

covenants with the Employer to execute and complete the Works in conformity with the
provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as may
become payable under the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be
hereto affixed (or have hereunto set their respective hands and seals) on the day and year first
above written.
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SIGNED AND DELIVERED

By the said EMPIOYEr ... ettt
Signature: ..o vveevieee e
0=T=4To ] o Ho
(Deputy Director, Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)
INThE PrESENCE OF oot e e e e e e e e e ee e s e e seaanns
SIgNature.. ..o
By the said CONTraCtor: ....cccvecveeeiiieee ettt
SIgNature.. ..o
Designation:......ccccvvvveencnne e e,
(For and on behalf of the said Contractor)
INThE PreSENCE Of 1 oo e e e e e e e
SIgNature .. e
AdAresS:... et s
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.
Full name of Tenderer;

Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

Name of Tenderer’s representative to be contacted on matters of the Tender during the
Tender period;

Details of Tenderer’s nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ..o e s e e s

Location of business premises; Country/TOWN.....ccevverieee e
PIOT NO ..o Street/Road .....cooveeeeveeeeeeeeen.

Postal Address.......cceevevenreinreneenenn Tel NOcieieee e

NAtUIE Of BUSINESS....cviviierieiietirtie ettt st et aseree e

Current Trade Licensee No.........ccceeeueenenne Expiring date......ccocvvveeeeeenenns
Maximum value of business which you can handle at any time: Kshs ............
Name of YoUr BANKErS.......ccoevvvieieiiicee et e ee et eeeaeneaaa

BranCh... e

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details Shares

Part 2(c) — Registered Company:

Private or PUBIC.....cci ettt
State the nominal and issued capital of the Company-

NOMINAI KSNS....viiiiiiiit e s
[SSUE KSRS....ceitiiiie it

Give details of all directors as follows:
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Name in full .Nationality. Citizenship Details*.Shares.

Part 2(d) — Interest in the Firm:
Is there any person / persons in ........ccoe. vevveee. (Name of Employer) who
has interest in this firm? Yes/No.........cccevvvennee. (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

* Attach proof of citizenship
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SCHEDULE OF LABOUR:-BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR CATEGORY UNIT RATES
(MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction
and Engineering and Allied Trades Workers’ Union.

| certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER'’S VISIT TO SITE
This is to certify that

INGMIE/S] vttt ettt et ee e et a s et er s

organised inspection visit of the site Of the WOrk.....ciinineissnininnnnnnnnninecsensnnse o
held ON e day Of..eveeerececeieenas 20..n..
) = 1T TSR

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorized to receive on his behalf correspondence in connection with
the Tender.

(Name of Tenderer’s Representative in block letters)

(Signature of Tenderer’s Representative)
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KEY PERSONNEL (as per qualification criteria)

DESIGNATION NAME

NATIONALI
TY

SUMMARY OF QUALIFICATIONS
AND EXPERIENCE

Headquarters:

1. Managing
Director

etc.

Site Office:
1. Site Agent/
Supervisor**

2. Foreman

3. Site Surveyor

**_Must Meet

Note: The Bidder shall list in this schedule the key personnel to be employed from the Contractor’s

headquarters and from the Contractor’s site office to direct and execute the work together with their

qualifications (academic & professional), experience, position held.

Bidders shall attach Signed and Certified CVs of all key staff. The CVs must be signed by the

owners (The staff)
| certify that the above information is correct.

(Signature of Bidder)

| certify that the above information is correct.

(Signature) (Date)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.
Mandatory minimum number of equipment required by the Employer for the execution of the

project that the bidder must make available for the Contract

Item No. Equipment Details Minimum No of No. of
Number Equipment equipment
Required Owned by to be hired
the Bidder
1 Pedestrian Roller — Man walk 1
behind
2 Double drum vibrating pedestrian 1
roller(3Tons)
3 Self-propelled single drum 1
vibrating (10Tons)
4 Mobile concrete mixers 1
5 Excavator/loader 1
6 Concrete vibrators 1
7 Tippers payload 7 — 10 tonnes 2
8 Flat bed lorries 1
9 Water tankers (10,000 litres 1
capacity)
10 Motor Grader ** 1
11 Crawler Tractor 1

**A must meet equipment

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Signature)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE PREVIOUS YEARS

DESCRIPTION OF WORKS AND
CLIENT

TOTAL VALUE OF
WORKS (KSHS)

CONTRACT PERIOD
(YEARS)

YEAR COMPLETED

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Signature)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK AND CONTRACT PERIOD DATE OF DATE OF FTOTAL VALUE © COMPLETED
CLIENT COMMEN- COMPLETION DF WORKS FODATE
CEMENT KSHS.)

| certify that the above Civil Works are being carried out by ourselves and that the above information is correct.

(Title) (Signature) (Date)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’

reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand,

lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer’s Bankers who may provide
reference if contacted by the Employer.

4, Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS)

| certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT

Identification of Project:

(the “Project”)

Name and address of the Employer:
(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)
Whereas the Employer and the Contractor have entered into a Contract (“the Contract”) for the execution of

the Project and wish to appoint the Adjudicator to act as adjudicator in accordance with the Rules for
Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.

2. The Adjudicator shall be paid:

A retainer fEe Of ... e per calendar month(where applicable)
A daily fee of ..o

Expenses (including the cost of telephone calls, courier charges, faxes and telexes incurred in connection with
his duties; all reasonable and necessary travel expenses, hotel accommodation and subsistence and other
direct travel expenses).

Receipts will be required for all expenses.
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The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has disclosed to the Parties any
previous or existing relationship with the Parties or others concerned with the Project.

This Agreement shall be governed by the laws of .....ccccoceivrvcinrnceenn.

5. The Language of this Agreement shall be .......cccocvveevvvececrcicceceeienen

SIGNED BY et s e s
For and on behalf of the Employer in the presence of

WItNESS e e e e e e s
NamME e e
AdAress e s
Date e

SIGNED BY et e s
For and on behalf of the Contractor in the presence of

WIENESS e e e e s s s
NAME e e et
AdAress e e e s
Date e

SIGNED BY et s
For and on behalf of the Adjudicator in the presence of

WILNESS e e s e
NaME e
AdAress e e s
Date e
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices, in competing for or in executing the Contract, then the Employer may, after giving 14 days

notice to the Contractor, terminate the Contractor's employment under the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive,

coercive, or obstructive practice during the execution of the Works, then that employee shall be removed.
3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the actions of a party.

4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the detriment of the
Employer, in particular no collusive practice took place nor will take place, and

The bidding proceedings, contract award, and execution have not and will not be subject to any corrupt practice
as defined in the United Nations Convention to combat corruption dated 31 October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards and
regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of [................ 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to tender No
[correiene ], l undertake to comply, and ensure that our subcontractors, if any, comply with international
environmental and labour standards consistent with applicable law and regulations in the country of
implementation of the Project, including the fundamental conventions of the International Labour

Organisation (ILO) and international environmental treaties
In addition, | also undertake to adopt any environmental and social risk mitigation measures as defined

in the environmental and social management plan or the notice of environmental and social impact

issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORMRB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF...covnne. 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity) of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20

REQUEST FOR REVIEW
I/We..oovevieeeeeeveeerereaenn ,the above named Applicant(s), of address: Physical address................ Fax No.....Tel
No........ Email ..o , hereby request the Public Procurement Administrative Review Board to review the

whole/part of the above mentioned decision on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED ......cceoueuneee. (Applicant)

Dated on................ day of ............... /...20...

FOR OFFICIAL USE ONLY
Lodged with the Secretary Public Procurement Administrative Review Board on ............ dayof ............. 20...ccunn..

SIGNED
Board Secretary
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a)

b)

DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

Has not been debarred from participating in public procurement.

Has not been involved in and will not be involved in corrupt and fraudulent practices regarding public

procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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SECTION VIiI: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

ROUTINE MAINTENANCE - SPECIFICATIONS
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS
Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be construed to be
synonymous with “Employer’s duly authorised Representative” as referred to in the Conditions of
Contract.

SECTION 01 : PRELIMINARY AND GENERAL ITEMS

Scope:

This section refers to those items that are needed at the start and end of the works or are provisional
items applicable for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores required to carry out
the required works.

The Contractor shall ensure that all possible means of protection are given to the staff at all times. Such
protection shall include provision of high visibility clothing or vests for the workforce, in potentially
dangerous locations. The Contractor shall also maintain first aid kits with items included on the advice of
the local Medical Officer, or as directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the costs in the other
rates for other measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be removed from the
site, and the Site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the Clearance has been
satisfactorily carried out.

01-40-006 Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned
well in advance so that all traffic is well and safely accommodated for the duration of the Works.
Traffic signs and other traffic control facilities shall be kept in good condition and located in positions
where they are visible to road users.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate Traffic
Control is in place

01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.
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Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies
have been provided.

SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes items such as
bush clearing, pruning of tree branches, grass cutting, and removal of litter and any other debris.
04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than
100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains
and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such
as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the
Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.

Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

04-50-003 Bush Clearing - heavy
04-50-004 Bush Clearing - light
04-50-005 Pruning Tree Branches
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This activity involves the removal of small trees, shrubs and bushes all including their root systems, In
addition, the Engineer may order the trimming of branches of large trees to improve visibility. The width
limits shall be as instructed by the Engineer.

The cut material shall be collected into heaps away from the side drains and where it shall not block or
interfere with visibility.

The burning of cut bush and removed trees or branches shall not be allowed.
Work Method
The contractor shall use Labour to carry out this item of work

Quality Control

The width for bush clearing shall be measured at 50-m intervals and shall be free of trees or bushes.
Measurement Unit: m?

The measurement shall be the area cleared according to the specified widths and measured length of
clearance.

Payment

The unit rate shall be the full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away
from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other
structures and the safe disposal thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the
Engineer. Liaison with the Police may be necessary.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum

The measurement for this item shall be a Provisional Sum paid as necessary on a Dayworks basis.
Payment

The unit rate shall be the full compensation for the provision of labour, tools and incidental costs
necessary to carry out the tasks.
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SECTION 05: EARTHWORKS
05-70- 001: Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and
side slopes by filling with suitable soils and compacting using appropriate tamping tools as instructed by
the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care
for and water the grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of + / -
100mm.

The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS

Scope:

This section covers all routine maintenance of the drainage system including the cleaning or desilting of
the side drains, mitre drains, catch water drains, culverts, inlets and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted
Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall
be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any
obstruction or be washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
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Appropriate drain templates shall be used to check and control the dimensions of the drains.
The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross-section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall
be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any
obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work
Quality Control

Appropriate drain templates shall be used to check and control the dimensions of the drains.
The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m?3

The measurement shall be the volume of drain re-excavated or re-shaped to the specified cross-section.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08-60-001/2/3/4/5: Culverts Cleaning (Partially blocked)

08-60-001 300mm dia;

08-60-002 450mm dia;

08-60-003 600mm dia;

08-60-004 900mm dia;

08-60-005 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer
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Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
MeasurementUnit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08- 60 -006/7/8/9/10: Culvert Cleaning (Fully blocked):

08-60-006 300mm dia;

08-60-007 450mm dia;

08-60-008 600mm dia;

08-60-009 900mm dia;

08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

MeasurementUnit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the

work.
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08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with
the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work
Quality Control

The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20
(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the Standard
Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept moist for 3
days.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out
the work.

08 - 70 - 008: Scour Check Repair - masonry
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08 - 70 - 009: Scour Check Repair - wooden
08-70- 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall
include replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to
the original lines, levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control

The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The
stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning
out of weepholes, as required. All work shall be to the lines and levels of the original construction with
new stonework and mortar being flush with the adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work
Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08- 80- 004 Drift Maintenance - desilting
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This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris
shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work
Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?3

The measurement shall be the volume of debris or silt removed calculated as the product of length,
width and measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete,
cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids
shall be cleared of debris, loose material and dust, and shall be well watered before the new concrete is
placed. The new concrete shall be firmly rammed against the existing surfaces and finished flush with
the surrounding materials. The surface of the repair shall be protected from direct sunlight and kept
moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?3

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.

SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)

Scope:

This section covers all routine maintenance works on the gravel carriageway and includes items such as
pothole patching, and reshaping of the carriageway, using labour.
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10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)

Description:
This activity involves the removal of all unsuitable/degraded material from the pothole, rut or gully until
firm ground is reached, and filling with approved material and ensuring that the area is free draining.

For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm
above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this work

Quality Control

The quality of fill material shall be approved by the Engineer

The minimum compaction to be applied shall be such that no rammer imprint on the surface shall be
seen.

Measurement Unit: m?3

The measurement shall be total volume of materials used for the repairs.

Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental costs necessary
to carry out the work.

10-50- 009: Light Manual Reshaping (Grub edge and Reshape Carriageway)
Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway and
reshaping of the camber of the road to the original standard and shape. No grass shall be grubbed from
the shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway. Where
additional suitable material is required to reinstate the camber to the required shape, this material shall
be obtained from approved sources nearest to the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.
Quality Control

The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance
of +50mm or -20mm

The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +/- 1%
Measurement Unit: m?
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The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying

out the work.

SECTION 11: SHOULDER MAINTENANCE AND REPAIR

11-50-001: Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders of the road using

either a Towed or Motor grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the carriageway. Suitable
material from the front slope of the side drain shall be bladed and spread on the shoulders (and, if
appropriate the carriageway), unless otherwise directed by the Engineer, and the shoulders re-formed to

the cross-section dimensions, as shown in Table 10.2. Compaction shall be achieved with the wheels of

the equipment used, or by other approved means.

Table 10.2: Overall width ditch

Road Category

Carriageway width

Overall width to front

widths or Temporary

of Ditches
A/B/C + Secondary Roads 6.0m 8.4m
D/E + Minor Roads 54m 7.8 m
RAR Roads 4.5m 6.5m
Minor/RAR roads with insufficient 3.5m 55m

Work Method

The Contractor shall use Equipment to carry out this item.

67




Measurement Unit: km
The measurement shall be the length of shoulder reformed.
Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

SECTION 15: PAVED CARRIAGEWAY MAINTENANCE
15-50-001: Pothole Patching - hot mix
15-50-002: Pothole Patching - cold mix

This activity involves the repair of potholes, which have developed on the surface of paved roads where
there is no evidence of base failure. Potholes shall be defined as local failures usually round or oval in
shape covering less than 4.0 sg. m and less than 100mm in depth. Repair of larger areas shall be defined
as surface repairs.

The areas to be repaired shall be marked out into rectangular shapes. All failed areas shall be cut back to
sound road material. The hole shall extend to the bottom of the base layer, and the sides shall be cut to
form a vertical face. All unsuitable material shall be removed and deposited away from the road to the
approval of the Engineer.

A prime coat of 60% cationic spray grade emulsion, shall be applied on all the sides and on the bottom of
the prepared hole

Premixed bituminous material, similar to the existing surfacing shall be placed in the hole and compacted
in two or more layers of regular thickness depending on the depth involved.

The final layer, prior to compaction, shall be overfilled by 20% of its depth. Compaction shall be carried
out using a pedestrian vibrating roller, plate compactor or hand rammer as appropriate until the surface
is level, with the surrounding material.

A minimum depth of 50mm shall be provided for the cationic premix bituminous backfill.

Premix proportions shall be as follows:

- Sand 38%
- 6.7mm aggregate 57%
- Bitumen emulsion 5% (bitumen content 60-65%)

Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

68



The quality of the repair material shall be to the approval of the Engineer.

The patch shall be checked using a straight edge and shall be flush with other parts of the carriageway
Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.
Measurement Unit: m?3

The unit of measurement shall be the volume of material used in the repair.
Payment

The unit rate for this item shall include the full compensation, labour, tools, materials , equipment and
incidental costs required to carry out the work.

15-50-004: Road Edge Repairs

This activity involves the repair to the edges of paved carriageways, including the rebuilding of pavement
layers and the shoulders.

All soft material along the surface edge shall first be removed. The pavement layers shall be rebuilt and
thoroughly compacted, in similar materials to the existing pavement. The pavement shall be similarly
rebuilt against sound material of the existing pavement, and thoroughly compacted. The top of the
compacted fill shall be between 30mm to 50mm below the estimated new surface level.

A trench (100 mm wide x 100mm deep) shall be dug along the surface edge in order to reinforce the new
edge. The trench shall be swept clean of all loose material and primed with bitumen emulsion.

A trench shall be filled with cold premix and compacted in layers of a 50mm maximum thickness,
finishing flush with the existing surface and maintaining the cross fall. The repaired edge shall be
finished off by sheet patching with a light sand layer to absorb surplus bitumen.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

The edge repair shall be checked using straight edge to be flush with other parts of the carriageway
Compaction of the edge repair shall be such that no imprint of the compaction equipment is visible.
Measurement Unit: m?

The measurement shall be the area of the repair including the bituminous edge and shoulder.

Payment

The unit rate shall be full compensation for labour, tools, materials, equipment, and incidental costs
required to carry out the work.
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15-60-001 Spot Sealing - (Fine cracks)

This activity involves the repair of alligator cracking (maximum width 3mm) on the carriageway. The area
to be sealed shall be marked in chalk and be clean and dry. The bituminous binder shall be as specified
by the Engineer and shall be applied with a spray lance or other approved method. Distribution rates
shall be 1.5kg/m? for bitumen emulsion.

Coarse sand, up to 5mm, shall then be spread over the whole surface.
Crack sealing shall be carried out during the warm and dry weather.
Work Method

The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The quality of the repair work shall be to the approval of the Engineer.
The area of spot sealing shall be checked to be free of cracks.
Measurement Unit: m?

The measurement for this item will be the area of fine cracks repaired.

Payment

The unit rate shall include full compensation for materials, labour, tools, equipment, and incidental costs
required to carry out the work.

15-60-002 Crack Sealing

This activity covers the repair of transverse or longitudinal cracks wider than 3mm on the surface of a
surface dressed or bituminous carriageway or shoulder.

The cracks and the surrounding road surface shall be clean and dry. The cracks shall be filled with hot cut
back bitumen.

The bitumen shall be distributed using a watering can and shall follow the line of the crack, with the
nozzle or spout held close to the road surface, keeping the width of the spread as narrow as possible.
Coarse sand, up to 5mm, or crusher dust shall be spread over the strip of the binder.

All crack sealing shall be carried out during the warm and dry weather.
Work Method

The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The sealing shall be carried out to the satisfaction of the Engineer.
The area of sealing shall be checked to be free of cracks.
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Measurement Unit: m

The measurement shall be the length of cracks sealed.

Payment

The unit rate shall include full compensation for materials, labour, tools and incidental costs required to
carry out the work.

15 - 80 - 001 to 005 Base repairs

This activity involves the repair of localised failures of the pavement layers, including the removal of the
deformed areas and reconstructing the pavement and surfacing layers including treatment of the bottom
of the excavation prior to backfilling.

The areas to be repaired shall be marked and cut out into rectangular shapes. All failed area shall be cut
back to sound road material. The sides shall be dressed so that they are at 60° to the horizontal, and the
bottom of the hole shall be compacted to a density of 93 % AASHTO T180. All unsuitable material shall
be removed and deposited away from the road as directed by the Engineer.

For a bituminous base a prime coat of 60% cationic spray grade emulsion shall be applied to all vertical
surfaces and on the bottom of the prepared hole.

The material for the base repair shall be graded crushed stone, dense bitumen macadam or neat gravel,
according to the original base material, and shall be compacted in layers as directed by the Engineer.

15-80-001: Graded Crushed Stone

“Graded crushed stone” shall be crushed stone with a smooth grading curve, which is within the
specified envelope. The stone class shall be given in the special Specifications or as directed by the
Engineer.

Work Method
The Contractor shall use Labour and Equipment to carry out this item of work.

Quality Control

The repair shall be carried out to the approval of the Engineer.

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit m?
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The measurement shall be the volume of graded crushed stone compacted in the repair measured in-
site.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment
and incidental costs, required to carry out the work.

15-80-002: Dense Bitumen Macadam

Dense bitumen macadam shall be a hot-mixed, hot-laid plant mixture of well-graded aggregate and
penetration grade bitumen, as specified for road-base material.

Work method

The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The repair shall be carried out to the approval of the Engineer

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.
3

Measurement Unit: m

The measurement shall be the volume of dense bitumen macadam compacted on the road measured in-
situ.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment,
and incidental costs required to carry out the work.

15-80-005: Neat Gravel

“Gravel “includes lateritic gravel, quartzitic gravel, calcareous gravel, soft stone, coral rag, clayey sands,
decomposed rock, crushed rock or a combination of any of these materials.

Work method
The Contractor shall use Labour and Equipment to carry out this item of work
Quality Control

The repair shall be carried out to the approval of the Engineer.
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The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment shall be
visible.

Measurement Unit: m

The measurement shall be the volume of gravel compacted on the road measured in-situ.
Payment

The unit rate for this item shall include the full compensation for the materials, labour, tools, equipment,
and incidental costs required to carry out the work.

SECTION 17: BRIDGE MAINTENANCE

17 -50-001: Cleaning and Clearing - Deck

17 - 50 - 002: Cleaning and Clearing - Riverbed

Description

This activity involves the following tasks,

Blooming of the deck and sidewalks to clear all loose soil, dirt, aggregate, debris, and removal of the
same from site

Removal of all dirt and stones lodged between deck planking

Clearance of weep holes of dirt and debris

Removal of all dirt and debris in joints between beams and abutments or any point under bridge
Removal of debris lodged at pier and abutments or any point under the bridge

Removal of trees and bushes growing under the bridge and directly upstream and downstream and
disposing the material away from the bridge and stream
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Cleaning of any signs or reflectors on or at the bridge.

Removal of termites tunnels in the vicinity of timber bridges and soaking the ground with chemical
solutions against wood destroying insects.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The bridge deck shall be checked to be clean and free of dirt and debris

The passage below the deck shall be checked to be free of obstructions

Measurement Unit: Provisional Sum

The measurement of work shall be on a Dayworks basis.

Payment

Payment shall be made for the labour and material instructed by the Engineer to be used on the work.
SECTION 20: ROAD FURNITURE REPAIR AND MAINTENANCE

20-50-001:  Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or other
fixings and the tightening of the same. The maintenance shall also extend to securing any loose posts by
the re-compacting or removal of any unsuitable material surrounding the posts, importing and
compacting of suitable material to render the post secure.

Work Method

The Contractor shall use Labour to carry out this item.
Quality Control

The signs shall be clean and in vertical position

The fixings shall be hand checked to be tight
Measurement Unit: No.

The measurement shall be number of signs maintained.

Payment
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The unit rate shall be the full compensation for labour, tools, material and incidental costs required to
carry out the work.

20-50- 003:  Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned,
vertical and secure condition. The repair shall include securing any loose posts by re-compaction or
removal of any unsuitable material surrounding the post, importing and compaction of suitable materials
to render the posts secure, and the re-fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position
The fixings shall be hand checked to be firmly fixed

Measurement Unit: m

The measurement shall be the length of Guardrail repaired

Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to
carry out the work.

20-50-004: Marker Posts Replacement
This activity involves the replacement of kilometre stones and culvert marker posts

The Engineer shall determine the location of the marker stones and posts. They shall be set in a simple
excavation and backfilled with soil. The depth of the excavation shall be determined on the site,
depending on the size and shape of the marker stone or post.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The posts shall be vertical and firmly bedded to the approval of the Engineer
Measurement Unit: No

The measurement shall be in number of marker posts.

Payment
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The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs
required to carry out the work.

20-50-006: Sign cleaning and repainting

This activity involves the cleaning of road signs, reflectors and guideposts and repainting of sign
supporting structures, rear panels of signs, kilometre posts and culvert markers. Surfaces to be painted
shall be clean, dry and free from loose material.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The cleaning and painting shall be carried out to the approval of the Engineer
Measurement Unit: No

The measurement shall be in number of signs, reflectors, or guideposts cleaned or painted.
Payment

The unit rate shall be the full compensation for labour, materials, tools and incidental costs required to
carry out the work.

SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN
Scope:

This section covers the Contractors obligations with regard to on-site HIV / AIDS awareness campaign
and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst the workers for the duration
of the Contract.

As part of the campaign the Contractor shall display AIDS awareness posters in all buildings frequented
by workers employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings
and A3 size or other approved size on vehicles. The message on the posters shall be supplied by the
Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

Measurement Unit: month
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The measurement shall be the calendar month or part thereof, measured over the duration of the
campaign.

Payment

The unit rate shall include full compensation for labour and material required for the provision of the
item.

25-50-002  AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers for the duration
of the Contract.

As part of the campaign the Contractor shall make condoms available to the workers. The condoms
shall be supplied by the Employer through the Engineer.

Measurement Unit: month

The measurement shall be the calendar month measured over the duration of the campaign.
Payment

The unit rate shall include full compensation for labour and material including the distribution of

condoms, required for the provision of the item.
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Tu_ 1 D P a | - a - D i EY i
I _ _ _ _ [
L. e | ) _
| _ _
Dinmeter 450 600 200 450 600 2N
(D) {mm) (1mm) (mm} (mm) (mm) (rmam)
a 0.15 0.2n 0.20 n.as 0.20 0.20
[ 0.10 0.15 DS 0.10 0.15 .15
c 0.86 1.12 1.48 0.86 1.12 1.48
da t.56 0.72 1.08 0.56 0.72 1.08
e 0.14 .18 0.27 0.28 0.36 0.54
E{min) 0.34 0.45 .68 .34 0.45 0.68
g - - .- - - -
b 0.24 U.33 42 0.38 0.51 0.69
m - - - - - -
Concrete Volume in {m3/m) Volume in (m3/m)

Class 15/2G

024 | 024 | o024

020 | 0.37 | o.s6

Application

-Fuir subgrade condition
~Overfill > 75% of the pipe
diameter

-Seasonal water flow only

-I'air to poor subgrade condition
~Overfill == 75% af the pipe
diameter

-Scasonal water flow only

Remarks

Material for baclkfoverfill shall
be
approved by the Engineer

Material for bacld/overfill shall
be
appruved by the Engineer
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I~ ; | | |
Diameter 450 o600 900 45101 600 o900
[40)] (mm) {mm) {mm) (mm) {min) {mm}
A 0.15 0.20 0.20 ¢.15 120 0.20
b 0.10 0.15 0.15 10 015 .15
c 0.86 1.12 1.48 0.86 1.12 1.48
d 056 0.72 1.08 0.56 .72 1.08
© .42 .54 0.81 0.46 0.52 0.78
E{min) 0.23 0.3 0.45 0.15 0.15 0.15
L] - - - 0.15 0.15 0.15
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - - 0.28 035 | nas
Cnucrete Volume in (m3/m) Volume in {m3/m)
Class 15/20 026 | 047 | 0.71 037 | 061 | 0.92
Application | -Fuir subgrade condition ~-Fair to poor subgrade condition
-Overfill > 75% of the pipe =Overfill > 75" of the pipe
dinmeter dinmeter
-Seasonul waler flow only -Seasnnal water flow only
Remurks Material fur back/overfill shall Material for bacld/overfill shall

be
approved by the Engineer

be
approved by the lingincer
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Stope muasimry (nes
on four sides of structure
(200*300mm)

SECTION X-X

QUANTITIES TABLE
DIMENSONS Ex¢avation(m3) Stone masonry | [Sitoun
Cross section (m3) Grouted stone

A B C D K pitching{m3)
4000| 1800| 600 | 1800|4200 7.5 1.30 21.75

A
G000| 180U | 6ap | 1800 420D 10.00 1.60 305
4000, 1400] 400 __w-z..._ 3n 7.00 .20 LB.30

B
60:00| 1400 400 -H:meaﬂ 9.00 1.50 25.50
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SECTIUNB-B
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Material : Al conerete Class 20020 (1:2:4)

Conerete wall ; 1027 l

Conercie slab: 24u or sione masenry
Curlerete e B or Slone masoary ai_
Gabions / mariress rock fill: 4.3m* or stone masozry —
Gabioas /manzess: 36 / :
Marker posis - precash conerere: 4 no. zabtons S
S e /L con
Excavation (slab + 102s + gabions) 34. 2 or stone / Iﬂ
masonry S

B BT R R B

concrate wall>1000c
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2. EDGE BEAM OF LARGE STONES e ——  —
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= u_.-::..ll|- 2
s Jmin g -
- wall | L] !
= thickness -
-,
N R A B N N o T e N T T L N L e P e e N T
= l.rl.-l..ir
== ? S~
-l T Trmes Concrete
4 5 class 15/20
ol N (1:3:6)
\
600 N, 16man steel bar anchor
. ~  awelded across at bottom
\\l.f. \m.uh..lﬂ......;ﬂ;. .,m\\.n\ =2 aof post
{ o )Y . !
mﬁui { 1o )} {60 1
N Rl N
&5 — Roud sign
/4 x/ 0.6m " Edge of road
p/ V.n.. 4— Rondcentre o

RED

I s WLIITEE

" 1. The type of sign required and their location shall be as shawn na the Road Plan or a8 directed by the Engincer.

2.8igu platc to he 2Zmm thick mild secel plate

3.8ign pwst Lo be SO lixing clamps/braclkets.

4.8ign plate to he fixed Lo steel webe by $ Nos M10 bolts and S0mm fixing clamps/bracicets.

S.8ign puinis shall be refleclive.

6. The sign plate and post shall be treated by applying twa coats of Jemd red oxide painl hefore applying a priming and
two linish coats af approved paints. Palnts used shall have a hard, durable and glussy finish,
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NOTES

1. The wording of thc projcct sign board and the location to be as directed by the Engineer.

2. Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber
3. Waurding board posts to be attached to the posts with gnlvanised nails

4.Project board posts and struts to be embedded in concrete class 20/20(1:2:4)

C-23
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PREAMBLE TO BILLS OF QUANTITIES

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the
instructions to Tenderers and these documents. Bidders should initial each page of the bill of quantities

page.

The prices and rates to be inserted in the Bill of Quantities are to be the full, inclusive value of the work
described under the several items including all costs and expenses which may be required in and for the
execution of the work described and for the Contractor’s overheads and profits and shall be within the
prescribed limits. The item rates shall be compared to the engineer’s rates and checked for
reasonableness, failure to justify the rates will lead to Automatic disqualification.

Each item in the B/Q contains only a brief description of the proposed work. Fuller details and directions
of the work to be done, the materials to be used, the standards of workmanship, methods of
measurement and payment are to be found in the various sections of the Specifications.

The Quantities set forth in the Bill of Quantities are estimated and representing substantially the work to
be carried out. There is no guarantee to the Contractor that he will be required to carry out all the
guantities of work indicated under any one particular item or group of items in the Bills of Quantities.
The basis of payment shall be the Contractor’s rates and the quantities of work actually done in
fulfillment of his obligation under the Contract.

Day work items shall be expended in whole or in part at the discretion of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and
the Engineer will only measure the whole of the works executed in accordance with this Contract.
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BILLS OF QUANTITIES
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Package: G93034 Lusengeli-Wengondo KeRRA/VHG/008/39/026/2020/2021

Contractor 0
Bill of Quantities Page: 1
General: Office administration and
Bill No.1 overheads/Preliminaries Project:
Unit Bid
Item No. Description Units Quantity Rate(Ksh) Amount KSh
01-60-001 | Contract supervision KS 187,796.85 1.00
01-60-004 | Quality Control Tests KS 10000 1.00
01-60-005 | Publicity Sign Boards KS 1 -

Total Carried Forward to Summary:
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Road
Code

G93034

Section Name
Package: G93034 Lusengeli-Wengondo KeRRA/VHG/008/39/026/2020/2021

Lusengeli-Wengondo

Contractor

Bill of Quantities Page: 2

Bill No.4 | SITE CLEARANCE Project:
Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh

04-50-003 | Heavy Bush Clearing M2 4800

Total Carried Forward to Summary:
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Road
Code

G93034

Section Name
Package: G93034 Lusengeli-Wengondo KeRRA/VHG/008/39/026/2020/2021

Lusengeli-Wengondo

Contractor

Bill of Quantities Page: 3

Bill No.8 | CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh

08-60-003 | Culvert Cleaning- Partially blocked - 600mm MT 50

Total Carried Forward to Summary:
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Road
Code

G93034

Section Name
Package: G93034 Lusengeli-Wengondo KeRRA/VHG/008/39/026/2020/2021

Lusengeli-Wengondo

Contractor

Bill of Quantities el

Bill No.10 | GRADING AND GRAVELLING WORKS Project:

Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh
Heavy grading with watering and compaction

10-50-002 | instructed by the Engineer M3 21000 -
Provide gravel wearing course-excavation, free haul,

10-60-001 | spread, water and compact gravel to specifications M3 1600 -

Total Carried Forward to Summary:
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RoadCode G93034

Structure:

Package: G93034 Lusengeli-Wengondo
KeRRA/VHG/008/39/026/2020/2021

Contractor
Bill of Quantities S
Summary Project:
Amount
Item No. Description (KShs)

1 | General: Office administration and overheads/Preliminaries

4 | SITE CLEARANCE

8 | CULVERT AND DRAINAGE WORKS

10 | GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 14 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender
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