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SECTION I: INVITATION FOR TENDERS 

 

Tender reference No. (KeRRA/011/39/22%/ELDAS/09/2019-20) 

Tender Name(LAKOLE-ELDAS-BASIR) 

1.1 The Kenya Rural Roads Authority  invites sealed tenders for the construction 

of Routine Maintenance 

1.2 Interested eligible candidates may obtain further information and inspect 

tender documents (and additional copies) at (Kenya Rural Roads Authority, 
P.O. Box 120, Wajir Region Office and physical location of the procuring 

entity including relevant office) during normal working hours. 

1.3 A complete set of tender documents may be obtained by interested 
candidates upon payment of a non-refundable fees of 1,000) in cash or 
Bankers Cheque payable to Kenya Rural Roads Authority,  free of charge at 
KeRRA Website www.Kerra.go.ke or www.supplier.trasury.go.ke 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings 
and shall remain valid for 120 days from the closing date of tender. 

1.5 Completed tender documents are to be enclosed in plain sealed envelopes 
marked with Tender name and reference number and deposited in the Tender 
Box at P.O. Box 120-70200 Wajir or to be addressed to Regional Manager, 
Kenya Rural Roads Authority P.O. Box 120-70200 Wajir so as to be received 
on or before 10.00 a.m of Thursday 16th January, 2020. 

1.6 Tenders will be opened immediately thereafter in the presence of the 

candidates or their representatives who choose to attend at (Address and 

Appropriate Officer) 

For (Accounting Officer/Procuring Entity) 

http://www.kerra.go.ke/
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INSTRUCTIONS TO TENDERERS. 
1. General 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents. The successful Tenderer 
will be expected to complete the Works by the Intended Completion Date specified in 
the said Appendix. 

1.2 Tenderers shall include the following information and documents with their tenders, 
unless otherwise stated: 

 

(a) copies of certificates of registration, and principal place of business; 
(b) total monetary value of construction work performed for each of the last five 

years; 
(c) experience in works of a similar nature and size for each of the last five 

years, and clients who may be contacted for further information on these 
contracts; 

(d) major items of construction equipment owned; 
(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract; 
(f) reports on the financial standing of the Tenderer, such as profit and loss 

statements and auditor’s reports for the last five years; 
(g) Authority to seek references from the Tenderer’s bankers. 
(h) Registration with National Construction Authority for the applicable class valid 

at the date of tender of submission 
(i) Certificate of Incorporation 
(j) VAT Registration Certificate 
(k) Valid current Tax compliance certificate  
(l) PIN registration certificate 
(m) current litigation information 

 

1.3 The Tenderer shall bear all costs associated with the preparation and submission of 
his tender, and the Employer will in no case be responsible or liable for those costs. 

1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit 
and examine the Site of the Works and its surroundings, and obtain all information 
that may be necessary for preparing the tender and entering into a contract for 
construction of the Works. The costs of visiting the Site shall be at the Tenderer’s 
own expense. 

1.5 The procurement entity’s employees, committee members, board members and their 
relative (spouse and children) are not eligible to participate in the tender. 

1.6 The price to be charged for the tender document shall not exceed Kshs.1,000/= 

1.7 The procuring entity shall allow the tenderer to review the tender document free of 
charge before purchase. 

1.8 The estimated budget for these works is Kenya Shillings Seven Million one hundred 
and eighty thousand (Kshs. 7,180,000.00) only 
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2. Tender Documents 

2.1 The complete    set of tender documents comprises the documents 

listed here below and any addenda issued in accordance with clause 

2.4 herebelow:- 

(a)    These instructions to Tenderers 

(b) Form of Tender 
(c) Conditions of Contract and Appendix to Form of Agreement 
(d) Specifications 
(e) Drawings 
(f) Bills of Quantities 
(g) Other   materials   required   to   be   filled   and   submitted   in 

accordance with these Instructions and Conditions 
 

2.2 The Tenderer shall examine all instructions, forms and specifications in the 

tender documents. Failure to furnish all information required by the tender 

documents may result in rejection of his tender. 

2.3 A prospective Tenderer making inquiries of the tendering documents may notify 
the Employer in writing or by cable, telex or facsimile at the address indicated in 
the letter of invitation to tender. The Employer will respond to any request for 
clarification received earlier than seven [7] days prior to the deadline for 
submission of tenders. Copies of the Employer’s response will be forwarded to 
all persons issued with tendering documents, including a description of the 
inquiry, but without identifying its source. 

2.4 Before the deadline for submission of tenders, the Employer may modify the 
tendering documents by issuing addenda. Any addendum thus issued shall be 
part of the tendering documents and shall be communicated in writing or by 
cable, telex or facsimile to all Tenderers. Prospective Tenderers shall 
acknowledge receipt of each addendum in writing to the Employer. 

2.5 To give prospective Tenderers reasonable time in which to take an addendum 
into account in preparing their tenders, the Employer shall extend, as necessary, 
the deadline for submission of tenders in accordance with clause 4.2 herebelow. 
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3. Preparation of Tenders 

3.1 All documents relating to the tender and any correspondence shall be in English 

Language. 

3.2 The tender submitted by the Tenderer shall comprise the following:- 
(a) The Tender; 

(b) Tender Security; 

(c) Priced   Bill   of   Quantities for   lump-sum Contracts 

(d) Any other materials required to be completed and submitted by 
Tenderers. 

 

3.3 The Tenderer shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities. Items for which no rate or price is entered by the Tenderer 
will not be paid for when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities. All duties, taxes and other levies 
payable by the Contractor under the Contract, as of 30 days prior to the 
deadline for submission of tenders, shall be included in the tender price 
submitted by the Tenderer. 

3.4 The rates and prices quoted by the Tenderer shall not be subject to any 

adjustment during the performance of the Contract. 

3.5 The unit rates and prices shall be in Kenya Shillings. 

3.6 Tenders shall remain valid for a period of One Twenty (120) days from the date 
of submission. However in exceptional circumstances, the Employer may 
request that the Tenderers extend the period of validity for a specified additional 
period. The request and the Tenderers’ responses shall be made in writing. 

3.7 The Tenderer shall prepare one original of the documents comprising the tender 

documents as described in these Instructions to Tenderers. 

3.8 The original shall be typed or written in indelible ink and shall be signed by a 
person or persons duly authorised to sign on behalf of the Tenderer. All pages 
of the tender where alterations or additions have been made shall be initialed by 
the person or persons signing the tender. 

3.9 Clarification of tenders shall be requested by the tenderer to be received by the 
procuring entity not later than 7 days prior to the deadline for submission of 
tenders. 

3.10 The procuring entity shall reply to any clarifications sought by the tenderer within 

7 days of receiving the request to enable the tenderer to make timely 

submission of its tender. 
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4.       Submission of Tenders 

 
4.1 The tender duly filled and sealed in an envelope shall;- 
(a)      be addressed to the Employer at the address provided in the invitation 

to tender; 

[b] bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

[c] provide a warning not to open before the specified time and date for tender 

opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender. 

4.3 The tenderer shall not submit any alternative offers unless they are specifically 

required in the tender documents. 

Only one tender may be submitted by each tenderer.   Any tenderer who fails to 

comply with this requirement will be disqualified. 

4.4 Any tender received after the deadline for opening tenders will be returned to 

the tenderer un-opened. 

4.5 The Employer may extend the deadline for submission of tenders by issuing an 
amendment in accordance with sub-clause 2.5 in which case all rights and 
obligations of the Employer and the Tenderers previously subject to the original 
deadline will then be subject to the new deadline. 
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5.       Tender Opening and Evaluation 

5.1 The tenders will be opened in the presence of the Tenderers’ representatives who 

choose to attend at the time and in the place specified in the invitation to tender. 

5.2 The Tenderers’ names, the total amount of each tender and such other details as may 

be considered appropriate, will be announced at the opening by the Employer . Minutes 

of the tender opening, including the information disclosed to those present will also be 

prepared by the Employer. 

5.3 Information relating to the examination, clarification, evaluation and comparison of 

tenders and recommendations for the award of the Contract shall not be disclosed to 

Tenderers or any other persons not officially concerned with such process until the 

award to the successful Tenderer has been announced. Any effort by a Tenderer to 

influence the Employer’s officials, processing of tenders or award decisions may result in the 

rejection of his tender. 

5.4 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors. Errors will be corrected as follows: 

(a) where there is a discrepancy between the amount in figures and the amount in words, 

the amount in words will prevail; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless 

in the opinion of the Employer’s representative, there is an obvious typographical 

error, in which case the adjustment will be made to the entry containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bill of 

Quantities/Quotation, the amount as stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference between 

the tender amount and the corrected tender sum as a percentage of the Corrected 

Builder’s Work (i.e. corrected tender sum less P.C. and Provisional Sums). 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim Certificates and 

valuation of variations. 

(f) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and with concurrence of the Tenderer, shall be 

considered as binding upon the Tenderer. If the Tenderer does not accept the 

corrected amount, the tender may be rejected and the Tender Security forfeited. 

5.5 The tender evaluation committee shall evaluate the tender within 30 days of the validity period 

from the date of opening the tender. 

5.6 Contract  price  variations  shall  not  be  allowed  for  contracts  not exceeding one year (12 
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months) 

5.7 Where contract price variation is allowed, the valuation shall not exceed 25% of the original 

contract price. 

5.8 Price variation requests shall be processed by the procuring entity within 30 days of receiving 

the request. 

5.9 To assist in the examination, evaluation, and comparison of tenders, the 
Employer at his discretion, may request [in writing] any Tenderer for clarification 
of the tender, including breakdowns of unit rates. The request for clarification 
and the response shall be in writing or by cable, telex or facsimile but no change 
in the tender price or substance of the tender shall be sought, offered or 
permitted. 

5.10 The Tenderer shall not influence the Employer on any matter relating to his 
tender from the time of the tender opening to the time the Contract is awarded. 
Any effort by the Tenderer to influence the Employer or his employees in his 
decision on tender evaluation, tender comparison or Contract award may result 
in the rejection of the tender. 
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6.       Award of Contract 

6.1 The award of the Contract will be made to the Tenderer who has offered the lowest 

evaluated tender price. 

6.2 Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to 

accept or reject any tender and to cancel the tendering process and reject all tenders at 

any time prior to the award of Contract without thereby incurring any liability to the 

affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or 

Tenderers of the grounds for the action. 

6.3 The Tenderer whose tender has been accepted will be notified of the award prior to 
expiration of the tender validity period in writing or by cable, telex or facsimile. This 
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”) 
will state the sum [hereinafter and in all Contract documents called the “Contract Price” 
which the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the 
Contract. The contract shall be formed on the parties signing the contract. At the same 
time the other tenderers shall be informed that their tenders have not been successful. 

6.4 The Contract Agreement will incorporate all agreements between the Employer and the 
successful Tenderer. It will be signed by the Employer and sent to the successful 
Tenderer, within 30 days following the notification of award. Within 21 days of receipt 
,the successful Tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall 

deliver to the Employer a Performance Security amount stipulated in the Appendix to 
Conditions of Contract. 

6.6 The parties to the contract shall have it signed within 30 days from the date of notification of 
contract award unless there is an administrative review request. 

              6.7 The procuring entity may at any time terminate procurement proceedings before contract award and    
                     shall not be liable to any person for the termination. 
 
              6.8 The procuring entity shall give prompt notice of the termination to the tenderers and on request give  
                    its reasons for termination within 14 days of receiving the request from any tenderer. 

7.       Corrupt and fraudulent practices 

7.1 The procuring entity requires that the tenderer observes the highest standard of ethics 
during the procurement process and execution of the contract. A tenderer shall sign a 
declaration that he has not and will not be involved in corrupt and fraudulent practices. 

7.2 The procuring entity will reject a tender if it determines that the tenderer recommended 
for award has engaged in corrupt and fraudulent practices in competing for the contract 
in question. 

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent practices 
risks being debarred from participating in public procurement in Kenya. 
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SECTION III:  QUALIFICATION CRITERIA 

 

 

Qualification Criteria 

 

Compliance Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

 
1. Eligibility    

1.1 Eligibility 
Nationality in accordance with 
confidential business Questionnaire in 
the standard forms 

Must meet requirement Refer to standard form section 7 

1.4 Incorporation 

& Registration 

Pursuant to sub clause 1.2 the following 
shall be provided; 
- Certified Copy of Certificate of 
incorporation to show that the applicant 
is a registered company and legally 
authorised to do business in Kenya  
 
- Proof of registration with the National 
Construction Authority Category NCA 
…………. for Road Works. 
- Proof of prequalification with KeRRA 
Category……………. 

Must meet requirement Refer to standard form section 7 

2.1 History of Non-

Performing 

Contracts 

Non-performance of a contract did not 
occur within the last three (3) years prior 
to the deadline for application 
submission based on all information on 
fully settled disputes or litigation.  A fully 
settled dispute or litigation is one that 
has been resolved in accordance with 
the Dispute Resolution Mechanism 
under the respective contract, and 
where all appeal instances available to 
the applicant have been exhausted.  

Must meet requirement by itself or as 
party to past  
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Qualification Criteria 

 

Compliance Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

2.2 Pending 

Litigation 

All pending litigation shall in total not 
represent more than fifty percent (50%)] 
of the Applicant's net worth and shall be 
treated as resolved against the 
Applicant.  

Must meet requirement by itself or as 
party to past 

Refer to standard form section 7 

3.1 Financial 

Performance 

Submission of audited balance sheets or 
if not required by the law of the 
applicant's country, other financial 
statements acceptable to the Employer, 
for the last three [3] years to 
demonstrate: 
(a) the current soundness of the 
applicants financial position and its 
prospective long term profitability, and  
(b) capacity to have a cash flow amount 
of min KShs xxxx Million equivalent 
working capital 

Must meet requirement 
 
 
 
 
 
 

(a) Must meet requirement 

 
(b) Must meet requirement 

Refer to standard form section 7 

3.2 Average 

Annual 

Construction 

Turnover 

Minimum average annual construction 
turnover of KShs xxxx  [xxxxxxxx], 
calculated as total certified payments 
received for contracts in progress or 
completed, within the last xxxxxx years 

Must meet requirement Refer to standard form section 7 

4.1 General 

Construction 

Experience  

Experience under construction contracts 
in the role of contractor, subcontractor, 
or management contractor for at least 
the last xxxxx prior to the applications 
submission deadline 

Must meet requirement Refer to standard form section 7 
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Qualification Criteria 

 

Compliance Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

4.2(a) Specific 

Construction 

Experience 

Participation as contractor, management 
contractor or subcontractor, in at least 
xxx (x) contracts within the last xxx (xxx) 
years, each with a value of at least 
KShs. xxxxx (xxxxxxx), that have been 
successfully and substantially completed 
and that are similar to the proposed 
works. The similarity shall be based on 
the physical size, complexity, 
methods/technology or other 
characteristics as described in Scope of 
Works 

Must meet requirement Refer to standard form section 7 

4.2(b)   b) For the above or other contracts 
executed during the period stipulated in 
4.2(a) above, a minimum construction 
experience in at least one (1) of: 

- Routine maintenance 
- Spot improvement & 

rehabilitation works.  

Must meet requirements 

Refer to standard form section 7 

4.3 

Work 

Methodology 
Submission of a brief work methodology  

Should demonstrate understanding of 
the scope of works and other general 
requirements 
 
 
 
 
 

Refer to standard form section 7 

 

5. Equipment Holding 

5.1 Minimum 

number of 

Equipment 

The bidder must indicate the minimum 
the core plant and equipment 
considered by the company to be 
necessary  for undertaking the project 
together with proof of ownership  

Must meet the requirement Refer to standard form section 7 

 

6. Current Commitment  
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Qualification Criteria 

 

Compliance Requirements 

 

Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

6.1 
On-going 

contracts 

The total value of current works on the 
on-going contracts must not exceed 
KShs. xxxxxxx 

Must meet requirements  

 

7. Site Staff 

1 

 

 

 

 

 

 

2 

 

 

 

3 

 

 

 

4 

 

 

 

5 

 

 

Site Agent 

 

 

 

 

 

 

Dep. Site Agent/ 

Site Engineer 

 

 

Senior Foreman 

 

 

 

Site Surveyor 

 

 

 

Foremen (5 N0.) 

The site staff shall posses minimum 
levels set below; 
 
Qualification = xxxxxxx 
                        xxxxxxx 
General Experience = xx yrs 
Specific Experience  = xx Yrs 

 
Qualification = xxxxxxx 
General Experience = xx yrs 
Specific Experience  = xx Yrs 

 
 
Qualification = xxxxxx 
General Experience = xxx yrs 
Specific Experience  = xxx Yrs 
 
 
Qualification = xxxxx  
General Experience = xxx yrs 
Specific Experience  = xx Yrs 
 
 

Qualification = xxxxx 
General Experience = xx yrs 
Specific Experience  =xx Yrs 

Must meet requirements Refer to guideline notes 
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CONDITIONS OF CONTRACT 

1.       Definitions 

1.1     In   this   Contract,   except   where   context   otherwise   requires,   the 

following terms shall be interpreted as indicated; 

“Bills of Quantities” means the priced and completed Bill of Quantities forming 

part of the tender[where applicable]. 

“Schedule of Rates” means the priced Schedule of Rates forming part of the 

tender [where applicable]. 

“The Completion Date” means the date of completion of the Works as certified 

by the Employer’s Representative. 

“The Contract” means the agreement entered into by the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties. 

“The Contractor” refers to the person or corporate body whose tender to carry 

out the Works has been accepted by the Employer. 

“The Contractor’s Tender” is the completed tendering document submitted by 

the Contractor to the Employer. 

“The Contract Price” is the price stated in the Letter of Acceptance. 

“Days” are calendar days; “Months” are calendar months. 

“A Defect” is any part of the Works not completed in accordance with the 

Contract. 

“The Defects Liability Certificate” is the certificate issued by Employer’s 

Representative upon correction of defects by the Contractor. 

“The Defects Liability Period” is the period named in the Appendix to 

Conditions of Contract and calculated from the Completion Date. 

“Drawings” include calculations and other information provided or approved 
by the Employer’s Representative for the execution of the Contract. 

“Employer” Includes Central or Local Government administration, 
Universities, Public Institutions and Corporations and is the party who 
employs the Contractor to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 
the Site for the execution of the Works. 

“Site” means the place or places where the permanent Works are to be 

carried out including workshops where the same is being prepared. 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

“Employer’s Representative” is the person appointed by the Employer and 
notified to the Contractor for the purpose of supervision of the Works. 

“Specification” means the Specification of the Works included in the Contract. 

“Start Date” is the date when the Contractor shall commence execution of the 

Works. 

“ A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes 
Work on the Site. 

“Temporary works” are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the 
Works. 

“ A Variation” is an instruction given by the Employer’s Representative which 

varies the Works. 

“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer. 

2. Contract Documents 

2.1     The following documents shall constitute the    Contract documents and shall 

be interpreted in the following order of priority; 

(1) Agreement, 
(2) Letter of Acceptance, 
(3) Contractor’s Tender, 
(4) Conditions of Contract, 
(5) Specifications, 
(6) Drawings, 
(7) Bills of Quantities 
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3. Employer’s Representative’s Decisions 

 
3.1 Except where otherwise specifically stated, the Employer’s Representative will 

decide contractual matters between the Employer and the Contractor in the 
role representing the Employer. 

4. Works, Language and Law of Contract 

4.1 The Contractor shall construct and install the Works in accordance with the 
Contract documents. The Works may commence on the Start Date and shall 
be carried out in accordance with the Program submitted by the Contractor, 
as updated with the approval of the Employer’s Representative, and complete 
them by the Intended Completion Date. 

4.2 The ruling language of the Contract shall be English language and the law 
governing the Contract shall be the law of the Republic of Kenya. 

5. Safety, Temporary works and Discoveries 

5.1 The Contractor shall be responsible for design of temporary works and shall 

obtain approval of third parties to the design of the temporary works where 

required. 

5.2 The Contractor shall be responsible for the safety of all activities on the Site. 

5.3 Any thing of historical or other interest or significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor 
shall notify the Employer’s Representative of such discoveries and carry out 
the Employer’s Representative’s instructions for dealing with them. 

6 Work Program and Sub-contracting 

6.1 Within seven days after Site possession date, the Contractor shall submit to 
the Employer’s Representative for approval a program showing the general 
methods, arrangements, order and timing for all the activities in the Works. 

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 
percent of the Contract Price) with the approval of the Employer’s 
Representative. However, he shall not assign the Contract without the 
approval of the Employer in writing. Sub-contracting shall not alter the 
Contractor’s obligations. 

7 The site 

7.1 The Employer shall give possession of all parts of the Site to the Contractor. 
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7.2 The Contractor shall allow the Employer’s Representative and any other person 

authorised by the Employer’s Representative ,access to the Site and to any 

place where work in connection with the Contract is being carried out or is 

intended to be carried out. 

8 Instructions 

8.1 The Contractor shall carry out all instructions of the Employer’s Representative 

which are in accordance with the Contract. 

9 Extension of Completion Date 

9.1 The Employer’s Representative shall extend the Completion Date if an 
occurrence arises which makes it impossible for completion to be achieved by 
the Intended Completion Date. The Employer’s Representative shall decide 
whether and by how much to extend the Completion Date. 

9.2 For the purposes of this clause, the following occurrences shall be valid for 

consideration; 

Delay by:-(a)      force 

majeure, or 

(b) reason of any exceptionally adverse weather conditions, or 

(c) reason of civil commotion, strike or lockout affecting any of the trades 
employed upon the Works or any of the trades engaged in the 
preparation, manufacture or transportation of any of the goods or 
materials required for the Works, or 

(d) reason of the Employer’s Representative’s instructions issued under 

these Conditions, or 

(e) reason of the contractor not having received in due time necessary 
instructions, drawings, details or levels from the Employer’s 
Representative for which he specifically applied in writing on a date 
which having regard to the date for Completion stated in the appendix 
to these Conditions or to any extension of time then fixed under this 
clause was neither unreasonably distant from nor unreasonably close 
to the date on which it was necessary for him to receive the same, or 

(f) delay on the part of artists, tradesmen or others engaged by the 

Employer in executing work not forming part of this Contract, or 
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(g) reason of delay by statutory or other services providers or similar bodies 
engaged directly by the Employer, or 

(h) reason of opening up for inspection of any Work covered up or of the 
testing or any of the Work, materials or goods in accordance with these 
conditions unless the inspection or test showed that the Work, 
materials or goods were not in accordance with this Contract, or 

(i) reason of delay in appointing a replacement Employer’s Representative, or 

(j) reason of delay caused by the late supply of goods or materials or in 
executing Work for which the Employer or his agents are contractually 
obliged to supply or to execute as the case may be, or 

(k)      delay in receiving possession of or access to the Site. 

10 Management Meetings 

10.1 A Contract management meeting shall be held regularly and attended by the 
Employer’s Representative and the Contractor. Its business shall be to review 
the plans for the remaining Work. The Employer’s Representative shall record 
the business of management meetings and provide copies of the record to 
those attending the meeting and the Employer. The responsibility of the 
parties for actions to be taken shall be decided by the Employer’s 
Representative either at the management meeting or after the management 
meeting and stated in writing to all who attend the meeting. 

10.2 Communication between parties shall be effective only when in writing. 

11 Defects 

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify 
the Contractor of any defects that are found. Such inspection shall not affect 
the Contractor’s responsibilities. The Employer’s Representative may instruct 
the Contractor to search for a defect and to uncover and test any Work that 
the Employer’s Representative considers may have a defect. Should the 
defect be found, the cost of uncovering and making good shall be borne by 
the Contractor. However if there is no defect found, the cost of uncovering 
and making good shall be treated as a variation and added to the Contract 
Price. 

11.2 The Employer’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which begins 
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at  Completion,  and  is  defined  in  the  Appendix  to  Form of Agreement. 

11.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Employer’s Representative’s 
notice. If the Contractor has not corrected a defect within the time specified in 
the Employer’s Representative’s notice, the Employer’s Representative will 
assess the cost of having the defect corrected by other parties and such cost 
shall be treated as a variation and be deducted from the Contract Price. 

12 Bills of Quantities 

12.1 The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor. The 
Contractor will be paid for the quantity of the Work done at the rates in the 
Bills of Quantities for each item. Items against which no rate is entered by the 
Tenderer will not be paid for when executed and shall be deemed covered by 
the rates for other items in the Bills of Quantities. 

12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price 
shall be a lump sum (which shall be deemed to have been based on the rates 
in the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage. 

13 Variations 

13.1 The Contractor shall provide the Employer’s Representative with a quotation 
for carrying out the variations when requested to do so. The Employer’s 
Representative shall assess the quotation and shall obtain the necessary 
authority from the Employer before the variation is ordered. 

13.2 If the Work in the variation corresponds with an item description in the Bill of 
Quantities, the rate in the Bill of Quantities shall be used to calculate the value 
of the variation. If the nature of the Work in the variation does not correspond 
with items in the Bill of Quantities, the quotation by the Contractor shall be in 
the form of new rates for the relevant items of Work. 

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative 
may order the variation and make a change to the Contract Price, which shall 
be based on the Employer’s Representative’s own forecast of the effects of 
the variation on the Contractor’s costs. 
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14 Payment Certificates and Final Account 

14.1 The Contractor shall be paid after each of the following stages of Work 
listed here below (subject to re-measurement by the Employer’s 
Representative of the Work done in each stage before payment is 
made). In case of lump-sum Contracts, the valuation for each stage 
shall be based on the quantities so obtained in the re-measurement 
and the rates in the Bill of Quantities. 

(i)        Advance payment  _____________  (percent of   Contract Price, 

[after Contract execution] to be inserted by the Employer). 

(ii) First stage (define stage)  ____________________  

(iii) Second stage (define stage)  __________________  

(iv) Third stage (define stage)  _____________________  

(v) After defects liability period . 

14.2 Upon deciding that Works included in a particular stage are complete, the 
Contractor shall submit to the Employer’s Representative his application for 
payment. The Employer’s Representative shall check, adjust if necessary and 
certify the amount to be paid to the Contractor within 21 days of receipt of the 
Contractor’s application .The Employer shall pay the Contractor the amounts 
so certified within 30 days of the date of issue of each Interim Certificate. 

14.3 The Contractor shall supply the Employer’s Representative with a detailed 
final account of the total amount that the Contractor considers payable under 
the Contract before the end of the Defects Liability Period. The Employer’s 
Representative shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 30 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Employer’s 
Representative shall issue within 21 days a schedule that states the scope of 
the corrections or additions that are necessary. If the final account is still 
unsatisfactory after it has been resubmitted, the Employer’s Representative 
shall decide on the amount payable to the Contractor and issue a Final 
Payment Certificate. The Employer shall pay the Contractor the amount so 
certified within 60 days of the issue of the Final Payment Certificate. 

14.4 If the period laid down for payment to the Contractor upon each of the 
Employer’s Representative’s Certificate by the Employer has been exceeded, 
the Contractor shall be entitled to claim simple interest calculated pro-rata on 
the basis of the number of days delayed at the 
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Central Bank of Kenya’s average base lending rate prevailing on the first day 
the payment becomes overdue. The Contractor will be required to notify the 
Employer within 15 days of receipt of delayed payments of his intentions to 
claim interest. 

15. Insurance 

15.1 The Contractor shall be responsible for and shall take out appropriate cover 
against, among other risks, personal injury; loss of or damage to the Works, 
materials and plant; and loss of or damage to property. 

16. Liquidated Damages 

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 
per cent of the Contract price per day for each day that the actual Completion 
Date is later than the Intended Completion Date except in the case of any of 
the occurrences listed under clause 9.2. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

17. Completion and Taking Over 

17.1 Upon deciding that the Work is complete the Contractor shall request the 
Employer’s Representative to issue a Certificate of Completion of the Works, 
upon deciding that the Work is completed. 

The Employer shall take over the Site and the Works within seven days of the 

Employer’s Representative issuing a Certificate of Completion. 

18. Termination 

18.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. These fundamental breaches 
of Contract shall include, but shall not be limited to, the following; 

(a) the Contractor stops Work for 30 days continuously without reasonable 
cause or authority from the Employer’s Representative; 

(b) the Contractor is declared bankrupt or goes into liquidation other than 
for a reconstruction or amalgamation; 

(c) a payment certified by the Employer’s Representative is not paid by 
the Employer to the Contractor within 30 days after the expiry of the 
payment periods stated in sub clauses 14.2 and 14.3 hereinabove. 
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(d) the Employer’s Representative gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time. 

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and 
leave the Site as soon as reasonably possible. The Employer’s 
Representative shall immediately thereafter arrange for a meeting for the 
purpose of taking record of the Works executed and materials, goods, 
equipment and temporary buildings on Site. 

19. Payment Upon Termination 

19.1 The Employer may employ and pay other persons to carry out and complete 
the Works and to rectify any defects and may enter upon the Works and use 
all materials on Site, plant, equipment and temporary works. 

19.2 The Contractor shall, during the execution or after the completion of the 
Works under this clause, remove from the Site as and when required within 
such reasonable time as the Employer’s Representative may in writing 
specify, any temporary buildings, plant, machinery, appliances, goods or 
materials belonging to him, and in default thereof , the Employer may (without 
being responsible for any loss or damage) remove and sell any such property 
of the Contractor, holding the proceeds less all costs incurred to the credit of 
the Contractor. 

19.3 Until after completion of the Works under this clause, the Employer shall not be bound 
by any other provision of this Contract to make any payment to the Contractor, but 
upon such completion as aforesaid and the verification within a reasonable time of 
the accounts therefor the Employer’s Representative shall certify the amount of 
expenses properly incurred by the Employer and, if such amount added to the 
money paid to the Contractor before such determination exceeds the total amount 
which would have been payable on due completion in accordance with this Contract, 
the difference shall be a debt payable to the Employer by the Contractor; and if the 
said amount added to the said money be less than the said total amount, the 
difference shall be a debt payable by the Employer to the Contractor. 

20. Corrupt Gifts and Payments of Commission 

20.1   The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the Employer 
any gifts or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract with 
the Employer or for 
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showing or forbearing to show favour or disfavour to any person in relation 
to this or any other contract with the Employer. 

(b)      Any breach of this Condition by the Contractor or by anyone employed by 
him or acting on his behalf (whether with or without the knowledge of the 
Contractor) shall be an offence under the Laws of Kenya. 

21.      Settlement of Disputes 

21.1 Any dispute arising out of the Contract which cannot be amicably settled 
between the parties shall be referred by either party to the arbitration 
and final decision of a person to be agreed between the parties. Failing 
agreement to concur in the appointment of an Arbitrator, the Arbitrator 
shall be appointed by the chairman of the Chartered Institute of 
Arbitrators, Kenya branch, on the request of the applying party. 
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SECTION V: APPENDIX TO FORM OF AGREEMENT 
 

This Appendix to Form of Agreement forms part of the Agreement. 

 

 

Item Data 

 

Time for Completion .....xxx....................Months,  

 

Priority of Documents 

 

The documents forming the Contract shall be 

interpreted in the following order of priority:  

• the Contract Agreement and Appendix to form 

of agreement 

• the Letter of  Acceptance 

• the Form of Tender  

• the Conditions of Contract, Part II - Conditions 

of Particular Application 

• the Conditions of Contract, Part I - General 

Conditions of Contract 

• the Specifications 

• the Drawings,  

• the Priced Bill of Quantities 

 

Law of Contract Laws of the Republic of Kenya 

 

Language English 

 

Provision of Site On Commencement Date  

 

Name and Address of Employer  Director General  

Kenya Rural Roads Authority 

P.O. Box 48151-00100                                             

Nairobi    

Authorised Person General Manager (Maintenance),  

Kenya Rural Roads Authority 

P.O. Box 48151-00100                                              

(NAIROBI)   

Name and Address of the Engineer Regional Manager, 

Kenya Rural Roads Authority 

P. O. Box 120, 

(WAJIR) 

Name and Address of Engineer’s 

Representative 

Constituency Roads Officer 

(Eldas Constituency) 

(WAJIR REGION) 

Penalty to the Contractor for 

Employer paying workers on his 

behalf 

10% of the amount paid to the workers. 

 

 

Performance Security  (Refer to guideline Notes) 
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Item Data 

 

Amount 

 

Form 

5% of sum stated as the Contract Price 

Bank Guarantee or Insurance Bond issued by PPOA 

approved insurance companies 

 

Requirements of Contractors Design Not applicable 

Programme 

 Time of Submission 

 

 

Within 14 days of Commencement Date 

 Form of Programme Bar Chart 

 

 Interval Updates As requested by the RM 

 

Liquidated Damages 

Amount payable due to failure to 

complete 

0.01% of Contract Price per Day to a limit of 1% of 

Contract Price. 

Defects Liability 

 

Refer to guideline Notes 

Period of notifying defects 90 days calculated from the date stated in the notice 

under sub clause 11.2  

Percentage of Retention Refer to guideline Notes 

 

Maximum Amount of Advance 

Payment  

Refer to guideline Notes 

 

Form of Guarantee for Advance 

Payment  

Bank Guarantee  

Valuation of Works  

 

Remeasurements with Bills of Quantities 

Repayment Schedule for Advance 

Payment 

33 % instalments from 1st three certificates. 

 

Minimum Amount of Interim Payment Ksh. …………………(RM to insert figure)  

 

Currency of Payment Kenya Shilling 

  

Rate of Interest  Simple Interest at a rate of 2% above mean Base 

Lending Rate as issued by the Central Bank of Kenya. 

Insurance Required/ Not required 

Insurance  

 The Works, materials plants 

& fees- Contractor’s All risks 

 Third party injury to persons 

and damage to property 

 Workers compensation 

(WIBA- workers injury benefits 

policy) 

 

Amount of Cover 

The Contract Price stated in the Agreement 

+15%+replacement cost of equipment on site. 

 

Ksh. …………………(RM to insert figure)  

 

 

As per work injury benefits act 2007 laws of Kenya 

 

Arbitration 

 Rules 

 Appointing Authority 

 

 Place of Arbitration 

CAP 49 of the Laws of Kenya 

Chairman Chartered Institute of Arbitrators, Kenya 

Branch. 

Kenya Rural Roads Authority,  Headquarters 
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FORM OF INVITATION FOR TENDERS 
 

_______________________[Date] 
 

To: _____________________________________ [Name of Contractor] 

 _____________________________________[Address] 

 _____________________________________ 

 _____________________________________ 

 
Dear Sirs: 

 

Reference:______________________________________________[Contract Name] 

 

You are qualified to tender for the above Contract. 

 

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and 

completion of the Works. 

 

A complete set of Tender documents may be purchased from ____ 

________________________________________________________________________ 

   [Mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Kshs__________________________ 

 

All Tenders shall be accompanied by ....................number of copies of the same and a Tender 

Security in the form and amount of Kshs…………. and shall be delivered to: 

________________________________________________________________________ 

   [Address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately 

thereafter, in the presence of those Tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter and your intention to Tender in writing. 

 

 

Yours faithfully, 

 

_____________________________________ Authorised Signature 

 

_____________________________________ Name and Title 
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FORM OF TENDER 
 

 
TO:  ___________________________________________[Name of Employer) ___________[Date] 
 
 
       ____________________________________________________[Name of Contract] 
 
 
Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above Works, We, the undersigned offer to construct, install and 

complete such Works and remedy any defects therein for the sum of 

Kshs._____________________________[Amount in figures]Kenya 

Shillings____________________________________________________________________

_______________________[Amount in words] 

 

2. We undertake, if our Tender is accepted, to commence the Works on the commencement    

date and to complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix.   

 

3. We agree to abide by this Tender until ___________________[Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this Tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

4.  We understand that you are not bound to accept the lowest or any Tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of 

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

Witness:  Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 
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LETTER OF AWARD 
 
 [Letterhead paper of the Employer] 
 
            
       _______________________[Date] 
 
To:  _________________________________________ 
 [Name of the Contractor] 
 
 _______________________________________ 
 [Address of the Contractor] 
 
Dear Sir, 
 
This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the Contract 

Price of Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ]  in accordance with the Instructions 

to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory ………………………………………………………… 

 

Attachment :   
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FORM OF TENDER SECURITY 
 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted a 

Tender dated  ………………………… for the Rehabilitation/Spot Improvement of 

……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  

………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter 

called “the Employer”) in the sum of Kshs.……………………… for which payment well and truly to be 

made to the said Employer, the Bank binds itself, its successors and assigns by these presents  

sealed with the Common Seal of the said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender validity 

specified in the Instructions to Tenderers  

Or 

 

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer during 

the Period of Tender validity: 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Tenderers, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him, owing to the occurrence 

of one or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the Period of 

Tender validity, and any demand in respect thereof should reach the Bank not later than the 

said date. 

 

 ___________________________ ______________________________ 

  [Date     [Signature of the Bank] 

 

 ___________________________ ______________________________ 

  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:  _________________________(Name of Employer)    ___________(Date) 

 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. _____________ dated _________ to execute _______________ 

(hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance 

with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of Kenya Shillings _________________________ (amount of Guarantee in words) as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we 

hereby waive notice of any change, addition, or modification. 

 

This Guarantee shall be valid until the date of issue of the Employer’s notice under Sub-Clause 8.2 

(Taking-Over Notice), of the Conditions of Contract. 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________ 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [Name of Employer] ___________(Date) 

 ________________________[Address of Employer] 

Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,_______________________________________[name and Address of Contractor] (hereinafter 

called “the Contractor”) shall furnish you with a Bank guarantee by a recognised Bank for the sum 

specified therein as a security for compliance with his obligations in accordance with the Contract in an 

amount of  Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 

 
We, the      ______________[bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ___________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the amount not 

exceeding Kshs________________________[amount of Guarantee in figures]Kenya Shillings 

_________________________________________________[amount of Guarantee in words]. 

We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed thereunder or of any of the Contract documents which may be made 
between ________________________[name of Employer] and the Contractor, shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of any such change, 
addition or modification. 
 
This Guarantee shall remain valid and in full effect from the date of the Advance Payment under the 
Contract until _____________________________(name of Employer) receives full payment of the 
same amount from the Contract. 
 
Yours faithfully, 
Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 
 
  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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FORM OF AGREEMENT 
 

THIS AGREEMENT is made on the …………day of ….. ……2019 between the 

Kenya Rural Roads Authority, of P.O. BOX 48151 - 00100,  Nairobi, Kenya 

hereinafter called the “Employer “of the one part and ------------------------------------------

-----------------------------------------------------------hereinafter called the “Contractor” of the 

other part. 

 

WHEREAS the Employer is desirous that certain works should be executed, viz: ------

---------------------------------------------------------------------------------------------------------------- 

And has accepted a Bid by the Contractor to execute, complete and maintain such 

works NOW THIS AGREEMENT WITNESSETH as follows:  

 

In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.: 

 

The said BID dated --------------------------------------------------------------------------------------- 

- Conditions of Contract; Parts I and II 

- The Standard and Special Specifications; 

- Priced Bill of Quantities; 

- Letter of Acceptance; 

- Form of Tender 

- Drawings; 

- Appendix to the Form of  Agreement 

- Schedule Of Supplementary Information 

- Other Documents/Materials/Conditions agreed and documented. 

All aforesaid documents are hereinafter referred to as “The Contract”. 
In consideration of the payment to be made by the Employer to the Contractor, the 

Contractor covenants with the Employer to execute and complete the Works in 

conformity with the provisions of the Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the 

execution, completion and maintenance of the Works at the Contract Price or such 

other sum as may become payable under the Contract at the times and in the 

manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused their respective common 

seals to be hereto affixed (or have hereunto set their respective hands and seals) on 

the day and year first above written. 

 

SIGNED AND DELIVERED 

By the said Employer:………………............................…………………………. 

 

Signature: ………………………………………….. 

 

Region:……………………………………………… 

 

(Regional Manager, Kenya Rural Roads Authority) 

(For and on behalf of the said Employer.) 

 

In the presence of:……............................................................................................. 

 

Signature…………………………………………… 

 

 

 

By the said Contractor: …………...................................................……………………...                                         
                                    

Signature…………………………………………… 
 

     Designation:………………………………………. 

     (For and on behalf of the said Contractor) 

 

 

In the presence of : ............................................................................................... 
      
                                                      Signature:……………………………………… 
 
     Address:………………………………………………………. 
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QUALIFICATION INFORMATION 
 
 
TENDER QUESTIONNAIRE 

 
 Please fill in block letters. 
 
1. Full name of Tenderer; 
 

……………………………………………………………………………………… 
 
2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has 

been appointed below); 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of Tenderer; 
 

……………………………………………………………………………………… 
 
4. Facsimile of Tenderer; 

……………………………………………………………………………………… 
 
5. Name of Tenderer’s representative to be contacted on matters of the Tender during the 

Tender period; 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive Tender notices (name, address, 

telephone, telefax); 
 

……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) ( The Tenderer  
 
shall leave one copy at the time of purchase of the Tender documents) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever 
applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name ……………………………………………………………………… 
 
Location of business premises;          Country/Town………………………….…. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………..….. 
 
Current Trade Licensee No…………………… Expiring date……………….…… 
 
Maximum value of business which you can handle at any time: Kshs ………… 
 
Name of your Bankers……………………………………………………………..… 
 
Branch……………………………………………………………………………….… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 

     2…………………………………………………………………………………… 

     3…………………………………………………………………………………… 

 
Part 2(c) – Registered Company: 
 
Private or public………………………………………………………….............… 
 
State the nominal and issued capital of the Company- 
 
Nominal Kshs…………………………………………………………….........…… 
 
Issued Kshs…………………………………………………………………........… 
 
Give details of all directors as follows: 
 
      Name in full .  Nationality.       Citizenship Details*.          Shares. 
 
1.………………………………………………………………………………….…......… 

2.………………………………………………………………………………….….......… 

3.…………………………………………………………………………………….......… 
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4.……………………………………………………………………………………........… 

 
Part 2(d) – Interest in the Firm: 
 
Is there any person / persons in …………… ……… (Name of Employer) who  
 
has interest in this firm? Yes/No……………………… (Delete as necessary) 
 
I certify that the information given above is correct. 
 
……………………… ……………………… ………………............................… 
(Title)    (Signature)   (Date) 

 
 

* Attach proof of citizenship 
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SCHEDULE OF LABOUR: - BASIC RATES 
 

(Reference: Clause 4 of Conditions of Particular Application) 

 

LABOUR 

CATEGORY 

UNIT 

(MONTH/SHIFT/HOUR) 

 

RATES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 

 
 

Categories to be generally in accordance with those used by the Kenya Building Construction and 
Engineering and Allied Trades Workers’ Union. 

 
 
 

 
 

 
I certify that the above information is correct. 

 
……………………………  ………………………… …………………… 

(Title)     (Signature)   (Date) 
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CERTIFICATE OF TENDERER’S VISIT TO SITE 

 
This is to certify that 
 
[Name/s]…………………………………………………………………… 
 
………………………………………………………………………………… 
 
Being the authorized representative/Agent of [Name of Tenderer] 
…………………………………………………………………………………… 
 
…………………………………………………………………………………… 
 

participated in the organized inspection visit of the site of the works for the (participated in the 

organised inspection visit of the site of the work….……………………………………………….. 

(……KM ) 

 
 
held on ……………………………………… day of………………………20…………… 
 
Signed……………………………………………………………………………… 
  (Employer’s Representative) 
 
……………………………………………………………………………………… 
 
 
NOTE:  This form is to be completed when the site visit is made  
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FORM OF WRITTEN POWER-OF-ATTORNEY 
 

The Tenderer consisting of a joint venture shall state here below the name and address of his 

representative who is authorised to receive on his behalf correspondence in connection with the 

Tender. 

 

……………………………………………………………… 

(Name of Tenderer’s Representative in block letters) 

 

 

……………………………………………………………… 

(Address of Tenderer’s Representative) 

 

 

……………………………………………………………… 

(Signature of Tenderer’s Representative) 
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KEY PERSONNEL 
 

DESIGNATION NAME NATIONALITY SUMMARY OF 
QUALIFICATIONS AND 
EXPERIENCE 

Headquarters:  
1. Managing Director 

2.  

3. 

4. 

5. 

etc. 

   

Site Office: 
 
1. Site Supervisor 

2. 

3. 

4. 

5. 

6 

 
 
 
 
 
 
 
 

   

 
I certify that the above information is correct. 
 
    …………………………     ……………………  ……………….. 
              (Title)                       (Signature)          (Date) 
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT. 
 

       Mandatory minimum number of equipment required by the Employer for the execution of 
the project that the bidder must make available for the Contract 

 

Item 
No. 

Equipment Details Minimum 
Number 
Required  

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 
to be 
hired 

1 Pedestrian Roller – Man walk 
behind 

1     

          

2 Double drum vibrating pedestrian 
roller(3Tons) 

1 1   

      

 
  

3 Self-propelled single drum 
vibrating (10Tons) 

1 
 

  

      
 

  

4 Mobile concrete mixers  1 
 

  
     

5 Excavator/loader 1 
  

      
 

  

6 Concrete vibrators 1 
 

  

      
 

  

7 Tippers payload 7 – 10 tonnes 2 
 

  

      
 

  

8 Flat bed lorries 1 
 

  

      
 

  

9 Water tankers (10,000 litres 
capacity) 

1     

          

          

          

 
The Bidder must attach certified copies of log books or lease agreement of the following 

I certify that the above information is correct. 
 
…………………………  ……………………  ……………….. 
      (Title)   (Signature)   (Date) 
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN 
THE PREVIOUS YEARS 

 

DESCRIPTION OF WORKS 
AND CLIENT 

TOTAL VALUE OF 
WORKS (KSHS) 

CONTRACT 
PERIOD 
(YEARS) 

YEAR 
COMPLETED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
I certify that the above Civil Works were successfully carried out and completed by ourselves. 
 
…………………………  …………………………  ……………… 
     (Title)          (Signature)    (Date) 
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SCHEDULE OF ONGOING PROJECTS 
 

 

DESCRIPTION OF WORK 
AND CLIENT 

CONTRACT 
PERIOD 

DATE OF 
COMMEN-
CEMENT 

DATE OF 
COMPLETION 

TOTAL 
VALUE OF 
WORKS 
(KSHS.) 

% 
COMPLETE
D TODATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 
I certify that the above Civil Works are being carried out by ourselves and that the above information is 
correct. 
 
 
……………………  ……………………  ……………………  
    (Title)      (Signature)   (Date)    
 
 
 
 
 
 
 
 
 

 
 
 



 

49 
 

 

 
 

OTHER SUPPLEMENTARY INFORMATION 
 
1. Financial reports for the last three years, balance sheets, profit and loss statements, 

auditors’ reports etc.  List them below and attach copies. 

……………………………………………………………………… 

……………………………………………………………………… 

……………………………………………………………………… 

 

2. Evidence of access to financial resources to meet the qualification requirements.  

Cash in hand, lines of credit etc.  List below and attach copies of supporting 

documents 

……………………………………………………………………… 

……………………………………………………………………… 

……………………………………………………………………… 

 

3. Name, address , telephone, telex, fax numbers of the Tenderer’s Bankers who may 

provide reference if contacted by the Employer. 

………………………………………………………………………… 

………………………………………………………………………… 

………………………………………………………………………… 

 
4. Information on current litigation in which the Tenderer is involved. 
 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT 
INVOLVED (KSHS) 

 
 
 
 
 
 
 
 
 
 
 

  

 
I certify that the above information is correct. 
 
……………………  ……………………… ……………………… 
   Title         Signature   Date 
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ADJUDICATOR’S AGREEMENT 
 
 
Identification of Project: 
 
 
………………………………………………………………………………………………… 
(the “Project”) 
 
Name and address of the Employer: 
 
 
……………………………………………………………………………………………….. 
(the “Employer”) 
 
Name and address of the Contractor: 
 
……………………………………………………………………………………………….. 
(the “Contractor”) 
 
Name and address of the Adjudicator: 
 
 
……………………………………………………………………………………………….. 
(the “Adjudicator”) 
 
Whereas the Employer and the Contractor have entered into a Contract (“the Contract”) 
for the execution of the Project and wish to appoint the Adjudicator to act as adjudicator 
in accordance with the Rules for Adjudication [“the Rules”]. 
 
 
The Employer, Contractor and Adjudicator agree as follows: 
 
1. The Rules and dispute provisions of the Contract shall form part of this Agreement. 
 
2. The Adjudicator shall be paid: 
 

A retainer fee of ………………………………………………...………….. per calendar 
month(where applicable) 
 
A daily fee of ………………………………………………..… 
 
Expenses (including the cost of telephone calls, courier charges, faxes and telexes 
incurred in connection with his duties; all reasonable and necessary travel 
expenses, hotel accommodation and subsistence and other direct travel expenses). 
 
Receipts will be required for all expenses. 
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3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has 

disclosed to the Parties any previous or existing relationship with the Parties or 
others concerned with the Project. 

 
4. This Agreement shall be governed by the laws of………………………………… 

5. The Language of this Agreement shall be ……………………………………….. 

 
 
SIGNED BY ……………………………….………………………… 
 
For and on behalf of the Employer in the presence of 
 
Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 

 
 
SIGNED BY ……………………………….………………………… 
 
For and on behalf of the Contractor in the presence of 
 
Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 

 
 
SIGNED BY ……………………………….………………………… 
 
For and on behalf of the Adjudicator in the presence of 
 
Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 
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FRAUD & CORRUPTION 

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, 

coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site. 

2  Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee 

shall be removed. 

3  For the purposes of this Sub-Clause:  

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party; 

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party; 

(iv)  “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of a party.  

4   The Contractor declares that: 

a) They did not engage in any action to influence the Project implementation process to the 

detriment of the Employer, in particular no collusive practice took place nor will take place, and 

The bidding proceedings, contract award, and execution have not and will not be subject to any 

corrupt practice as defined in the United Nations Convention to combat corruption dated 31 

October 2003. 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

_______________________________[Seal or Stamp of Tenderer] 
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ENVIRONMENTAL AND SOCIAL COMMITMENT 

 
 
I have taken due note of the importance to comply with environmental and social standards 

and regulations. 

 

I, the undersigned, [………….] acting as the duly authorized representative of 

[…………….], 

 

With respect to the submission of a bid for [………] in accordance with the invitation to 

tender No [………….], I undertake to comply, and ensure that our subcontractors, if any, 

comply with international environmental and labour standards consistent with applicable 

law and regulations in the country of implementation of the Project, including the 

fundamental conventions of the International Labour Organisation (ILO) and international 

environmental treaties 

 

In addition, I also undertake to adopt any environmental and social risk mitigation 

measures as defined in the environmental and social management plan or the notice of 

environmental and social impact issued by the Employer. 

 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 
_______________________________[Seal or Stamp of Tenderer] 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision 

on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

 

 

SIGNED 

Board Secretary 
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DECLARATION FORM 

  

     Date    

To    

       

       

 

The tenderer i.e. (Name and address)  

       declare the following: 

 

a) Has not been debarred from participating in public procurement. 

 

b) Has not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 

  

 

                       

        Title      Signature         Date 

 

 

(To be signed by authorized representative and officially stamped) 
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST 
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58 
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES  

I. SPECIFICATIONS 

Contents: 
 
SECTION 01: PRELIMINARY AND GENERAL ITEMS…………………………………... E-1 
01-40-001: Mobilisation and Establishment of the Site……………………….............. E-1 
01-40-002: Clearance on Completion……………………………………………………. E-1 
01-40-003: Insurances and Securities…………………………………………………… E-1 
0140-004: Quality Control Tests…………………………………………………………… E-2 
01-40-005: Publicity Sign Boards……………………………………………………………E-2 
01-40-006: Traffic Control…………………………………………………………………… E-2 
01-40-007: Drinking Water………………………………………………………………….. E-3 
SECTION 05 EARTHWORKS………………………………………………………………… E-10 
05-40-001: Re-Establishment of the Vertical Alignment…………………………………. E-10 
05-50-007: Excavation to Level…………………………………………………………….. E-10 
08-50-003: Side-drain Excavation (Soft Material)………………………………………. E-11 
08-50-004: Side-drain Excavation (Hard Material)………………………………………. E-12 
08-50-005: Mitre Drains/Catchwater Drains……….……………………………………… E-12 
05-50-008: Spreading and Compaction for Camber formation ………………………… E-13 
SECTION 07: EXCAVATION AND FILLING FOR STRUCTURES……………………….. E-14 
07-50-002 Excavation for Drainage Structures………………………………………….. E-14 
SECTION 08 CULVERT AND DRAINAGE WORKS…………………………………….. E-15 
08-50-002: Ditch Cleaning-manual…………………………….……………………………E-15 
08-60-001/005: Culvert cleaning - partially blocked…………………………………………... E-16 
08-60-006/010: Culvert cleaning - fully blocked…………………………………………………E-17 
08-60-016/035: Concrete Pipe Culverts………………………………………………………….E-17 
08-70-001 Headwall Repair - masonry …………………………………………………… E-19 
08-70-002: Headwall Repair - concrete…………………………………………………… E-19 
08-70-003         Minor Drainage Structures - masonry……………………………………….. E-20 
08-70-004 Minor Drainage Structures - concrete…………..……………………........... E-20 
08-70-005 Scour Checks – concrete……………………………………………………… E-21 
08-70-006 Scour Checks – masonry…………………………………………………….. E-21 
08-70-007 Scour Checks - wooden stakes……………………………………………… E-21 
08-70-016 Stone Pitching………………………………………………………………….. E-23 
08-80-002 Gabion Installation……………………………………………………………… E-24 
08-80-003 Rockfill to Gabions……………………………………………………………… E-24 
08-80-004 Drift Desilting……………………………………………………………………. E-25 
08-80-005 Drift Repairs - Concrete……………………………………………………….  E-25 
08-80-006 Drifts - Stone Pitching…………………………………………………………. E-26 
08-80-007 Drifts - Concrete……………………………………………………………….. E-26 
08-80-008 At-level Scour Checks…………………………………………………………. E-26 
08-80-009 Stone Chute Stabilisation……………………………………………………….E-27 
08-80-010 Stone Post Chute Stabilisation…………………………………………………E-27 
08-80-011 Stone Check Dams…………………………………………………………….. E-28 
08-80-012 Stone and Post Check Dams…………………………………………………..E-28 
SECTION 10 GRADING AND GRAVELLING…………………………………………….. E-29 
10-50-002: Carriageway Grading - heavy…………………............................................E-30 
10-50-004: Carriageway Grading - light…………………………………………………….E-30 
10-80-004: Removal of Overburden  - labour…………………………………………….. E-31 
10-80-009: Removal of Overburden -  equipment…………………………………………E-31 
10-80-005: Haulage - Overhaul…………………………………………………………….. E-31 
10-80-007 Excavation; Free hand; Spreading and Compaction of Gravel-Labour……E-32 
10-80-008 Excavation; Free Haul, Spreading and Compaction of Gravel-Equipment..E-34 
10-80-010 Restoration of Quarries and Borrow Pits…………………………………….. E-34 
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SECTION 01 :  PRELIMINARY AND GENERAL ITEMS 
 
Scope: 
 
This section comprises those items that are required at the Commencement and Completion 
of the Works or that are Provisional Items applicable for the duration of the Works. 
 
01-40- 001 Mobilisation and  Establishment of the Site 
 
The Contractor shall provide all equipment, tools, materials, temporary offices, stores and 
housing required to carry out the Works. 

 
The Contractor shall ensure that all possible means of protection are given to the labour 
force at all times.  Such protection shall include provision of high visibility clothing or vests, 
goggles and masks for workers in potentially dangerous locations or dealing with potentially 
harmful materials. The Contractor shall also maintain first aid kits with a minimum of the 
following items:- 
 
▪ Non Stick wound dressing  
▪ Selection of plaster/band aids 
▪ Crepe bandages 
▪ Gauze and cotton wool 
▪ Antiseptic solution (washing wounds) 
▪ Antiseptic cream – Betadine, Burnol 
▪ Pain killers Panadol, Disprin 
▪ Anti diarrhoea – Immodium, Diadis, Charcoal 
▪ Anti histamine – Piriton, Triludan 
▪ Anti nausea – Stemetil 
▪ Eye ointment 
▪ Oral re-hydration sachets 
▪ Surgical gloves 
 
Measurement and Payment: 
 
No separate payment shall be made for this item.  The Contractor shall include the costs in 
the rates for other measured items. 
 
 
01-40- 002 Clearance on Completion 
 
On Completion of the Works, all temporary housing, equipment, signs and tools shall be 

removed from the site, and the site left in good order to the satisfaction of the 
Engineer.  

 
Measurement and Payment 
 
The Lump Sum payment will be made upon approval by the Engineer that the Clearance 
has been satisfactorily carried out.  
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01-40-003 Insurance and Bonds 
 
The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in 
the Conditions of Contract. 
 
Measurement and Payment 
 

Lump Sum payment for this item will be made upon the production of satisfactory evidence 
by the Contractor that Insurances and Securities have been effected. 
 
 
01-40-004 Quality Control Tests 
 
The Engineer may instruct the Contractor during the progress of the Works to carry out 
quality control tests to check materials and standards of workmanship, against the 
Specifications. 
 
Where such tests indicate defective standards the Engineer shall instruct the Contractor to 
rectify the defects to the Engineer’s satisfaction and at the Contractor’s expense. 
 
Measurement and Payment 
 
The Engineer shall include a Provisional Sum for this item to be expended only as and when 
the Contractor is instructed to carry out tests. 
 
 
01-40-005  Publicity Sign Boards 
 
The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the 
Engineer. The Sign Boards shall be placed at the beginning and end of the road or road 
section covered by this Contract. 
 
Sign Boards shall be maintained for the duration of the Works, and removed on completion. 
 
Quality Control 
 
The Engineer shall check that Sign Boards have been erected in accordance with Drawings 
and Specifications. 
 
Measurement: Number 

 
The unit of measurement shall be number of Sign Boards erected 
 
Payment 
 
The unit rate shall be the full compensation for labour, tools, materials and incidental costs 
required for carrying out the work. 
01-40- 006 Traffic Control 
 
The Contractor shall provide warning signs, fences, barriers, detours, which shall be 
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properly positioned in advance of the Works to ensure that traffic is well and safely 
accommodated for the  duration of the Works. 
 
Traffic signs and other traffic control facilities shall be kept in good condition and located in 
positions where they are visible to road users. 
 
Quality Control 
 
The Engineer shall check regularly that traffic control measures are satisfactory. 
Measurement and Payment 
 
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that 
satisfactory control measures are in place. 
 
 
 
01-40- 007 Drinking Water 
 
The Contractor shall provide safe drinking water on site for workers at a reasonable distance 
from all work locations, for the duration of the Works. 
 
 
Quality Control 
 
The Engineer shall check regularly that adequate supplies of water are available throughout 
the Site. 
 
Measurement and Payment 
 
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that 
adequate supplies have been provided. 
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SECTION O5 : EARTHWORKS 
Scope 
 
This section covers the excavation of soil and the placing, watering and compaction of hard 
and soft material to form the road formation. 
 
05-40- 001:  Re - Establishment of the Vertical Alignment 
 
The Contractor shall re-establish the vertical alignment of the road section which includes 
the setting out excavation of horizontal slots marking the level road platform.  
 
The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the 
straight section and 5m on the curve sections of the road. Each slot shall be compacted 
using hand rammers until no more imprints of the rammer on the surface of the slot can be 
seen. The length of each slot shall be equal to the formation width of the road. 
 
Vertical alignment standards shall be those set out in Table 5.1 
 
Table 5.1 Vertical Alignment Standards 
 
        Standard Flat & Rolling Terrain           Hilly Terrain 
 
Gradients 
 
Desirable Minimum 
 
Desirable Maximum 
 
Absolute Maximum 
 

 
 
 
              2% 
 
              8% 
 
             10% 

 
 
 
           2% 
 
          10% 
 
          12% 

 
 
Work method 
 
The Contractor shall apply Labour methods to carry out this item work. 
 
 
Quality Control: 
 

• The hand rammer shall be not less than 5kg 

• The level of the slot shall have a tolerance of + 50 mm 

• The longitudinal profile of the road shall be checked at every third slot and shall have a 
maximum tolerance of + 50mm 

 
Measurement Unit: m 
 
The measurement shall be linear metres of road alignment set out 
 
Payment: 
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The unit rate shall be the full compensation for labour, tools, materials and incidental costs 
required for carrying out the work. 
 

 

05-50- 007   Excavation to Level and Compaction 
 
The Contractor shall cut material to form the level road platform and place the excavated 
material as fill or in spoil areas approved by the Engineer.  Where material needs to be 
borrowed excavation shall only be from borrow areas approved by the Engineer.  
 
The fill layers to be compacted shall not exceed 150mm loose depth. 
 
Compaction of the fill material shall be carried out from the edges to the centre by 
overlapping passes of the compaction equipment.  The number of passes shall be as 
directed by the Engineer dependent upon the equipment used and the material being 
compacted.  Unless otherwise instructed the moisture content of the material shall be within 
+ 2% of optimum.  Where additional moisture is required water shall be applied in an even 
manner such that no longitudinal or transverse flow occurs. 
 
The Engineer may instruct the Contractor to carry out density tests on the compacted 
material to ensure that an acceptable standard has been achieved. 
 
Work Method 
 
The Contractor shall use Labour and appropriate compaction Equipment to carry out this 
item of work.  
 
 
Quality Control 
 

• The width of the platform shall be checked at intervals of 50 m and shall have a 
tolerance of + / - 50mm. 

• The level platform shall be horizontal in the transverse direction and shall have a 
tolerance of + / - 15 mm under a 2 metre straight edge. 

• The longitudinal profile shall have a maximum tolerance of + / - 50 mm over a 30m 
length of gradient. 

• Compaction shall show no movement of material under the roller. 

• Compaction test standard shall be 95% MDD (AASHTO T99) 

 
Measurement Unit:  m3 

 
The measurement shall be the volume of compacted fill material forming the level platform. 
 
Payment 
 
The unit rate shall be the full compensation for labour, tools, equipment, water and 
incidental costs required for carrying out the work. 
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08-50-003 :  Side-drain Excavation   (Soft Material) 
 
The Contractor shall excavate side drains to the profiles shown on the Drawings or as 
directed by the Engineer. 
 
The material from the excavations shall be used for the formation of the camber. Where 
additional material is required to achieve the required camber, the widths of the side drains 
may be increased, with the approval of the Engineer. 
 
Locations of the side drains shall be as shown on the Drawings or as directed by the 
Engineer, and the Contractor shall use the appropriate ditch template to control the 
excavations 
 

Work method 

 
The Contractor shall apply Labour methods to carry out this item  
 
 
 
 

Quality Control 

 

• The dimensions of the side drains shall be checked at 50m intervals and shall have a 
tolerance of + 50mm 

• The longitudinal profile of the side drains shall be checked at 30m intervals and shall 
have a tolerance of +/-50mm. 

 
Measurement Unit m3 

 
Measurement shall be the volume of material excavated to form the side drains, and 
deposited for camber formation. 
 
Payment  
 
The unit rate shall be the full compensation for labour, tools and  incidental costs required 
for carrying out the work. 
 
 
 
 
08-50-004    Side-drain Excavation (Hard material) 
 
Where, in the opinion of the Engineer, the material to be excavated to form the side drains 
may be classified as hard the Contractor shall carry out the excavation in accordance with 
05-003 and shall be compensated under this item, 
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Work Method: 
 
The Contractor shall apply Labour methods with appropriate Equipment to carry out this 
item. 
 
Quality Control: 
 
The Engineer shall measure the volume of the excavation classified as Hard material 
 
Measurement Unit:    m3 
 
The measurement shall be the volume of material excavated and deposited to form the 
camber 
 
Payment: 
 
The unit rate shall be the full compensation for all labour, tools, equipment and incidental 
costs required to complete the work. 
 
 
 
08-50- 005               Mitre Drains/Catchwater Drains 
 
i. Labour   ii.      Equipment 
 
The Contractor shall excavate mitre drains and catchwater drains to the dimensions shown 
on the Drawings and at locations as directed by the Engineer.  They shall be excavated in a 
manner to minimise erosion at the discharge point.  The material excavated from the drains 
shall be used to form the side drain bund directing water to the mitre-drain, and a bund on 
the lower side of the cut-off drain, or disposed of as directed by the Engineer. 
 

Work Method 

 
The Contractor shall use either Labour or Equipment as directed by the Engineer to carry 
out this work. 

 

 
 
 

Quality Control 

 

• The longitudinal profile shall have a gradient of maximum 4%. 

• The dimensions of the mitre drains shall have maximum tolerances of +20mm  

• The location of the mitre drains shall be approved by the Engineer. 
 

Measurement Unit: m3 
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The measurement shall be the volume of material excavated as measured on site in 
approved drains. 
 
 

Payment  

 
The unit rate shall be full compensation for labour, tools, equipment and incidental costs 
required for carrying out the work. 
 
 
05-50- 008              Spreading and Compaction for Camber Formation 
 
The Contractor shall spread and compact the material deposited from the side drains to 
form the camber on the road, in accordance with the Drawings or as directed by the 
Engineer, and shall check the profile with the appropriate camber board. 
 
Compaction shall be carried out from the edges to the centre line by overlapping passes of 
the compaction equipment. The number of passes shall be as directed by the Engineer 
dependent upon the equipment used and the material being compacted.  Unless otherwise 
instructed the moisture content of the material shall be within + 2% of optimum.  Where 
additional moisture is required water shall be applied in an even manner such that no 
longitudinal or transverse flow occurs. 
 
The Engineer may instruct the Contractor to carry out density tests on the compacted 
material to ensure that an acceptable standard has been achieved. 
 
Work method 
 
The Contractor shall use Labour and appropriate compaction Equipment to carry out this 
item. 
 
Quality Control 
 

• The width of the carriageway including the shoulders shall be checked at 50m intervals 
and shall have a tolerance of +50/-20 mm. 

• The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%. 

• Compaction shall show no movement of material under the roller 

• Compaction test standard shall be 98% MDD (AASHTO T99) 
 
Measurement Unit  m2 

 
The measurement shall be the area of camber formed, according to the specified 
carriageway width and measured length of road. 
 
Payment  
 
The unit rate shall be the full compensation for all labour, tools, equipment, water and  
incidental costs required for carrying out the work. 
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SECTION 07:         EXCAVATION AND FILLING FOR STRUCTURES 

Scope 

 
This section covers all Works in connection with the excavation for concrete pipe culverts; 
inlet and outlet structures; drifts and drainage protection Works; 
 
 
07-50- 002   Excavation for Drainage Structures 
 
The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; 
inlet and outlet aprons and other drainage structures to the dimensions and levels shown on 
the Drawings or as directed by the Engineer.  The excavations shall be kept free of water 
and shall be compacted with hand rammers of not less than 5kg. 
 
The Engineer shall approve all excavations before the Contractor shall be permitted to 
proceed with the construction. 
 
The Contractor shall take all necessary precautions to safeguard the stability and safety of 
the excavations. 
 

Work Method 

 
The Contractor shall apply Labour methods to carry out this item. 
 
Quality Control 
 

• The dimensions of the excavations shall have a tolerance of + / - 50mm 

• The invert levels shall have a tolerance of + / - 50mm 

• The trench bottom gradients shall have a tolerance of + / - 20mm over the length of the 
trench 

 
Measurement Unit  m3 

 
The measurement shall be volume of material excavated measured net according to the 
Drawings. 
 
Payment 
 
The unit rate shall be the full compensation for labour, tools, and any incidental costs 
required for carrying out the work. 
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SECTION 08: CULVERT AND DRAINAGE WORKS 
 
Scope 
 
This section covers all Works in connection with the installation of concrete pipe culverts; 
inlet and outlet structures; drifts and drainage protection Works; and the construction of 
Scour  Checks 
 
08- 50-002:  Ditch Cleaning (Manual) 
 
i. Partially silted 
 
Partially silted drains are those that are less than half silted and require only cleaning. 
 
All deposited material, debris, and vegetation shall be removed and the drain shaped to the 
original cross-section and left in a free-draining condition.  Suitable material may be used to 
fill depressions and potholes on the carriageway. All debris and other unsuitable material 
removed from the side drains shall be disposed of well clear of the drainage system in 
approved spoil dumps where it will not cause any obstruction or be washed back. 

 
The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the 
rains or as directed by the Engineer. 
 
Work Method 
 
The Contractor shall use Labour to carry out this item of work 
 
Quality Control 
 

• Appropriate drain templates shall be used to check and control the dimensions of the 
drains. 

• The longitudinal profile of the drains shall be checked using boning rods, to ensure free 
flow.  

 
Measurement Unit:  m 
 
The measurement shall be the length of drain desilted or cleaned to the specified cross-
section. 
 
Payment 
 
The unit rate shall be full compensation, for labour, tools, and incidental costs required to 
carry out the work.  
 
ii. Fully silted 
 
Fully silted drains shall be those that are greater than half-silted and require re-excavation 
or reshaping. 
 
All deposited material, debris, and vegetation shall be removed and the drain shaped to the 
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original cross-section and left in a free-draining condition.  Suitable material may be used to 
fill depressions and potholes on the carriageway. All debris and other unsuitable material 
removed from the side drains shall be disposed of well clear of the drainage system in 
approved spoil dumps where it will not cause any obstruction or be washed back. 

 
The side drains shall be desilted or re-excavated before the onset of the rains, or as directed 
by the Engineer. 

 

Work Method 

 
The Contractor shall use Labour to carry out this item of work 
 
 
 

Quality Control 

 

• Appropriate drain templates shall be used to check and control the dimensions of the 
drains. 

• The longitudinal profile of the drains shall be checked using boning rods, to ensure free 
flow.  

 
Measurement Unit:  m 

 
The measurement shall be the length of drain re-excavated or re-shaped to the specified 
cross-section. 
  
Payment 
 
The unit rate shall be full compensation for labour, tools, and any incidental costs required to 
carry out the work.  

 
 
08-60-001/005:  Culvert Cleaning (partially blocked) 
 
08-60-001 300mm    dia 
08-60-002 450mm    dia 
08-60-003 600mm    dia 
08-60-004 900mm    dia 
08-60-005 1200 mm dia 
 
This activity involves the cleaning of culverts of specified sizes including pipe barrels, the 
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and 
any obstruction to ensure free passage of water at all times. The debris shall be deposited in 
approved spoil dumps as directed by the Engineer 
 
Partially blocked culverts shall be those with less than half of the barrel blocked. 
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Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet 
drain shall be not less than 2 %. 
 
All broken culvert barrels discovered in the course carrying out this activity shall be reported 
to the Engineer. 
 
This activity shall be carried out before the rains, or as directed by the Engineer. 
 
 
Work Method 
 
The Contractor shall use Labour to carry out this item of work 

 

Quality Control 

 
The culverts shall be checked as free of debris to the satisfaction of the Engineer.  
 
Measurement Unit: m         

 
The measurement shall be the length of culvert, including the outlet drain, cleaned 
 
 
Payment 
 
The unit rate shall be full compensation for labour, tools and incidental costs required to 
carry out the work. 
 
08- 60 - 006/7/8/9/10 :  Culvert Cleaning  (Fully blocked):  
 
08 - 60 - 006 300mm dia;  
08 - 60 - 007 450mm dia;  
08 - 60 - 008 600mm dia; 
08 - 60 - 009 900mm dia; 
08 - 60 - 010 1200mm dia 
 
This activity involves the cleaning of culverts of specified sizes including pipe barrels, the 
outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed, silt and 
any obstruction to ensure free passage of water at all times. The debris shall be deposited in 
approved spoil dumps as directed by the Engineer 
  
Fully blocked culvert shall be those with greater than half of the barrel blocked. 
 
Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet 
drain shall be not less than 2 %. 

 
All broken culvert barrels discovered in the course of carrying out this activity shall be 
reported to the Engineer. 
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This activity should be carried out before the onset of the rains, or as directed by the 
Engineer.  
 
Work Method 
The Contractor shall use Labour to carry out this item of work. 
 

Quality Control 

 
The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 
 
 
Measurement Unit: m        

 
The measurement shall be the length of culvert, including the outlet drain cleaned.  
 
Payment 
 
The unit rate shall be full compensation for labour, tools  and incidental costs required to 
carry out the work. 
 
 
08-60-016/035  Concrete Pipe Culverts  
 
08-60-016 300    mm   haunched (Type II) 
08-60-017 300    mm   unhaunched (Type 1) 
08-60-018 450    mm   haunched (Type II) 
08-60-019 450    mm   unhaunched (Type 1)  
08-60-020 600    mm   haunched (Type II) 
08-60-021 600    mm   unhaunched (Type I) 
08-60-022 900    mm   haunched (Type II) 
08-60-023 900    mm   unhaunched (Type I)  
08-60-024 1200  mm   haunched (Type II) 
08-60-025 1200  mm   unhaunched (Type I) 
08-60-026 300    mm   semi-surround (Type III) 
08-60-027 300    mm   surround (Type IV) 
08-60-028 450    mm   semi-surround (Type III) 
08-60-029 450    mm   surround (Type IV) 
08-60-030 600    mm   semi-surround (Type III) 
08-60-031 600    mm   surround (Type IV) 
08-60-032 900    mm   semi-surround (Type III) 
08-60-033 900    mm   surround (Type IV) 
08-60-034 1200  mm   semi-surround (Type III) 
08-60-035 1200  mm   surround (Type IV) 
 
 
The Contractor shall supply, lay and joint concrete pipes to form culverts, including the 
concrete bedding; haunching or surrounds; and backfilling, in accordance with the Drawings 
for the Type and diameter specified in the Contract or directed by the Engineer. 
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The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on 
site or procured from a supplier approved by the Engineer.  The pipes shall be laid on a 
bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with 
cement mortar 1:4.  
 
The culvert gradient including the outlet shall be a minimum 2%. 
 
The pipes shall be haunched or surrounded, according to the Type specified, with Class 
15/20 concrete to the dimensions shown on the Drawings or as directed by the Engineer. 
 
Backfilling shall be carried with approved material and compacted in layers not exceeding 
150 mm loose depth and placed evenly on each side of the pipe.  Ramps shall be shaped to 
achieve a minimum overfill of 75% of the pipe diameter, and shall be tapered back on the 
carriageway to provide a gradual approach, as directed by the Engineer. 
 
If the Contractor wishes to construct culverts in-site, using inflatable or collapsible forms the 
Engineer’s approval shall first be sought for the proposed working method. 
 
On completion the inside of the culvert shall be smooth, without displaced joints or other 
obstructions and true to line and level. 
 
 
Work Method 
 
The Contractor shall use Labour and appropriate Equipment to carry out this item work 
 
Quality Control 
 

• Concrete quality shall be checked for cracks, honey combing, and other defects. 

• Before the pipes are laid, the gradient of the concrete bedding shall be checked and 
shall not be less than 2% 

• The joints shall be checked to see that they have been properly made. 
 
Measurement Unit: m  
 
The measurement shall be in linear metres of the installed Type and size of culvert 
specified, measured net according to the Drawings. 
 
 
Payment  
 
The unit rate shall be the full compensation for labour, tools, materials, equipment and any 
other incidentals that may be required in carrying out the work. 
 
 
 
08- 70- 001  Head Wall Repair - Masonry 
 
This activity involves the repairs to damaged head walls and wing walls built in masonry. 
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Where directed by the Engineer, the masonry walls shall be inspected and loose or missing 
stone re-secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 
and finished flush with the stonework. 
 
 
Work Method 
 
The Contractor shall use Labour to carry out this item of work 
 

Quality Control 

 

• The stability of the walls and the pointing shall be to the satisfaction of the Engineer. 
 
 
Measurement Unit: No 
 
The measurement shall be the number of walls repaired as directed by the Engineer. 
 
Payment 
 
The unit rate shall be full compensation for labour, materials,  tools, and incidental costs 
required to carry out the work. 
 
 
08-70-002 Headwall Repair - Concrete 
 
The activity involves the repairs to damaged concrete headwalls and wingwalls, and to 
inlet/outlet concrete aprons.  Concrete walls shall be inspected and repair works carried out 
as instructed by the Engineer to include breaking out and replacement of damaged concrete 
with similar material, and the rendering of open texture areas with cement mortar 1:4.  
Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on 
the correct lines and levels in accordance with the Standard Drawings.  Areas of new 
concrete and mortar shall be protected from direct sunlight and kept moist for 3 days. 
 
Quality Control 
 
The work shall be carried out to the satisfaction of the Engineer. 
 
Measurement Unit: No 
 
The measurement shall be the number of walls/aprons repaired. 
 
 
Payment 
 
The unit shall be full compensation for labour, materials, tools, and incidental costs required 
to carry out the work.  
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Minor Drainage Structures  - Masonry  
 
08-70-003         Type I 
08-70-016 Type 2 
08-70-017 Type 3(a) 
08-70-018 Type 3(b) 
08-70-019 Type 4 
 
The Contractor shall construct inlet and outlet structures for culverts including headwalls, 
wingwalls in stone masonry or concrete block, and aprons in concrete to the dimensions and 
levels shown on the Drawings or as directed by the Engineer.  The walls shall be built on 
foundations of class 15/20 concrete and jointed with cement mortar 1:4.  The aprons shall 
be in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days. 
 

Work Method 

 
The Contractor shall use Labour to carry out this item. 
 
Quality Control 
 

• The dimensions of the structures shall have a tolerance of + / - 10mm 

• The levels shall have a tolerance of + / - 10mm 

• The mortar joints shall be finished flush with the face of the walls. 
 
Measurement Unit:  m3 

EA  
The measurement shall be the volume of the structures constructed, in whichever material, 
measured net according to the Drawings.  
 
Payment  

 
The unit rate shall be the full compensation for labour, tools, materials and any other 
incidentals that may be required in carrying out the work. 
 
 
Minor Drainage Structures – Concrete 
 
08-70-004 Type I 
08-70-021 Type 3(a) 
08-70-022 Type 3(b) 
08-70-023 Type 4 
 
The Contractor shall construct inlet and outlet structures for culverts in concrete to the 
dimensions and levels shown on the Drawings or as directed by the Engineer. 
 
Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall 
be erected on the concrete foundations, to the correct dimensions, and shall be approved by 
the Engineer before concrete is poured.  Concrete shall be poured in a single lift and the top 
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surface shall be kept moist for 3 days.  Formwork may be struck after 2 days or as directed 
by the Engineer. 
 
The Contractor shall use a concrete vibrator or other means approved by the Engineer to 
ensure full compaction of the concrete. 
 
 

Work Method 

 
The Contractor shall use both Labour and appropriate Equipment to carry out this item. 
 
Quality Control 
 

• The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm 

• The workability and mix of concrete shall be checked using the slump test and shall have 
a slump limit as directed by the Engineer.  The frequency of testing shall be determined 
by the Engineer 

• The concrete shall be checked for cracks, honey combing and other defects at the time 
of striking the formwork.  

 
Measurement Unit:  m3 
 
The measurement shall be the volume of concrete in the completed structure, measured net 
in accordance with the Drawings.  
 
Payment  

 
The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment 
and  other incidentals that may be required in carrying out the work. 
 
 
08–70- 005     Scour Checks (Concrete) 
 
08-70-006       Scour Checks (Masonry) 
 
08-70-007       Scour Checks (Wooden Stakes) 
 
 
The Contractor shall construct scour checks using either stones, stakes, or concrete as 
instructed by the Engineer. 
 
Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise 
specified, and to the details shown in the Drawings. 
 
Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. 
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Table 8.1 : Scour checks spacing 
 

 
Gradient of 

Drain 

 
Scour Check 

Spacing 

 
Gradient of 

Drain 

 
Scour Check 

Spacing 

 
4% or less 

 
not required 

 
8% 

 
7.5m 

 
5% 

 
20m 

 
9% 

 
6m 

 
6% 

 
15m 

 
10% 

 
5m 

 
7% 

 
10m 

 
>10% 

 
4m 

 
 

Work method 

 
The Contractor shall use Labour to carry out this item. 
 
Quality Control 
 
The spacing of the scour checks shall have a tolerance of  + / - 0.5m 
The sizes of the stakes and stones used shall be in accordance with the Drawings 
The shape of the scour check shall be checked using the scour check template. 
 
Measurement Unit:  No. 
 
The measurement shall be the number of scour checks constructed.  
 
 
Payment 
 
The unit rate shall be full compensation, for labour, tools, materials and  incidental costs 
required for carrying out the work.  
 
 
08 – 70 – 008:  Scour Check Repair -  masonry 
08 – 70 – 009:  Scour Check Repair -  wooden 
08 - 70 -  010:  Scour Check Repair - concrete 
 
This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. 
The construction details shall be shown in the Drawings or as instructed by the Engineer. 
 
Scour checks shall be inspected and the repairs carried out as directed by the Engineer, 
which shall include replacement of missing or broken stonework and stakes; and the repair 
of damaged concrete, to the original lines, levels, and Specifications. 
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Work Method 

 
The Contractor shall use Labour to carry out this item work. 
 
 
Quality Control 

EB  
The sizes of the stakes and stones used shall be as the original construction. 
The shape of the scour check shall be checked using the scour check template. 
 
Measurement: No. 
 
The unit rate of measurement shall be the number of scour checks repaired. 
 
Payment 
 
The unit rate shall be full compensation, for labour, tools, materials,  and incidental costs 
required for carrying out the work.  
 
 
08- 70- 011 : Stone Pitching Repair 
 
This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access 
drifts.  The stone pitching shall be inspected and repairs carried out as directed by the 
Engineer, including the replacement and re-bedding of missing or loose stones; the repair of 
mortar jointing: and the cleaning out of weepholes, as required.  All work shall be to the lines 
and levels of the original construction with new stonework and mortar being flush with the 
adjacent materials. 
 
Work Method 
 
The Contractor shall use Labour to carry out this work 

 

Quality Control 

 
The work shall be carried out to the satisfaction of the Engineer. 
 
Measurement Unit:  m2 

 
The measurement shall be the net surface area of the repairs. 
 
Payment 
 
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs 
required to carry out the  work.  
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08-70- 016 : Stone Pitching 
 
The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by 
the Engineer, which shall include levelling the area to be covered with stone pitching, 
collecting stones, laying stones, applying mortar to the joints and constructing weep holes, if 
required. 
 
The area to be covered with stone pitching shall be trimmed to the level and slope shown on 
the Drawings or as directed by the Engineer. The prepared surface shall be firm and well 
compacted, with hand rammers. 
 
The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be 
set on the flat side and securely bedded, with the largest dimensions at right angles to the 
flow of water, in an interlocking pattern so as to leave only a minimum of voids between the 
stones which shall be filled with suitably shaped and tightly wedged spalls.  The top of the 
pitching shall be finished flush with the adjacent material. 
 
The stones shall be placed in full contact with the surface and bedded into cement mortar 
1:4 with a minimum thickness of 100 mm. The mortar shall be worked into the pitching so 
that the voids between the stones are filled to the full depth of the pitching.  The mortar shall 
be finished flush with the surface of the stones. 
 
Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.  
 
The surface of the stone pitching shall be protected from direct sunshine and kept moist for 
2 days. 
 
Work Method 
 
The Contractor use Labour to carry out this item. 
 
Quality Control 

EC  

• The quality of pitching shall be checked for gaps and voids. 

• The dimensions of the area of stone pitching shall have a tolerance of + / - 100mm 
 
Measurement Unit:  m2 

 
The measurement shall be the total area of pitching calculated as the net area, measured 
on the slope.  
 
Payment 
 
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs 
required for carrying out the work. 
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08-80- 002 : Gabions  
 
The Contractor shall provide and install Gabions as retaining walls and anti-erosion 

structures at locations shown on the Drawings or as directed by the Engineer. 
 
Gabions shall include mattresses and boxes and for purposes of construction, measurement 
and payment, no distinction shall be made between them.  
 
Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the 
Engineer. 
 
The surfaces on which the Gabions are to be laid prior to being filled with rock shall be 
levelled to the depths and dimensions shown on the Drawings or as directed by the 
Engineer. 
 
Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 
150mm intervals. 
 
Work Method 
 
The Contractor shall use Labour to carry out this item. 
 
Quality Control 
 
The placing and tying of the Gabions shall be approved by the Engineer before filling 
commences. 
 
Measurement Unit:   No 

 
The measurement shall be the number of Gabion boxes installed. 
 
 
Payment 
 
The unit rate shall be the full compensation for labour, materials, and any incidental item 
costs necessary to carry out the work. 
 
 
08-80-003 : Rockfill to Gabions 
 
The Contractor shall provide selected rock, crushed if necessary, and carry out the packing 

and compacting of the rock inside the Gabion boxes. 
 
The boxes shall be filled in layers from the sides towards the middle in an interlocking stone 
matrix to prevent deformation and bulging.  The interior and top layers of the boxes shall be 
hand packed with smaller stone to form a tightly compact structure and rammed in place.  
Care shall be taken to ensure that each layer of boxes is filled evenly and to a level surface 
before the next course of boxes is placed. 
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Work method 

ED  
The Contractor shall use Labour to carry out this activity. 
 
 
Quality Control 
 
The filling and compaction of the stones in the Gabion boxes shall be approved by the 
Engineer. 
 
Measurement Unit m³ 
 
Rockfill to Gabions shall be the volume of Gabions filled. 
Payment 
 
The unit rate shall be the full compensation for labour, tools, materials and incidental costs 
required for carrying out the work. 
 
 
08- 80- 004 Drift Maintenance – desilting 
 
This activity involves the removal of debris, silt and any vegetation from drifts and 
causeways. The debris shall be deposited away from the drift in approved spoil dumps.  
 
This activity shall be carried before the rains, or as directed by the Engineer. 
 
Work Method 
 
The Contractor shall use Labour to carry out this item of work 

 

Quality Control 

 
The work shall be carried out to the satisfaction of the Engineer. 
 
Measurement Unit:  m3 

 
The measurement shall be the volume of debris or silt removed calculated as the product of 
length , width and measured depth of the affected section of drift.  
 
 
 
Payment 
 
The unit rate shall be full compensation for labour, tools, and incidental costs required to 
carry out the work. 
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08-80-005 Drift Repairs – Concrete 
 
This activity involves the repair of concrete drifts, including the removal of loose or broken 
concrete, cutting back damaged areas to sound surfaces and repairing with concrete of 
similar Class to the original. 
 
The drift shall be inspected and necessary repairs shall be instructed by the Engineer.  
Holes and voids shall be cleared of debris, loose material and dust, and shall be well 
watered before the new concrete is placed.  The new concrete shall be firmly rammed 
against the existing surfaces and finished flush with the surrounding materials.  The surface 
of the repair shall be protected from direct sunlight and kept moist for 3 days.  Concrete 
shall be Class 20/20 unless otherwise directed by the Engineer. 
 
Quality Control 
 
The work shall be carried out to the satisfaction of the Engineer. 
 
Measurement Unit: m3 
 
The measurement shall be the volume of concrete used for the repair. 
 
 
 
Payment: 
 
The unit rate shall be the full compensation for labour, tools, materials and incidental costs 
required to carry out the work. 
 
08- 80-006 Drifts (Stone Pitching) 
 
08-80-007 Drifts (Concrete) 
 
The Contractor shall construct Access drifts in grouted stone pitching and watercourse drifts 
in concrete at locations, and to the dimensions, shown on the Drawings or as directed by the 
Engineer.  This shall include the provision of stone and the levelling of the areas to be 
covered. 
 
The stone pitching for Access drifts shall comply with the requirement of 08–70-016 with the 
addition of masonry toes at each end of the drift as shown on the Drawings. 
 
Concrete drifts shall be constructed in Class 20/20 concrete to the lines and dimensions 
shown on the Drawings or as directed by the Engineer.  
 
The area to be covered shall be trimmed to the line and slope shown on the Drawings or as 
directed by the Engineer, and the prepared surface compacted with hand rammers or 
appropriate equipment.  The concrete shall be poured in bays of half road width and of 
length 10-15 metres, between construction joints, with steel mesh reinforcement mats laid 
50mm below the finished surface level.  Contraction joints if required shall correspond with 
the construction joints where directed by the Engineer expansion joints shall be installed at 
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positions and to the details given by the Engineer.   
 
The grouted stone pitching and the concrete shall be covered with wet sacking or other 
approved cover for not less than 4 days after laying and shall not be subject to loading until 
adequate strength has been developed as instructed by the Engineer. 
 
Work Method 
 
The Contractor shall use Labour and appropriate Equipment to carry out this item. 
 
Quality Control 
 
i)   Stone pitching quality shall be as for 08-70-016 
ii)  Concrete shall be checked by slump test to the standard as directed by the Engineer. 
 
Measurement Unit m3 

 

The measurement shall be the volume of stone pitching or concrete laid, measured net 
according to the Drawings. 

 
 
Payment 
 
The unit rate shall be full compensation for labour, tools, materials, equipment and incidental 
costs required for carrying out the work. 

 
 
08-80-008         At-level Scour Checks 
 
The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in 
gently sloping channels.  The stones shall be placed in a manner to ensure minimum voids 
within the structure.  A trench 0.2m deep by 0.2m wide  shall be excavated in the invert of 
the channel and extended 0.2m into the slopes.  Stones shall be laid up to the level of the 
invert with the middle section lower than the sides to form a spill way.  The spacing of the 
checks shall be 1-4 metres, as directed by the Engineer. 
 
Work Method 
 
The Contractor shall use Labour to carry out this item. 
 
Quality Control 
 
The construction and spacing of the scour checks shall be checked by the Engineer. 
 
Measurement Unit: No 
 
The measurement shall be the number of scour checks constructed. 
 
Payment 
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The unit rate shall be full compensation for labour, tools, materials and incidental costs 
required to carry out the work. 
 
08-80-009/010  Gully-head Protection 
 
08-80-009             Stone Chute Stabilisation 
08-80-010             Stone and Post Chute Stabilisation 
 
The Contractor shall construct gully-head protection works as directed by the Engineer to 
the dimensions and details shown on the Drawings. 
 
The dimensions of the stones shall not be less than 200mm and the volume not less than 
0.01m3 for the smaller stones and pebbles to be used as the transition layer between the 
stone structure and the ground.  No rounded stones shall be used.  Posts shall be durable 
hardwood minimum 900mm in length and 15mm diameter. 
 
The gully head shall be excavated as shown on the Drawings to form a firm base for the 
stone layers.  The initial layer shall be the small stones and gravel to a depth of 150mm after 
which the larger stone shall be carefully placed to form a compact matrix.  Posts shall be 
driven a minimum of 600mm into the ground at a spacing as directed by the Engineer. 
 
 
Work Method 
 
The Contractor shall use Labour to carry out this item 
 
Quality Control 
 
The stone dimensions and construction shall be checked by the Engineer. 
 
Measurement Unit: No 
 
The measurement shall be number of units constructed 
 
Payment 
 
The unit rate shall be full compensation for labour, tools, materials and incidental costs 
required to carry out the work. 
 
 
 
 
08-80-011/012  Check Dams 
 
08-80-011  Stone Dams 
08-80-012  Stone and Post Dams 
 
The Contractor shall construct check dams in erosion gullies to the dimensions and details 
shown on the Drawings and as directed by the Engineer. 
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The dimensions of the stones in the main structure shall not be less than 200mm and the 
volume not less than 0.01 m3 for the stones and pebbles for the transition layer between the 
stone structure and the ground.  No rounded stones shall be used. 
 
Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 
1.6m, driven at least 600mm into the ground.  Stones shall be carefully hand-packed to 
provide a stable structure with a minimum of voids. 
 
The spacing of the check dams shall be as shown in the table below: 
 

                                                     Check Dam Spacing 

 
Gradient 

 
Height of dam spill way (m) 

% 0.15 0.25 0.50 0.75 1.00 

5 15.0 25.0    

7 5.0 8.7 17.5 25 35 

10 2.5 4.2 8.4 12.6 16.8 

15 1.4 2.3 4.6 6.9 9.2 

20 0.9 1.6 3.2 4.8 6.4 

25  1.3 2.5 3.8 5.0 

30  1.0 2.0 3.0 4.0 

40   1.6 2.4 3.2 

50   1.2 1.8 2.0 

 
 
Work Method 
 
The Contractor shall use Labour to carry out this item 
 
Quality Control 
 
The Engineer shall check the workmanship and spacing of the check dams. 
 
Measurement Unit: No 
 
The measurement shall be the number of check dams constructed 
 
Payment 
 
The unit rate shall be full compensation for labour, tools, materials and incidental costs 
required to carry out the work. 
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SECTION 10: GRADING AND GRAVELLING 

Scope: 

 
Grading covers the work of the reinstating of the road carriageway to the correct camber by 
removing the high points and filling gullies, corrugations, and wheel ruts to restore a smooth 
running surface. Gravelling consists of the excavation, loading, hauling, dumping and 
spreading of gravel wearing course material on the formation of the road carriageway. 
Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, 
soft stone coral rag, clayey sand and crushed rock.  
 
The material may be obtained from quarries, borrow pits or excavation in cuttings as 
directed by the Engineer.  Gravel material shall conform to the requirement given in Table 
10.1 
 
 
Table 10.1:  Requirement for Gravel Wearing Course 
 

 
GRADING REQUIREMENTS  

  
PLASTICITY INDEX REQUIREMENTS 

PI 

Sieve 
(mm) 

% by 
Weight 
Passing 

  
Zone 

 
Min 

 
Max 

40 100  WET: Mean 
annual rainfall 
> 500mm 

 
5 

 
20 28 95 - 100  

20 85 - 100  DRY: Mean 
annual 
rainfall 
< 500mm 
 
 
 

 
10 

 
30 14 65 - 100  

10 55 - 100     
5 35 - 92  BEARING STRENGTH 

REQUIREMENTS 2 23 - 77  Traffic  
Commercial 

 DCP 
1 18 - 62  VPD CBR Equivale

nt 0.425 14 - 50    mm/Blow 
0.075 10 - 40  >15 20 11 

   <15 15 14 
For “Quarry 
Waste” gravel 
stones of 
maximum 
dimension 80mm 
may be permitted 

  CBR at 95 %  MDD, Modified AASHTO 
and 4 days soaking 

   Lower quality material (CBR 15) may be 
accepted if no better material can be 
found 

 
 
The Engineer shall approve quarries and the extent of their exploitation. The quarries shall 
be shown to the Contractor prior to commencement of the Works. The Contractor shall be 
responsible for the acquisition of the quarry rights and shall conduct respective negotiations 
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with landowners and affected communities. 
 
Alternative sources of gravel material whose quality can be shown to be in compliance with 
the specification requirements may be used, with the approval of the Engineer and at no 
extra cost to the Employer.  The Contractor is deemed to have included in his rates for the 
provision of the gravel material. 
 
 
 
10-50-002        Carriageway Grading – Heavy Grading  
 
The Contractor shall scarify the existing carriageway surface, cutting high spots and moving 
materials to fill potholes, corrugations and wheel ruts and reshape the surface to the 
specified camber, using a Motor grader unless otherwise directed by the Engineer.  All loose 
rocks, roots  and grasses shall be removed and disposed of well clear of the drains. 
 
Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway. 
 
The material shall be bladed toward the centre of the road starting from both edges until the 
specified camber is achieved.  Suitable material from the side drains may be used as 
additional material.  Any further material needed to achieve the correct camber shall be from 
an approved source. Compaction shall be carried out using appropriate equipment approved 
by the Engineer, from the carriageway edges to the centerline in overlapping passes. 
 
No grading shall be carried out in dry conditions.  Where additional moisture is required to 
achieve compaction it shall be added in an even manner without transverse or longitudinal 
flow. 
 
Work Method 
 
The Contractor shall use Equipment to carry out this item. 
 
 
 
Quality Control 
 

• The width of the carriageway shall be checked at every 50m intervals and have a 
tolerance of + 50mm or  .20mm. 

 

• The camber shall be checked with a camber board at 25m intervals and shall have a 
tolerance of +/- 1% 

 
Measurement Unit:  m2 

 
The measurement shall be the area of carriageway graded, measured net according to the 
specified width and measured length graded. 
 
Payment 
 
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs 
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required for carrying out the work. 
 
 
10-50- 004 : Carriageway Grading - Light Grading  
 
 
The Contractor shall grade the carriageway to control roughness and corrugations using 
either a Towed or a Motor grader. The width of the carriageway shall be as specified for the 
Road Class. 
 
Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 
 
The material shall be bladed toward the centre of the road, starting from both edges, to the 
specified camber.  Where instructed by the Engineer, suitable materials from the side drains 
may be used to fill potholes and gullies in the carriageway. Any further material needed to 
re-form the camber shall be from an approved source.  Compaction shall be achieved using 
the wheels of the equipment, tracked evenly over the full surface, or by other approved 
means.  No grading shall be carried out in dry conditions. 
 
 
 
Work Method 
 
The Contractor shall use Equipment to carry out this item. 
 
Quality Control 
 

• The width of the carriageway shall be checked at every 50m intervals and have a 
tolerance of +50mm or  -20mm  

  

• The camber shall be checked with a camber board at 25m intervals and shall have a 
tolerance of +/- 1% 

 
Measurement Unit: m2 

 
The measurement shall be the area of carriageway graded, measured net according to the 
specified width and measured length graded. 
 
Payment 
 
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs 
required for carrying out the work. 
 
 
10-80- 004   Removal of Overburden -  Labour 
10-80- 009                   -  Equipment 
 
The Contractor shall remove overburden from quarries and borrow pits, which includes 
loading, hauling and stockpiling at approved locations. The thickness of the overburden 
layer to be removed shall be determined from trial pits dug on a 30 metre grid within the 
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quarry area. 
 
The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of 
the Works, as directed by the Engineer. 
 
Work Method: 
  
The Contractor shall use Labour and appropriate Equipment to carry out this item . 

 

Quality Control 
 

• The location and manner of stock piling of the overburden for the reinstatement of the 
quarry shall be to the approval of the Engineer. 

 
 
Measurement Unit:  m3 
 
The measurement shall be the volume of overburden removed as calculated from the 
cleared area and the mean depth indicated from the trial pits. 

 
Payment  
 
The unit rate shall include full compensation for labour, tools materials and equipment, 
haulage, stockpiling and incidental costs required for carrying out the work.  
 
 
10–80- 005 : Haulage (Overhaul beyond 1.5km) 
 
The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load 
on the road as directed by the Engineer. Where the quantity delivered in any load falls short 
of the equipment capacity, off-loading shall only be permitted after the agreed spacing is 
adjusted accordingly. 
 
No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel 
directly on the prepared formation.  Any greater loads shall be dumped in stockpiles off-road 
and transported to the formation areas by appropriate means. 
 
Where loads supplied are found to contain material other than from the approved quarry and 
are of unacceptable quality, the Contractor shall remove them from site at the Contractor's 
expense. 
Work Method: 
  
The Contractor shall use both Labour and Equipment to carry out this Item. 
 
Quality Control: 
 

• No haulage equipment shall be used until its capacity has been ascertained by the 
Engineer 

• The quality of gravel dumped on the road shall be according to the Specifications 
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• The quantity of material delivered in each load shall be checked before dumping is 
allowed 

• The distance between the stacks shall be checked to ensure the required compacted 
thickness will be achieved. 

 
 
Measurement Unit:  m3km (Overhaul) 
 
The Contractor shall allow in the rates for item 10-80-007 for a ‘free’ haul distance of 1.5km.  
The ‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section 
where the gravel is being dumped and processed, measured along the shortest route as 
determined by the Engineer. 
 
The measurement of overhaul shall be the product of the volume of the gravel hauled and 
the distance to the centre point as indicated above. 
 
Payment 
 
The unit rate shall include full compensation for labour, tools,  equipment, and incidental 
costs necessary to carry out the work.   
 
 
Excavation, Free haul, Spreading and Compaction of Gravel 
 
10-80-007   -    Labour 
10-80-008   -    Equipment  
 
 
Excavation of Gravel -  Labour 
            -  Equipment 
 
Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall 
inform the Engineer if the quality/availability of the gravel changes during the course of 
excavation. Excavation and loading shall normally be by labour unless, at the request of the 
Contractor, the Engineer allows the use of equipment. 
 
Stones and boulders with one dimension greater than 80mm shall be removed from the 
excavated gravel and deposited outside the quarry at locations approved by the Engineer. 
Such stones and boulders may be reused in other parts of Works with the approval of the 
Engineer. 
 
 
 
Work Method 
 
The Contractor shall use Labour and/or Equipment to carry out this work, as directed by 
the Engineer. 
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Quality Control: 
 

• Oversize stones and boulders shall not be loaded for haulage to the road. 

• Areas containing deleterious material shall not be excavated. 
 
Free haul, spreading and Compaction of Gravel 
 
The Contractor shall spread and compact gravel material, in a manner to ensure a uniform 
thickness of the layer across the full width of the carriageway and shaped to the specified 
camber. Spreading also includes the removal of any oversized stones or boulders, which 
cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 
24 hours of off-loading. 
 
Compaction of the gravel material shall be carried out from the carriageway edges to the 
centerline by overlapping passes of the compaction equipment.  The number of passes shall 
be as directed by the Engineer dependent upon the equipment used and the material being 
compacted.  Unless otherwise instructed the moisture content of the material shall be within 
+ 2% of optimum 
  
Where additional moisture is required water shall be applied in an even manner and the rate 
of application shall be such that no transverse or longitudinal flows occur.  
 
The Engineer may instruct the Contractor to carry out density tests on the compacted 
material to ensure that an acceptable standard has been achieved. 
 
Work Method: 
  
The Contractor shall use Labour and/or appropriate Equipment to carry out this item. 
 
Quality Control: 
 

• The gravel surface width shall be checked at 100m intervals and shall have a tolerance 
of   
+  / - 50mm 

• Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and 
shall have a tolerance of + 5mm / - 0mm 

• The camber shall be checked at 50m intervals and the maximum tolerance shall be  + / - 
1 % 

• The longitudinal profile shall be checked after the compaction of each load to ensure a 
smooth surface with no corrugations or depressions 

 
Measurement Unit:  m3 

 
The measurement shall be the volume of compacted gravel surfacing measured net 
according to the Drawings and shall include the excavation and  the 1.5km ‘free’ haul 
distance 
 
 
Payment  
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The unit rate shall be the full compensation for labour, tools, equipment and incidental costs 
required for carrying out the work. 
 
 
 
 
10-80-010             Restoration of Quarries and Borrow Pits 
 
The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly 
spread the material over the full excavation area. 
 
Adequate drainage provisions shall be made to protect the excavation areas, and where 
necessary appropriate protection measures shall be taken to avoid erosion of the spread 
topsoil layer. Grass and trees shall be replanted as directed by the Engineer. 
 
Work Method  
 
The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the  
Engineer. 
 
Quality Control 
 
The Engineer shall check that the required measures have been satisfactorily taken. 
 
Measurement and Payment:  Provisional Sum 
 
Payment shall be made on a Dayworks basis for the labour and equipment as directed by 
the Engineer 
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SECTION 17: Concrete Works 
 
17-40-001 Concrete Road Section 
 
The Contractor shall construct the concrete road carriageway on the prepared, shaped and 
compacted road formation as approved by the Engineer. 
 
Concrete shall be class 20/20 and may be batched by volume, but shall be mixed in a 
mechanical mixer.   The mix shall be as shown below. 
 

Concrete 
Class 

Nominal Mix 
by Volume 

               Batch with 1 bag Cement 

               No. of boxes 

        Fine Coarse Yield 
(approx) 

 
     20/20 

 
1:2:4 (20mm 
max 
aggregate) 

 
          2 

 
      4 

 
        0.16m3 

 

 
 
The water added shall be the minimum necessary to give sufficient workability for efficient 
consolidation of the concrete.  For concrete placed by hand this shall be 23-27 litres per bag 
of cement.  For mechanical mixing and compacting (poker vibrator) the water content shall 
be reduced to 20 litres per bag of cement. 
 
The concrete shall be placed in formwork which is clean, smooth faced and secure from 
movement and leakage to the full depth of the carriageway (150mm) in clearly marked out 
bays.  Steel reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the finished 
surface as the concrete is being poured.  Compaction of the concrete shall be by hand 
ramming or poker vibrator.  The surface shall be tamped with a timber tamping bar to 
produce a uniform, transverse ridged surface. 
 
Concrete pours shall normally be over half the carriageway width and in lengths between 
construction joints as directed by the Engineer, of 10-15 metres.  Contraction joints if 
required shall correspond with the construction joints. 
 
Where directed by the Engineer expansion joints shall be formed in positions and in 
accordance with the details provided by the Engineer. 
 
The surface of the concrete shall be covered and kept moist for at least 4 days to allow 
adequate curing. 
 
 
The Contractor shall make cubes for testing as directed by the Engineer.   
 
All materials used for concrete  production and the Contractor’s working method shall be 
approved by the Engineer before concreting is permitted. 
 
 
Work Method 
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The Contractor shall use Labour and Equipment to carry out this item. 
 
 
Quality Control 
 
Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. 
Cube strength shall be 27.5 N/mm2  at 28 days on an average of 4 cubes 
 
 
Measurement Unit: m3 

 

 

The measurement shall be the volume of concrete measured net according to the Drawings 
 
Payment 
 
The unit rate shall include full compensation for labour, tools, equipment, materials and 
incidental costs necessary to carry out the work. 
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PREAMBLE TO BILLS OF QUANTITIES 

 
1. The Bills of Quantities form part of the Contract Documents and are to be read in 

conjunction with the Instructions to Tenderers and these Documents. 
 
2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive 

value of the work described under the several items including all costs and expenses which 
may be required in and for the execution of the work described and for the Contractor’s 
overheads and profits.  The rates shall be VAT exclusive but include all other taxes, levies 
and fees applicable. The rates shall be based on the Works being carried out in 
accordance with the R2000 Strategy of using optimum labour resources. 

 
3. Each item in the Bills of Quantities contains only a brief description of the required work.  

Fuller details and descriptions of the work to be done, the materials to be used, the 
standards of workmanship, methods of measurement and payment are to be found in the 
various sections of the Specifications and on the Drawings. 

 
4. The Quantities set out in the Bills of Quantities are estimated and represent substantially 

the work to be carried out.  There is no guarantee that the Contractor will be required to 
carry out all the quantity of work indicated under any one particular item or group of items in 
the Bills of Quantities.  The basis of payment shall be the Contractor’s rates and the 
quantities of measured work done in fulfilment of the obligations under the Contract. 

 
5. Work shall be carried out under Dayworks items only at the direction, and with the 

approval, of the Engineer.  The Contractor shall enter rates in the Dayworks Schedule of 
Rates, which shall reflect the realistic costs, including overheads and profit, of each item.  
If, in the opinion of the Engineer, a rate is unreasonably high or low, the Contractor may be 
required to amend the rate to the satisfaction of the Engineer. 

 

 

 

 

 

 

 

 

 

 

 



 

99 
 

 

 

 

 

 

 

 

BILLS OF QUANTITIES 
 

 

 

 
      

   

       

 



 

100 
 

 

Road Code E5007 Section Name    
Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20   

Contractor 0      

Bill of Quantities       Page: 1  

Bill No.1 
General: Office administration 
and overheads/Preliminaries       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

01-50-016 
Materials Investigation 
&Testing KS 43103.4     LB-MB 

01-60-001 Contract supervision KS 387931     LB-MB 

01-60-005 Publicity Sign Boards KS 1     LB-MB 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to 

Summary: 
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Road Code E5007 Section Name    
Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20   

Contractor 0      

Bill of Quantities       Page: 2  

Bill No.5 EARTHWORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

05-50-006 
Fill in soft material and 
compact M³ 36     LB 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to 

Summary: 
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Road Code E5007 Section Name    
Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20   

Contractor 0      

Bill of Quantities       Page: 3  

Bill No.7 
EXCAVATION  AND FILLING FOR 
STRUCTURES       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

07-50-001 Excavate for structure in soft 
material 

M³ 54     LB 

07-50-002 Excavate for structure in hard 
material  

M³ 90     MB 

07-60-013 Provide place and compact rockfill 
to specifications below structure 

M³ 72     LB 

07-60-025 Provide and place macafferri or 
equivalent 2x1x1 m gabions and 
matresses as shown on the 
drawings or as directed by the 
Engineer. 

M² 72     LB-MB 

07-60-087 Provide and place rock fill to gabion 
boxes 

M³ 198     LB-MB 

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to 

Summary: 
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Road Code E5007 Section Name    
Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20   

Contractor 0      

Bill of Quantities       Page: 4  

Bill No.8 
CULVERT AND DRAINAGE 
WORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

08-60-037 
Provide and place A142 
fabric mesh reinforcement M² 210     LB 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to 

Summary: 
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Road Code E5007 Section Name    
Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20   

Contractor 0      

Bill of Quantities       Page: 5  

Bill No.10 
GRADING AND 
GRAVELLING WORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

10-50-003 Light grading  as instructed 
by the Engineer 

M² 595000     MB 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to 

Summary: 
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Road Code E5007 Section Name    
Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20   

Contractor 0      

Bill of Quantities       Page: 6  

Bill No.17 
CONCRETE WORKS (Major 
Structures)       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

17-50-027 Provide and place 50mm thick 
class 15/20 concrete blinding 
to structures 

M³ 5.18     LB-MB 

17-50-040 Provide, place and compact 
class 25/20 concrete 

M³ 66     LB-MB 

17-60-004 Horizontal framwork class F2 
finish 

M² 66     LB 

17-80-019  Reinforcement bars of high 
yield to BS 4461 size 12mm 
and below 

Tonne 3     LB-MB 

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to 

Summary: 
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RoadCode E5007  
Structure:   Section Name 

Package: LAKOLE-ELDAS-BASIR/KeRRA/011/39/22%/ELDAS/09/2019-20 Lakole-Eldas-Basir 

Contractor 0  

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries   

5 EARTHWORKS   

7 EXCAVATION  AND FILLING FOR STRUCTURES   

8 CULVERT AND DRAINAGE WORKS   

10 GRADING AND GRAVELLING WORKS   

17 CONCRETE WORKS (Major Structures)   

      

      

      

      

      

      

      

  Sub Total   

      

  VAT @ 16 %    

  Total   

  Contingencies ( @ 0 %)   

      

  
Carried to page on the form of Tender   

 


