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SECTION I : INVITATION FOR TENDERS  

1.1 The Kenya Rural Roads Authority ïNyamira Region invites sealed tenders for routine maintenance 

works. The  scope of works  is as follows: 

i. Preliminary and general items, 

ii. Site clearance 

iii.  Culvert and drainage works, 

iv. Grading and gravelling works 

  

1.2 QUALIFICATION FOR TENDERING (MANDATORY REQUIREMENTS)  

The following must be submitted together with the Tender among those in the Instructions to Tenderers in the tender 

document: 

a) Certified  Copy of Certificate of Incorporation /Registration 

b) Copy of Valid  Registration Certificate  with National Construction Authority (NCA) in the Category Specified in the 

Tender Document 

c) Copy of Certificate of Valid  Tax Compliance Verified from KRA website 

d) Certified  copy of recent CR12 Form indicating Directors, Nationality, Shareholding & Copies of IDs for the 

Directors issued within the last 12 Months from the Tender Opening date. 

e) All the pages in the bid document MUST be serialized sequentially from cover page to the last page. Bidders who fail 

to comply with this criterion will be disqualified 

 

Á All Certifications  of documents SHALL be original and executed by a Commissioner for Oaths or Notaries 

Public    

Á Subsequent to Presidential directives issued on Covid-19 Pandemic there shall be no Pre-tender site visit, 

bidders are advised to make their own personal arrangements to familiarize themselves with the site before 

submission of the bids. The bidders are also asked to fill, stamp and sign the site visit familiarization form in 

the document. 

Á To enhance equity, Bidders may bid for more than one tender pursuant to this Tender Notice but can only be 

considered for award of one contract under this Tender Notice. 

Á Procurement shall be based on the Post-Qualification Method  and the above details will be submitted with 

the priced bid. 

Á Other Requirements are as specified in the respective tender documents. 

 
1.3 Interested eligible candidates may obtain further information and inspect tender documents at Kenya 

Rural Roads Authority, P.O Box 27-50400, Nyamira, located at Public Works Building, Nyamira ï 

along Nyamira-Miruka Road during normal working hours 8.00 am to 5.00 pm Monday to Friday . 

 

1.4 Interested  bidders may  obtain a complete set of tender documents free of charge  by downloading  from  

KeRRA website www.kerra.go.ke  

 

1.5 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain valid for 

180 days from the closing date of tender. 

 

1.6 Completed and serialized Bid documents are to be enclosed in plain sealed envelopes marked with Tender 

name and Tender number and deposited in the Tender Box at the KeRRA Regional offices ï Nyamira or 

to be addressed to the Regional Manager, Kenya Rural Roads Authority, P.O Box 27-40500 Nyamira so 

as to be received on or before the date stated in the Tender notice. 

 

1.7 Tenders will be opened immediately thereafter in the presence of the Bidders or their representatives who 

choose to attend at Kenya Rural Roads Authority offices, Nyamira Region. 

http://www.kerra.go.ke/
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INSTRUCTIONS TO TENDERERS. 

1. General 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The successful Tenderer will be expected to 

complete the Works by the Intended Completion Date specified in the said Appendix. 

 

1.2 Tenderers shall include the following information and certified documents with their tenders, 

unless otherwise stated: 

 

(a) A Certified  Copy of Certificate of Incorporation /Registration 

(b) A Copy of Valid current Tax compliance certificate 

(c) Registration with National Construction Authority (NCA) 8 and above valid at the date of 

tender of submission, 

(d) A Copy of Valid  NCA certificate  and respective Annual Practising License from 

National Construction Authority (NCA) 

(e) Valid current Tax compliance certificate 

(f) Bidders participating for tenders reserved for Special Groups must fill the Tender 

Securing Declaration Form as prescribed 

(g) Proof of attending pre-tender Site visit which the register will be signed and closed on 

site(Where applicable) 

(h) Valid and up to date NCA practising license 

(i) Properly and dully filled, signed, stamped & witnessed Form of Tender. 

(j) Properly and dully filled Tender Questionnaire. 

(k) Properly and dully filled Confidential Business Questionnaire 

(l) Properly and dully filled fraud and corruption form 

(m) Properly and dully filled environmental and social commitment 

(n) Properly and dully filled declaration form 

(o) Total monetary value of construction work performed for each of the last three years; 

(p) Experience in works of a similar nature and size for each of the last three years, and 

clients who may be contacted for further information on these contracts; 

(q) Major items of construction equipment owned or leased; 

(r) Qualifications and experience of key site management and technical personnel proposed 

for the Contract; 

(s) Should indicate Physical Address and current Business Permit 

(t) All pages of the submitted document must be serialized/paginated to the last page 

(u) PIN/VAT Registration Certificate 

(v) Reports on the financial standing of the Tenderer, such as profit and loss statements and 

auditorôs reports for the last two years from registered audit firm with ICPAK 

(w) All  the tenderers to provide certified recent CR12 Form issued within the last 12 months 

from the tender opening date  together with Director(s) IDs/Passports              

(x) Current litigation information  

 

NOTE: All submitted Documents may be verified from the issuing agencies, KeRRA 

Reserves the right to verify all submitted documents. 

 

1.3 The Tenderer shall bear all costs associated with the preparation and submission of his tender, 

and the Employer will in no case be responsible or liable for those costs. 
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1.4 The Tenderer, at the Tendererôs own responsibility and risk, is encouraged to visit and examine 

the Site of the Works and its surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Tendererôs own expense. 

 

1.5 The procurement entityôs employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender. 

 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed here below and any 

addenda issued in accordance with clause 2.4 here below:-  

(a) These instructions to Tenderers 

(b) Form of Tender 

(c) Conditions of Contract and Appendix to Form of Agreement 

(d) Specifications 

(e) Drawings 

(f) Bills of Quantities 

(g) Other materials required to be filled and submitted in accordance with these Instructions 

and Conditions 

 

2.2 The Tenderer shall examine all instructions, forms and specifications in the tender documents. 

Failure to furnish all information required by the tender documents may result in rejection of his 

tender. 

 

2.3 Prospective Tenderer making inquiries of the tendering documents may notify the Employer in 

writing or by cable, telex or facsimile at the address indicated in the letter of invitation to tender. 

The Employer will respond to any request for clarification received earlier than seven will [7] 

days prior to the deadline for submission of tenders. Copies of the Employerôs response will be 

forwarded to all persons issued with tendering documents, including a description of the inquiry, 

but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the tendering 

documents and shall be communicated in writing or by cable, telex or facsimile to all Tenderers. 

Prospective Tenderers shall acknowledge receipt of each addendum in writing to the Employer. 

 

2.5 To give prospective Tenderers reasonable time in which to consider an addendum in preparing 

their tenders, the Employer shall extend, as necessary, the deadline for submission of tenders in 

accordance with clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All  documents relating to the tender and any correspondence shall be in English Language. 

 

3.2 The tender submitted by the Tenderer shall comprise the following:- 

(a) The Tender; 

(b) Tender Security; 
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(c) Priced Bill of Quantities for lump-sum Contracts 

(d) Any other materials required to be completed and submitted by Tenderers. 

 

3.3 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items for which no rate or price is entered by the Tenderer will not be paid for when 

executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. All 

duties, taxes and other levies payable by the Contractor under the Contract, as of 30 days prior to 

the deadline for submission of tenders, shall be included in the tender price submitted by the 

Tenderer. 

 

3.4 The rates and prices quoted by the Tenderer shall not be subject to any adjustment during the 

performance of the Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of One Hundred & Eighty (180 No.)  days from the date 

of submission. However, in exceptional circumstances, the Employer may request that the 

Tenderers extend the period of validity for a specified additional period. The request and the 

Tenderersô responses shall be made in writing. 

 

3.7 The Tenderer shall prepare one original of the documents comprising the tender documents as 

described in these Instructions to Tenderers. 

 

3.8 The original shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Tenderer. All pages of the tender where alterations or 

additions have been made shall be initialed by the person or persons signing the tender. 

 

3.9 Clarification of tenders shall be requested by the tenderer to be received by the procuring entity 

not later than 7 days prior to the deadline for submission of tenders. 

 

3.10 The procuring entity shall reply to any clarifications sought by the tenderer within 7 days of 

receiving the request to enable the tenderer to make timely submission of its tender. 

 

4.  Submission of Tenders 

 

4.1 The tender duly filled and sealed in an envelope shall;- 

a) be addressed to the Employer at the address provided in the invitation to tender; 

b) bear the name and identification number of the Contract as defined in the invitation to 

tender; and 

c) Provide a warning not to open before the specified time and date for tender opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the time 

and date specified in the invitation to tender. 

 

4.3 The tenderer shall not submit any alternative offers unless they are specifically required in the 

tender documents. 

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with this 

requirement will be disqualified. 
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4.4 Any tender received after the deadline for opening tenders will be returned to the tenderer un-

opened. 

 

4.5 The Employer may extend the deadline for submission of tenders by issuing an amendment in 

accordance with sub-clause 2.5 in which case all rights and obligations of the Employer and the 

Tenderers previously subject to the original deadline will then be subject to the new deadline. 

 

5.  Tender Opening and Evaluation 

 

5.1 The tenders will be opened in the presence of the Tenderersô representatives who choose to attend at 

the time and in the place specified in the invitation to tender. 

 

5.2 The Tenderersô names, the total amount of each tender and such other details as may be considered 

appropriate, will be announced at the opening by the Employer. Minutes of the tender opening, the 

Employer will also prepare including the information disclosed to those present. 

 

5.3 Information relating to the examination, clarification, evaluation and comparison of tenders and 

recommendations for the award of the Contract shall not be disclosed to Tenderers or any other persons 

not officially concerned with such process until the award to the successful Tenderer has been 

announced. Any effort by a Tenderer to influence the Employerôs officials, processing of tenders or 

award decisions may result in the rejection of his tender. 

 

5.4 Tenders determined to be substantially responsive will be checked for any arithmetic errors. Errors will 

be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in words, the 

amount in words will prevail; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employerôs representative, there is an obvious typographical error, in which case 

the adjustment will be made to the entry containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender and the 

corrected tender figure in the main summary of the Bill of Quantities/Quotation, the amount as 

stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference between the tender 

amount and the corrected tender sum as a percentage of the Corrected Builderôs Work (i.e. 

corrected tender sum less P.C. and Provisional Sums). 

(e) The Error Correction Factor shall be applied to all Builderôs Work (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuation of variations. 

(f) The amount stated in the tender will be adjusted in accordance with the above procedure for the 

correction of errors and with concurrence of the Tenderer, shall be considered as binding upon 

the Tenderer. If the Tenderer does not accept the corrected amount, the tender may be rejected 

and the Tender Security forfeited. 

(g) Any error correction as stated above SHALL NOT result in a variation of 15% of the original 

amount indicated either as the line item total or Bill Amount. Any discrepancy resulting in an 

error more than 15% shall lead to an automatic disqualification of the bid. 

 

5.5 The tender evaluation committee shall evaluate the tender within 30 days of the validity period from 

the date of opening the tender. 



ROUTINE MAINTENANCE OF NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO ROAD 

8 
 

 

5.6 Contract price variations shall not be allowed for contracts not exceeding one year (12 months). 

 

5.7 Where contract price variation is allowed, the valuation shall not exceed 25% of the original contract 

price. 

 

5.8 Price variation requests shall be processed by the procuring entity within 30 days of receiving the 

request.  

 

5.9 To assist in the examination, evaluation, and comparison of tenders, the Employer at his discretion, 

may request [in writing] any Tenderer for clarification of the tender, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, telex or facsimile 

but no change in the tender price or substance of the tender shall be sought, offered or permitted. 

 

5.10 The Tenderer shall not influence the Employer on any matter relating to his tender from the time of the 

tender opening to the time the Contract is awarded. Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, tender comparison or Contract award 

may result in the rejection of the tender. 

 

6. Award of Contract  

 

6.1 The award of the Contract will be made to the Tenderer who has offered the lowest evaluated 

tender price. 

 

6.2 Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to accept or 

reject any tender and to cancel the tendering process and reject all tenders at any time prior to the 

award of Contract without thereby incurring any liability to the affected Tenderer or Tenderers or 

any obligation to inform the affected Tenderer or Tenderers of the grounds for the action. 

 

6.3 The Tenderer whose tender has been accepted will be notified of the award prior to expiration of 

the tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter 

and in all Contract documents called the ñLetter of Acceptanceò) will state the sum [hereinafter 

and in all Contract documents called the ñContract Priceò which the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. The contract shall be formed on the parties signing the 

contract. At the same time the other tenderers shall be informed that their tenders have not been 

successful. 

 

6.4 The Contract Agreement will incorporate all agreements between the Employer and the 

successful Tenderer. It will be signed by the Employer and sent to the successful Tenderer, 

within 30 days following the notification of award. Within 21 days of receipt, the successful 

Tenderer will sign the Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall deliver to 

the Employer a Performance Security amount stipulated in the Appendix to Conditions of 

Contract. 

 

6.6 The parties to the contract shall have it signed within 30 days from the date of notification of 

contract award unless there is an administrative review request. 
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6.7 The procuring entity may at any time terminate procurement proceedings before contract award 

and shall not be liable to any person for the termination. 

 

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and on request 

give its reasons for termination within 14 days of receiving the request from any tenderer. 

 

7.  Corrupt and fraudulent practices 

 

7.1 The procuring entity requires that the tenderer observes the highest standard of ethics during the 

procurement process and execution of the contract. A tenderer shall sign a declaration that he has 

not and will not be involved in corrupt and fraudulent practices. 

 

7.2 The procuring entity will reject a tender if it determines that the tenderer recommended for 

award has engaged in corrupt and fraudulent practices in competing for the contract in question. 

 

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks being 

debarred from participating in public procurement in Kenya. 
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SECTION III:  QUALIFICATION CRITERIA  

 

No. Qualification Criteria  Compliance Requirements Bidder Submission Requirements 

1.1 Eligibility  

Must be Kenya Citizen Contractors  and  registered contractor/supplier in  

KeRRA -Nyamira Region 

 

 

Must meet 

requirement 

 

i. Certified copies of Directors 

ID or Passports  

ii.  Must be Registered  in 

Nyamira Regional list of 

suppliers Category C(Grading 

and Gravelling ) 

iii.  Copies of Recent CR12 Forms 

issued within the last 

12(Twelve)  months  from the 

date of tender submission date 

 

1.2 

 

Incorporation & 

Registration 

Pursuant to sub clause 1.2 the following shall be provided; 

- Certified Copy of Certificate of incorporation to show that the applicant is 

a registered company and legally authorised to do business in Kenya  
Must meet 

requirement 

¶ Valid NCA 8 (minimum)  

Certificate and respective  

practising license 

¶ Certified copy of incorporation  

2.1 History of Non-

Performing Contracts 

Non-performance of a contract did not occur within the last three (3) years 

prior to the deadline for application submission based on all information on 

fully settled disputes or litigation.  A fully settled dispute or litigation is one 

that has been resolved in accordance with the Dispute Resolution 

Mechanism under the respective contract, and where all appeal instances 

available to the applicant have been exhausted.  

Must meet 

requirement by 

itself or as party to 

past  

Completeness  and signing of the form 

on non-completed works  

2.2 Litigation  History  All pending litigation shall in total not represent more than fifty per cent 

(50%)] of the Applicant's net worth and shall be treated as resolved against 

the Applicant.  
Must meet 

requirement by 

itself 

The applicant to provide a valid 

Sworn affidavit for the tender. 

3.1 Financial Performance Submission of audited balance sheets or other financial statements 

acceptable to the Employer, for the last two [2] years to demonstrate: 

(a) the current soundness of the applicantôs financial position and its 

prospective long term profitability, and 

(b) capacity to have a cash flow amount of Min Kshs 500,000.00 [Five 

Hundred Thousand] equivalent working capital 

  

(a) Must meet 

requirement 

 

(b) Must meet 

requirement 

Submission of Audited Financial 

statements for the last two years. All 

pages must be initialized and stamped 

by both a practicing Auditor registered 

with ICPAK and one of the Directors. 

Auditorôs practicing membership 

number from ICPAK must be indicated. 
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No. Qualification Criteria  Compliance Requirements Bidder Submission Requirements 

3.2 Average Annual 

Construction Turnover 

Average Annual construction turnover of Kshs.1 Million [One Million], 

calculated as total certified payments received for construction contracts in 

progress or completed, within the last two (2) years 
Must meet 

requirement 

Submission of Audited Financial 

statements for the last two years. All 

pages must be initialized and stamped 

by both a practicing Auditor registered 

with ICPAK and one of the Directors. 

Auditorôs practicing membership 

number from ICPAK must be indicated. 

4.1 General Construction 

Experience  

Experience under construction contracts in the role of contractor, 

subcontractor, or management contractor in the last 3 (Three) years. Must meet 

requirement 

Submit as  an attachment   a Proof of 

having undertaken any civil works 

(Dams, Housing etc) 

 

4.2 

 

Specific Construction 

Experience 

  

Participation as a contractor, management contractor or subcontractor, in at 

least Two (2) contracts within the last three (3) years, each with a value of 

at least Kshs. 1,000,000.00 (One Million) that have been successfully and 

substantially completed and that are similar to the proposed works. The 

similarity shall be based on the physical size, complexity, 

methods/technology or other characteristics as described in Scope of Works 

Must meet 

requirement Attach award letters /LPO and  their 

respective corresponding completion 

certificates for the specific works 

b) For the above or other contracts executed during the period stipulated in 

4.2(a) above, a minimum construction experience of: 

- Spot improvement/Routine Maintenance Works.  

Must meet 

requirement 

5.0 Equipment Holding 

5.1 Minimum number of 

Equipment 

The bidder must indicate the minimum core plant and equipment 

considered by the company to be necessary  for undertaking the project 

together with proof of ownership  

Must meet the 

requirement 

The Bidder must indicate the core plant 

and equipment considered by the 

company to be necessary for 

undertaking the project together with 

proof of ownership/Lease.The lease 

must be current and valid for one 

year.i.e dated from January, 

2020.Leases which are out-dated will 

not be accepted.  

 

 

6. Current Commitment 

 

6.1 On-going contracts 
The total value of current works on the on-going contracts must not exceed 

Kshs.5,0000,000.00 (Five Million)  

Must meet 

requirements 

Complete the form on ongoing contracts 

/works 
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No. Qualification Criteria  Compliance Requirements Bidder Submission Requirements 

7.0 Site Staff 

1. 

 

 

 

2. 

Site Agent 

 
The site staff shall possess minimum levels set below; 

Qualification = Diploma In Civil Engineering 

General Experience = 3 Years 

Specific Experience  = 1 - 2 Years 

 

Must meet 

requirements 

Current resume, certified certificates  

Dep. Site Agent/ Site Engineer 

 
Qualification = Diploma In Civil Engineering 

General Experience = 3 Years 

Specific Experience  = 1 - 2 Years 

Provide relevant 

staff to work on the 

project   

Current resume, certified certificates  
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APPENDIX TO INSTRUCTIONS TO TENDERERS  
 

The following information regarding the particulars of the tender shall complement supplement or amend 

the provisions of the instructions to tenderers.  Wherever there is a conflict between the provision of the 

instructions to tenderers and the provisions of the appendix, the provisions of the appendix herein shall 

prevail over those of the instructions to tenderers. 

 

 

INSTRUCTIONS TO TENDERERS 

(ITT) REFERENCE  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

 

4.3 On Submission of bids  ¶ The Tenderer shall not submit alternative offers. 

¶ Each Tenderer may submit only one bid for each tender. 

¶ Tenderers  who submit several  bids on a particular 

tender with similar director(s)  shall be considered   to 

have submitted alternative offer and shall be 

disqualified . 

¶ Bidders with ongoing works with KeRRA Nyamira 

which are not substantially completed are not eligible to 

bid 

1.3 Submission of Unclear 

attachments/documents  

¶ Submission of unclear or illegible documents/ 

attachments will lead to automatic disqualification 

¶ Submission for Multiple Letters/Documents for the 

purpose of meeting the criteria on Authority to seek 

Bank reference, Current commitment and Business 

permit will lead to disqualification   

3.4 Bid validity  

 

¶ Bid validity shall be strictly 180 days; However, the 

Employer may request the Tenderers to extend the 

period of validity for a specified additional period.  Such 

a request and the Tenderersô responses shall be made in 

writing 

SECTION 1 SCHEDULE 5- on 

Qualification criteria(  Current 

commitment ) 

Current commitment Should be dated not earlier than the                   

date of Tender Notice  

1.3: Current Sworn litigation affidavit  Sworn litigation affidavit should be Dated not more than Six 

months from the date of Submission 

CR12 should be within  the last twelve months from the date of 

Tender opening 
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CONDITIONS OF CONTRACT  

1. Definitions 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

ñBills of Quantitiesò means the priced and completed Bill of Quantities forming part of 

the tender [where applicable]. 

ñSchedule of Ratesò means the priced Schedule of Rates forming part of the tender [where 

applicable]. 

ñThe Completion Dateò means the date of completion of the Works as certified by the 

Employerôs Representative. 

ñThe Contractò means the agreement entered into by the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties. 

ñThe Contractorò refers to the person or corporate body whose tender to carry out the 

Works has been accepted by the Employer. 

ñThe Contractorôs Tenderò is the completed tendering document submitted by the 

Contractor to the Employer. 

ñThe Contract Priceò is the price stated in the Letter of Acceptance. 

ñDaysò are calendar days; ñMonthsò are calendar months. 

ñA Defectò is any part of the Works not completed in accordance with the Contract. 

ñThe Defects Liability Certificateò is the certificate issued by Employerôs Representative 

upon correction of defects by the Contractor. 

ñThe Defects Liability Periodò is the period named in the Appendix to Conditions of 

Contract and calculated from the Completion Date. 

ñDrawingsò include calculations and other information provided or approved by the 

Employerôs Representative for the execution of the Contract. 

ñEmployerò Includes Central or Local Government administration, Universities, Public 

Institutions and Corporations and is the party who employs the Contractor to carry out the 

Works. 

 

ñEquipmentò is the Contractorôs machinery and vehicles brought temporarily to the Site 

for the execution of the Works. 

ñSiteò means the place or places where the permanent Works are to be carried out 
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including workshops where the same is being prepared. 

ñMaterialsò are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

ñEmployerôs Representativeò is the person appointed by the Employer and notified to the 

Contractor for the purpose of supervision of the Works. 

ñSpecificationò means the Specification of the Works included in the Contract. 

ñStart Dateò is the date when the Contractor shall commence execution of the Works. 

ñ A Subcontractorò is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the Work in the Contract, which includes Work on the Site. 

ñTemporary worksò are works designed, constructed, installed, and removed by the 

Contractor, which are needed for construction or installation of the Works. 

ñA Variationò is an instruction given by the Employerôs Representative, which varies the 

Works. 

ñThe Worksò are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer. 

2. Contract Documents 

2.1 The following documents shall constitute the Contract documents and shall be interpreted 

in the following order of priority; 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractorôs Tender, 

(4) Conditions of Contract, 

(5) Specifications, 

(6) Drawings, 

(7) Bills of Quantities 

3. Employerôs Representativeôs Decisions 

 

3.1 Except where otherwise specifically stated, the Employerôs Representative will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer. 

4. Works, Language and Law of Contract 

4.1 The Contractor shall construct and install the Works in accordance with the Contract 

documents. The Works may commence on the Start Date and shall be carried out in 

accordance with the Program submitted by the Contractor, as updated with the approval of 

the Employerôs Representative, and complete them by the Intended Completion Date. 
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4.2 The ruling language of the Contract shall be English language and the law governing the 

Contract shall be the law of the Republic of Kenya. 

5. Safety, Temporary works and Discoveries 

5.1 The Contractor shall be responsible for design of temporary works and shall obtain 

approval of third parties to the design of the temporary works where required. 

5.2 The Contractor shall be responsible for the safety of all activities on the Site. 

5.3 Anything of historical or other interest or significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Employerôs 

Representative of such discoveries and carry out the Employerôs Representativeôs 

instructions for dealing with them. 

6 Work Program and Sub-contracting 

6.1 Within seven days after Site possession date, the Contractor shall submit to the 

Employerôs Representative for approval a program showing the general methods, 

arrangements, order and timing for all the activities in the Works. 

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the 

Contract Price) with the approval of the Employerôs Representative. However, he shall not 

assign the Contract without the approval of the Employer in writing. Sub-contracting shall 

not alter the Contractorôs obligations. 

7 The site 

7.1  The Employer shall give possession of all parts of the Site to the Contractor. 

 

7.2  The Contractor shall allow the Employerôs Representative and any other person 

authorized by the Employerôs Representative, access to the Site and to any place where 

work in connection with the Contract is being carried out or is intended to be carried out. 

8 Instructions 

8.1 The Contractor shall carry out all instructions of the Employerôs Representative which are 

in accordance with the Contract. 

9 Extension of Completion Date 

9.1 The Employerôs Representative shall extend the Completion Date if an occurrence arises 

which makes it impossible for completion to be achieved by the Intended Completion 

Date. The Employerôs Representative shall decide whether and by how much to extend 

the Completion Date. 

9.2 For the purposes of this clause, the following occurrences shall be valid for consideration; 

Delay by:- 
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a) force majeure, or 

b) reason of any exceptionally adverse weather conditions, or 

c) reason of civil commotion, strike or lockout affecting any of the trades employed 

upon the Works or any of the trades engaged in the preparation, manufacture or 

transportation of any of the goods or materials required for the Works, or 

d) reason of the Employerôs Representativeôs instructions issued under these 

Conditions, or 

e) reason of the contractor not having received in due time necessary instructions, 

drawings, details or levels from the Employerôs Representative for which he 

specifically applied in writing on a date which having regard to the date for 

Completion stated in the appendix to these Conditions or to any extension of time 

then fixed under this clause was neither unreasonably distant from nor 

unreasonably close to the date on which it was necessary for him to receive the 

same, or 

f) delay on the part of artists, tradesmen or others engaged by the Employer in 

executing work not forming part of this Contract, or 

g) reason of delay by statutory or other services providers or similar bodies engaged 

directly by the Employer, or 

h) reason of opening up for inspection of any Work covered up or of the testing or 

any of the Work, materials or goods in accordance with these conditions unless the 

inspection or test showed that the Work, materials or goods were not in accordance 

with this Contract, or 

i) reason of delay in appointing a replacement Employerôs Representative, or 

j) reason of delay caused by the late supply of goods or materials or in executing 

Work for which the Employer or his agents are contractually obliged to supply or 

to execute as the case may be, or 

k) delay in receiving possession of or access to the Site. 

10 Management Meetings 

10.1 A Contract management meeting shall be held regularly and attended by the Employerôs 
Representative and the Contractor. Its business shall be to review the plans for the 

remaining Work. The Employerôs Representative shall record the business of management 

meetings and provide copies of the record to those attending the meeting and the 

Employer. The responsibility of the parties for actions to be taken shall be decided by the 

Employerôs Representative either at the management meeting or after the management 

meeting and stated in writing to all who attend the meeting. 

10.2 Communication between parties shall be effective only when in writing. 



ROUTINE MAINTENANCE OF NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO ROAD 

19 
 

11 Defects 

11.1 The Employerôs Representative shall inspect the Contractorôs work and notify the 
Contractor of any defects that are found. Such inspection shall not affect the Contractorôs 

responsibilities. The Employerôs Representative may instruct the Contractor to search for 

a defect and to uncover and test any Work that the Employerôs Representative considers 

may have a defect. Should the defect be found, the cost of uncovering and making good 

shall be borne by the Contractor. However, if there is no defect found, the cost of 

uncovering and making good shall be treated as a variation and added to the Contract 

Price. 

11.2 The Employerôs Representative shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Form of Agreement. 

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified by the Employerôs Representativeôs notice. If the Contractor 

has not corrected a defect within the time specified in the Employerôs Representativeôs 

notice, the Employerôs Representative will assess the cost of having the defect corrected 

by other parties and such cost shall be treated as a variation and be deducted from the 

Contract Price. 

12 Bills of Quantities 

12.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid for 

the quantity of the Work done at the rates in the Bills of Quantities for each item. Items 

against which no rate is entered by the Tenderer will not be paid for when executed and 

shall be deemed covered by the rates for other items in the Bills of Quantities. 

12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a 

lump sum (which shall be deemed to have been based on the rates in the Schedule of 

Rates forming part of the tender) and shall be subject to re-measurement after each stage. 

13 Variations 

13.1 The Contractor shall provide the Employerôs Representative with a quotation for carrying 
out the variations when requested to do so. The Employerôs Representative shall assess 

the quotation and shall obtain the necessary authority from the Employer before the 

variation is ordered. 

13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities, 

the rate in the Bill of Quantities shall be used to calculate the value of the variation. If the 

nature of the Work in the variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the 

relevant items of Work. 

13.3 If the Contractorôs quotation is unreasonable, the Employerôs Representative may order 

the variation and make a change to the Contract Price, which shall be based on the 

Employerôs Representativeôs own forecast of the effects of the variation on the 
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Contractorôs costs. 

 

14  Payment Certificates and Final Account 

14.1 The Contractor shall be paid after each of the following stages of Work listed here below 

(subject to re-measurement by the Employerôs Representative of the Work done in each 

stage before payment is made). In case of lump-sum Contracts, the valuation for each 

stage shall be based on the quantities so obtained in the re-measurement and the rates in 

the Bill of Quantities. 

 

(i) Minimum Amount of Interim Certificate is 40% of the value of works, 

(ii ) After defects liability period. 

14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall 

submit to the Employerôs Representative his application for payment. The Employerôs 

Representative shall check, adjust if necessary and certify the amount to be paid to the 

Contractor within 21 days of receipt of the Contractorôs application .The Employer shall 

pay the Contractor the amounts so certified within 30 days of the date of issue of each 

Interim Certificate. 

14.3 The Contractor shall supply the Employerôs Representative with a detailed final account 

of the total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Employerôs Representative shall issue a Defect 

Liability Certificate and certify any final payment that is due to the Contractor within 30 

days of receiving the Contractorôs account if it is correct and complete. If it is not, the 

Employerôs Representative shall issue within 21 days a schedule that states the scope of 

the corrections or additions that are necessary. If the final account is still unsatisfactory 

after it has been resubmitted, the Employerôs Representative shall decide on the amount 

payable to the Contractor and issue a Final Payment Certificate. The Employer shall pay 

the Contractor the amount so certified within 60 days of the issue of the Final Payment 

Certificate. 

14.4 If the period laid down for payment to the Contractor upon each of the Employerôs 
Representativeôs Certificate by the Employer has been exceeded, the Contractor shall be 

entitled to claim simple interest calculated pro-rata on the basis of the number of days 

delayed at the Central Bank of Kenyaôs average base lending rate prevailing on the first 

day the payment becomes overdue. The Contractor will be required to notify the 

Employer within 15 days of receipt of delayed payments of his intentions to claim 

interest. 

15. Insurance 

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among 

other risks, personal injury; loss of or damage to the Works, materials and plant; and loss 

of or damage to property. 

16. Liquidated Damages 

16.1  The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of 
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the Contract price per day for each day that the actual Completion Date is later than the 

Intended Completion Date except in the case of any of the occurrences listed under clause 

9.2. The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractorôs liabilities. 

17. Completion and Taking Over 

17.1  Upon deciding that the Work is complete the Contractor shall request the Employerôs 

Representative to issue a Certificate of Completion of the Works, upon deciding that the 

Work is completed. 

The Employer shall take over the Site and the Works within seven days of the Employerôs 

Representative issuing a Certificate of Completion. 

18. Termination 

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

(a) the Contractor stops Work for 30 days continuously without reasonable cause or 

authority from the Employerôs Representative; 

(b) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(c) a payment certified by the Employerôs Representative is not paid by the Employer 

to the Contractor within 30 days after the expiry of the payment periods stated in 

sub clauses 14.2 and 14.3 hereinabove. 

(d) the Employerôs Representative gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time. 

18.2  If the Contract is terminated, the Contractor shall stop Work immediately, and leave the 

Site as soon as reasonably possible. The Employerôs Representative shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the Works executed 

and materials, goods, equipment and temporary buildings on Site. 

19. Payment upon Termination  

19.1 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on Site, 

plant, equipment and temporary works. 

19.2 The Contractor shall, during the execution or after the completion of the Works under this 

clause, remove from the Site as and when required within such reasonable time as the 

Employerôs Representative may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to him, and in default thereof , the 
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Employer may (without being responsible for any loss or damage) remove and sell any 

such property of the Contractor, holding the proceeds less all costs incurred to the credit 

of the Contractor. 

19.3 Until after completion of the Works under this clause, the Employer shall not be bound by 

any other provision of this Contract to make any payment to the Contractor, but upon such 

completion as aforesaid and the verification within a reasonable time of the accounts 

therefor the Employerôs Representative shall certify the amount of expenses properly 

incurred by the Employer and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have been payable on 

due completion in accordance with this Contract, the difference shall be a debt payable to 

the Employer by the Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 

20. Corrupt Gifts and Payments of Commission 

20.1 The Contractor shall not; 

(a)  Offer or give or agree to give to any person in the service of the Employer any 

gifts or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract with the Employer or for 

showing or forbearing to show favour or disfavour to any person in relation to this 

or any other contract with the Employer. 

(b)  Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the Laws of Kenya. 

21. Settlement of Disputes 

21.1  Any dispute arising out of the Contract which cannot be amicably settled between the parties shall 

be referred by either party to the arbitration and final decision of a person to be agreed between the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed 

by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the applying 

party. 
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SECTION V: APPENDIX TO FORM OF AGREEMENT  

This Appendix to Form of Agreement forms part of the Agreement. 

Item Data 

Time for Completion 3 Months,  

Bid Security Not applicable  

Priority of Documents 

 

The documents forming the Contract shall be interpreted 

in the following order of priority:  

¶ the Contract Agreement and Appendix to form of 

agreement 

¶ the Letter of  Acceptance 

¶ the Form of Tender  

¶ the Conditions of Contract, Part II - Conditions of 

Particular Application 

¶ the Conditions of Contract, Part I - General 

Conditions of Contract 

¶ the Specifications 

¶ the Drawings,  

¶ the Priced Bill of Quantities 

Law of Contract Laws of the Republic of Kenya 

Language English 

Provision of Site On Commencement Date  

Name and Address of Employer  Director General  

Kenya Rural Roads Authority 

P.O. Box 48151-00100 

NAIROBI     

Name and Address of the Engineer Director Road Asset   

Kenya Rural Roads Authority 

P.O. Box 48151-00100 

NAIROBI  

Name and Address of Engineerôs 

Representative 

Regional Manager, 

Kenya Rural Roads Authority 

P. O. Box  27-40500 

NYAMIRA  

Penalty to the Contractor for 

Employer paying workers on his 

behalf 

10% of the amount paid to the workers. 

 

Performance Security  

 

Amount 

Form 

(Refer to guideline Notes) 

5% of sum stated as the Contract Price 

Bank Guarantee or Insurance Bond issued by PPRA 

approved insurance companies(Not applicable ) 

Requirements of Contractors Design Not applicable 

Programme 

Ĕ Time of Submission 

 

Within 14 days of Commencement Date 

Ĕ Form of Programme Bar Chart 

 

Ĕ Interval Updates As requested by the Regional Manager 

 

Liquidated Damages 

Amount payable due to failure to 

0.05 % of Contract Price per Day to a limit of 5 % of 

Contract Price. 



ROUTINE MAINTENANCE OF NYARAMBA (TOMBE JUNCT) - ISINTA - 

AVOCADO ROAD 

24 
 

Item Data 

complete 

Defects Liability Refer to guideline Notes 

Period of notifying defects 90 days calculated from the date stated in the notice 

under sub clause 11.2  

Percentage of Retention Refer to guideline Notes 

Budgeted Amount For the project  KES 3,000,000.00 

Maximum Amount of Advance 

Payment  

10%  of the contract sum 

Form of Guarantee for Advance 

Payment  

Bank Guarantee  

Valuation of Works  Re-measurements with Bills of Quantities 

Repayment Schedule for Advance 

Payment 

33 % instalments from 1st three certificates. 

 

Minimum Amount of Interim Payment 40% of the contracts sum for excluding contingencies. 

Currency of Payment Kenya Shilling  

Rate of Interest  Simple Interest at a rate of 2% above mean Base Lending 

Rate as issued by the Central Bank of Kenya. 

Insurance Required 

Insurance  

Ĕ The Works, materials plants & 

fees- Contractorôs All risks 

Ĕ Third party injury to persons 

and damage to property 

Ĕ Workers compensation 

(WIBA- workers injury benefits 

policy) 

Amount of Cover 

The Contract Price stated in the Agreement +15% + 

replacement cost of equipment on site. 

 

As per work injury benefits act 2007 laws of Kenya 

 

 

 

Arbitration 

Ĕ Rules 

Ĕ Appointing Authority 

Ĕ Place of Arbitration 

CAP 49 of the Laws of Kenya 

Chairman Chartered Institute of Arbitrators, Kenya 

Branch. 

Kenya Rural Roads Authority,  Headquarters 

 

Signature of Bidderéééééééééééééé.é      Date éééééééé 
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FORM OF TENDER 

TO:   Deputy Director, KeRRA Nyamira,P.O Box 27- 40500 NYAMIRA   

_______________________________2020 [Date] 

 

Tender for Routine Maintenance of Nyaramba (Tombe Junct) - Isinta - Avocado Road 

Tender Number: KERRA/11/NMR/39/22% RMLF/2-47-040-20|21 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above Works, We, the undersigned offer to construct, 

install and complete such Works and remedy any defects therein for the sum  

 

of Kshs.______________________[Amount in figures]Kenya 

Shillings________________________________________________________  

 

_______________________________________________ [Amount in words]. 

 

2. We undertake, if our Tender is accepted, to commence the Works on the commencement 

date and to complete the whole of the Works comprised in the Contract within the time 

stated in the Appendix.   

 

3. We agree to abide by this Tender until ___________________ [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this Tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any Tender you may 

receive. 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

 

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

Witness:  Name______________________________________  

 

      Address_____________________________________  

 

    Signature___________________________________ 

 

    Date_______________________________________ 
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FORM OF TENDER SECURITY  

 

WHEREAS ééééééééééééééé..(hereinafter called ñthe Tendererò) has 

submitted a Tender dated  éééééééééé for the Rehabilitation/Spot Improvement 

of ééééééééééééééééééééééééééé 

éééééééé  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ééééééééé having our registered 

office at  éééééé(hereinafter called ñthe Bankò), are bound unto 

ééééééééééé(hereinafter called ñthe Employerò) in the sum of 

Kshs.ééééééééé for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents sealed with the 

Common Seal of the said Bank this ééééé. Day of é20éééé 

 

THE CONDITIONS of this obligation are: 

 

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender 

validity specified in the Instructions to Tenderers  

Or 

 

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer 

during the Period of Tender validity: 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him, owing to the occurrence of one or both of the two conditions, specifying the 

occurred condition or conditions. 

 

This guarantee will remain in force up to and including forty five (45) days after the 

Period of Tender validity, and any demand in respect thereof should reach the Bank 

not later than the said date. 

 

 ___________________________ ______________________________ 

  [Date     [Signature of the Bank] 

 

 ___________________________ ______________________________ 

  [Witness]     [Seal] 
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CONTRACT AGREEMENT  

 

BETWEEN 

 

KENYA RURAL ROADS AUTHORITY  

 

AND 

M/sééééééééééééééééééééé 

 

P.O BOXéééééééééééééééééé. 

 

THIS CONTRACT is made on theééééé..2020 between the Kenya Rural Roads 

Authority , represented by the Director General of P.O Box 48151-00100 NAIROBI, 

(Hereinafter called the Employer) acting through his representative Deputy Director, KeRRA 

Nyamira Region of P. O. Box 27-40500 NYAMIRA , of the one part and also of 

M/séééééééééof P.O Boxéééééééééé.(Hereinafter referred to as ñthe 

Contractorò) of the other part.  

 

WHEREAS the Employer is desirous of undertaking Spot Improvement of the road network 

as described; 

 

NAME OF THE ROAD:ééééééééééééééééééééééééééé. 

  

CONSTITUENCY:ééééééééééééééééééééééééééééé. 

 

From KMéééé..TO KMééééééé 

 

and has accepted the Offer of the Contractor to execute Road Maintenance Works as defined 

hereinafter, AND Whereas the Contractor represented to the Employer that he has the required 

capacity and ability and has agreed to execute the Works on the Terms and Conditions set 

forth in this contract, for the Tender 

Sum:............................................................................................. 

 

In this agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

 

The said BID dated: ------------------------------------------------------------ 

- Conditions of Contract; Parts I and II 

- The Standard and Special Specifications; 

- Priced Bill of Quantities; 

- Letter of Acceptance; 

- Form of Tender 

- Drawings; 
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- Appendix to the Form of  Agreement 

- Schedule Of Supplementary Information 

- Other Documents/Materials/Conditions agreed and documented. 

All aforesaid documents are hereinafter referred to as ñThe Contractò. 

 

In consideration of the payment to be made by the Employer to the Contractor , the 

Contractor covenants with the Employer to execute and complete the Works in conformity 

with the provisions of the Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the Works at the Contract Price or such other sum as may 

become payable under the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF  the parties hereto have caused their respective common seals to 

be hereto affixed (or have hereunto set their respective hands and seals) on the day and year 

first above written. 

 

SIGNED AND DELIVERED  

 

By the said Employer: éééééé............................éééééééééé. 

 

Signature: éééééééééééééééé.. 

 

Region: éééééééééééééééééé 

 

(Deputy Director, Kenya Rural Roads Authority) 

(For and on behalf of the said Employer.) 

 

In the presence of: éé............................................................................................. 

 

Signatureééééééééééééééééé 

 

 

By the said Contractor: éééé...................................................éééééééé...                                         

                                    

Signatureééééééééééééééééé 

     Designation: ééééééééééééééé. 

     (For and on behalf of the said Contractor) 

 

 

In the presence of: ............................................................................................... 

      

                                                      Signature: ééééééééééééééé 

    

 Address:ééééééééééééééééééééé. 
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QUALIFICATION INFORMATION  

 

TENDER QUESTIONNAIRE  

 

 Please fill in block letters. 

 

1. Full name of Tenderer; 

 

ééééééééééééééééééééééééééééééééé 

 

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent 

has been appointed below); 

 

ééééééééééééééééééééééééééééééééé 

 

3. Telephone number (s) of Tenderer; 

 

ééééééééééééééééééééééééééééééééé 

 

4. Facsimile of Tenderer; 

ééééééééééééééééééééééééééééééééé 

 

5. Name of Tendererôs representative to be contacted on matters of the Tender during the 

Tender period; 

ééééééééééééééééééééééééééééééééé 

 

6. Details of Tendererôs nominated agent (if any) to receive Tender notices (name, 

address, telephone, telefax); 

 

ééééééééééééééééééééééééééééééééé 

 

ééééééééééééééééééééééééééééééééé 

 

       _______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) ( The 

Tenderer shall leave one copy at the time of purchase of the Tender documents) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE  

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) 

whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 ï General 

 

Business Name ééééééééééééééééééééééééééé 

 

Location of business premises;          Country/Townéééééééééé.é. 

 

Plot Noééééééééééééééé Street/Road éééééééééé 

 

Postal Addresséééééééééééé Tel Noéééééééééééé.. 

 

Nature of Businesséééééééééééééééééééééééé..é.. 

 

Current Trade Licensee Noéééééééé Expiring dateéééééé.éé 

 

Maximum value of business which you can handle at any time: Kshs éééé 

 

Name of your Bankersééééééééééééééééééééééé..é 

 

Branchéééééééééééééééééééééééééééééé.é 

 

Part 2 (b) ï Partnership  

 

Give details of partners as follows: 

 

Name in full     Nationality  Citizenship Details     Shares 

     1éééééééééééééééééééééééééééééééé 

 

     2éééééééééééééééééééééééééééééééé 

 

     3éééééééééééééééééééééééééééééééé 

 

Part 2(c) ï Registered Company: 

 

Private or publicéééééééééééééééééééééé.............é 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshsééééééééééééééééééééééé.........éé 
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Issued Kshsééééééééééééééééééééééééé........é 

 

Give details of all directors as follows: 

 

      Name in full .  Nationality.    Citizenship Details*.    Shares. 

 

1.ééééééééééééééééééééééééééééééé.é......é 

 

2.ééééééééééééééééééééééééééééééé.é.......é 

 

3.éééééééééééééééééééééééééééééééé.......é 

 

4.éééééééééééééééééééééééééééééééé........é 

 

Part 2(d) ï Interest in the Firm:  

 

Is there any person / persons in Kenya Rural Roads Authority who  

 

has interest in this firm? Yes/Noééééééééé (Delete as necessary) 

 

I certify that the information given above is correct. 

 

 

ééééé.......é     éééééééé  ééé........................... 

(Title)    (Signature)    (Date) 

 

 

* Attach proof of citizenship 



ROUTINE MAINTENANCE OF NYARAMBA (TOMBE JUNCT) - ISINTA - 

AVOCADO ROAD 

 

33 
 

 

 

FORM OF WRITTEN POWER -OF-ATTORNEY  

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to sign the document and receive on his behalf correspondence in connection with 

the Bid.  

éééééééééééééééééééééé..  

(Name of Bidder's Representative in block letters)  

éééééééééééééééééééééé..  

(Address of Bidder's Representative)  

éééééééééééééééééééééé..  

(Signature of Bidder's Representative)  

Alternate:  

éééééééééééééééééééééé..  

(Name of Bidder's Representative in block letters)  

éééééééééééééééééééééé..  

(Address of Bidder's Representative) 
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SITE VISIT FAMILIARIZATION FORM  

 

This is to certify that  

[Name/s]éééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééé.  

Being the authorized representative/Agent of [Name of bidder]  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

 

Has familiarized himself/herself with the Site conditions in accordance with the Instructions 

to bidders and the Tender Notice for purposes of bidding for this road project.  

 

ROUTINE  MAINTE NANCE OF NYARAMBA(TOMBE  JUNCT) - ISINTA  - AVOCADO  ROAD  

Having studied the tender Documents, and gained knowledge of local conditions on site likely 

to influence the works and cost thereof, I certify that I am satisfied with the description of the 

works and understand the scope of works as specified and as implied in this tender.  

 

ééééééééééééééé ééééééééééééé..  

(Signed and Stamped by Authorized Bidders Agent/ Representative)  

 

éééééééééééééééééééééééééééé. 

(Designation)  

NOTE: This form is to be completed at the time of the organized site visit. 
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SCHEDULE OF KEY PERSONNEL (as per qualification criteria) 

 

DESIGNATION NAME NATIONALITY  SUMMARY OF 

QUALIFICATIONS AND 

EXPERIENCE 

Headquarters:  

1. Managing Director 

 

2.  

 

3.  

 

etc. 

   

Site Office: 

 

1. Site Agent/ 

Supervisor**  

 

 

2. Foreman 

 

 

 

3. Site Surveyor 

 

 

4.  

 

 

   

** -Must Meet 

Note: The Bidder shall list in this schedule the key personnel to be employed from the Contractorôs 
headquarters and from the Contractorôs site office to direct and execute the work together with their 

qualifications (academic & professional), experience, position held. 

 Bidders shall attach Signed and Certified CVs of all key staff. The CVs must be signed by 

the owners (The staff) 
 

I certify that the above information is correct. 
 

éééééééééé..............     ééééééééé 

(Signature of Bidder)       (Date) 

I certify that the above information is correct. 

 

    éééééééééé     éééééééé  éééééé.           (Title)

                       (Signature)          (Date) 
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.  

 

Mandatory minimum number of equipment required by the Employer for the execution of the 

project that the bidder must make available for the Contract 

 

Item 

No. 

Equipment Details Minimum 

Number 

Required  

No of 

Equipment 

Owned by 

the Bidder 

No. of 

equipment 

to be hired 

1 Pedestrian Roller ï Man walk 

behind 

1     

          

2 Double drum vibrating pedestrian 

roller(3Tons) 

1    

         

3 Self-propelled single drum 

vibrating (10Tons) 

1    

         

4 Mobile concrete mixers  1    

     

5 Excavator/loader 1   

         

6 Concrete vibrators 1    

         

7 Tippers payload 7 ï 10 tonnes 2    

         

8 Flat bed lorries 1    

         

9 Water tankers (10,000 litres 

capacity) 

1     

          

10  Motor Grader **  1     

         

11 Crawler Tractor 1   

     **A must meet equipment  

The Bidder must attach certified copies of logbooks or valid lease agreement for the above 

equipment 

I certify that the above information is correct. 

 

éééééééééé  éééééééé  éééééé.. 

      (Title)   (Signature)   (Date) 
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE LAST 

THREE YEARS 
NAME OF CONTRACT  NAME OF CLIENT  VALUE OF 

WORKS 

MONTH & YEAR 

COMPLETED  

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

Note: Bidders shall attach copies of letters of award (for each listed project),copies of completion 

certificates.  

 

I certify that the above Civil Works were successfully carried out and completed by ourselves. 

 

éééééééééé  éééééééééé  éééééé 

     (Title)          (Signature)    (Date) 
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SCHEDULE OF ONGOING PROJECTS 

 
DESCRIPTION OF WORK 

AND CLIENT  

CONTRACT 

PERIOD 

DATE OF 

COMMEN -

CEMENT  

DATE OF 

COMPLETION  

TOTAL 

VALUE OF 

WORKS 

(KSHS.) 

% 

COMPLETE

D TODATE  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

I certify that the above Civil Works are being carried out by ourselves and that the above 

information is correct. 

 

 

éééééééé  éééééééé  éééééééé  

    (Title)      (Signature)   (Date)    
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FRAUD & CORRUPTION  
 

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site. 

2  Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed. 

3  For the purposes of this Sub-Clause:  

(i) ñcorrupt practiceò is the offering, giving, receiving or soliciting, directly or indirectly, 
of anything of value to influence improperly the actions of another party; 

(ii)  ñfraudulent practiceò is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

or other benefit or to avoid an obligation; 

(iii)  ñcollusive practiceò is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of another 

party; 

(iv)  ñCoercive practiceò is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the actions 

of a party.  

4   The Contractor declares that: 

a) They did not engage in any action to influence the Project implementation process to 

the detriment of the Employer, in particular no collusive practice took place nor will 

take place, and 

 

The bidding proceedings, contract award, and execution have not and will not be subject 

to any corrupt practice as defined in the United Nations Convention to combat corruption 

dated 31 October 2003. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

_______________________________[Seal or Stamp of Tenderer] 
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ENVIRONMENTAL AND SOCIAL COMMITMENT  

I have taken due note of the importance to comply with environmental and social standards 

and regulations. 

 

I, the undersigned, [éééé.] acting as the duly authorized representative of 

[ééééé.], 

 

With respect to the submission of a bid for [ééé] in accordance with the invitation to 

tender No [éééé.], I undertake to comply, and ensure that our subcontractors, if any, 

comply with international environmental and labour standards consistent with applicable 

law and regulations in the country of implementation of the Project, including the 

fundamental conventions of the International Labour Organisation (ILO) and international 

environmental treaties 

 

In addition, I also undertake to adopt any environmental and social risk mitigation measures 

as defined in the environmental and social management plan or the notice of environmental 

and social impact issued by the Employer. 

 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

_______________________________[Seal or Stamp of Tenderer] 
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                        FORM RB 1 
 

DECLARATION FORM  

  

     Date    

To    

       

       

 

The tenderer i.e. (Name and address)  

       declare the following: 

 

a) Has not been debarred from participating in public procurement. 

 

b) Has not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 

  

 

                       

        Title      Signature         Date 

 

 

(To be signed by authorized representative and officially stamped) 
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES  

STANDARD SPECIFICATIONS  

 

The Standard Specifications referred to in this document is the Standard Specifications 

for Road and Bridge Construction, 1986 Edition published by the Ministry of Transport 

and Communications. This document shall form part of the Contract. 

 

Work shall be carried out in accordance with the Standard Specification except as 

supplemented or revised in the Special Specification. 
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BILL 01:   PRELIMINARY AND GENERAL ITEMS  

 

Scope: 

 

This bill comprises those items that are required at the Commencement and Completion of the Works 

or that are Provisional Items applicable for the duration of the Works. 

 

01-50- 001 Mobilization and Establishment of the Site 

 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing 

required to carry out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all 

times.  Such protection shall include provision of high visibility clothing or vests, goggles and masks 

for workers in potentially dangerous locations or dealing with potentially harmful materials. The 

Contractor shall also maintain first aid kits with a minimum of the following items:- 

 

Á Non Stick wound dressing  

Á Selection of plaster/band aids 

Á Crepe bandages 

Á Gauze and cotton wool 

Á Antiseptic solution (washing wounds) 

Á Antiseptic cream ï Betadine, Burnol 

Á Pain killers Panadol, Disprin 

Á Anti diarrhoea ï Immodium, Diadis, Charcoal 

Á Anti histamine ï Piriton, Triludan 

Á Anti nausea ï Stemetil 

Á Eye ointment 

Á Oral re-hydration sachets 

Á Surgical gloves 

 

Measurement and Payment: NA 

 

01-60- 001 Contract Supervision 
 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as 

allowances, casual wages and transportation within the project area.  

 

Measurement and Payment: 

 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the 

Engineer. No mark up is included in this item. 

 

Work Method: NA 

 

01-60- 002 Clearance on Completion 

 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed 

from the site, and the site left in good order to the satisfaction of the Engineer.  

 

Measurement and Payment 
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The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been 

satisfactorily carried out.  

 

Work Method: NA 

 
01-60-003 Insurance  

 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in 

the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for 

small works conditions of contract. 

 

Measurement and Payment 

 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the 

Contractor that Insurances have been affected. 

 

Work Method: NA 

 

01-60-004 Quality Control Tests 

 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control 

tests to check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the 

defects to the Engineerôs satisfaction and at the Contractorôs expense. 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out tests at approved material testing laboratories.  

 

Measurement and Payment 

 

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation 

and testing. 

 

Work Method: NA 

 

01-60-005  Publicity Sign Boards 

 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. 

The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this 

Contract. 

 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

 

Quality Control 

 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and 

Specifications. 

 

Measurement: Number 

 

The unit of measurement shall be number of Sign Boards erected 
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Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for 

carrying out the work. 

 

Work Method: NA 

 

01-60- 006 Drinking Water  

 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. 

 

Quality Control 

 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

supplies have been provided. 

 

Work Method:   LB  

 

01-60-007 Provision of site sanitation facilities 

 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are 

appropriately covered. All shallow pit latrines shall be filled in after the end of use.  

 

Quality Control 

 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

sanitation facilities have been provided. 

 

Work Method:   LB  
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BILL 04:  SITE CLEARANCE  

 

Scope 

 

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and 

grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of 

the road, quarry and borrow areas.  The distinction between light and heavy bush shall be decided by 

the Engineer. 

 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1  

 

Table 4.1: Site Clearing Widths 

 

 

Road Category 

 

Running 

Surface  

 

Stripping and 

Grubbing  

 

Trees, 

Stumps, 

Boulders 

 

Bush 

Clearing 

 

A/B/C + Secondary 

Roads 

 

6.0 m 

 

10.6 m 

 

10.6 m 

 

14.0 m 

 

D/E + Minor Roads 

 

5.4 m 

 

10.0 m 

 

10.0 m 

 

13.0 m 

 

RAR Roads 

 

4.5 m 

 

7.9 m 

 

8.0 m 

 

11.0 m 

Minor / RAR  roads with 

insufficient widths or 

Temporary sections 

 

3.5 m 

 

6.9 m 

 

7.0 m 

 

9.0 m 

 

04-50-002  Grass Cutting  

 

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more 

than 100mm measured at height of 200mm above ground level. 

 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as 

instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre 

drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps 

 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such 

as signs and marker posts.  

 

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing. 
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Work Method:    LB or MB  

 

Quality Control 

 

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the 

operation. 

 

Measurement:   m2 

 

The measurement shall be area of grass cut, based on the standard width and measured length of 

clearing. 

 

Payment 

 

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs 

required to carry out the work.  

 

04-50-003 Bush Clearing (Heavy) 

 

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the 

Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root 

systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.  

Other cleared material shall be collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 

Quantity or as instructed by the Engineer. 

 

Work Method:   LB or MB  

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals 

 

Measurement Unit:     m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete the work. 

 

04-50-004   Bush Clearing (Light) 

 

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. 

Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material 

shall be collected and disposed of away from the side drains and in a manner that causes no visibility 

obstruction to traffic.  

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 

Quantity or as instructed by the Engineer. 
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Work Method:   LB or MB  

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals. 

 

Measurement Unit:   m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools and  incidental costs required to 

complete the work. 

 

04-50-005 Pruning Tree Branches 

 

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut 

material shall be collected and disposed of as directed by the Engineer and burning of waste material 

shall not be permitted. 

 

Work Method:   LB  

 

Quality Control 

 

The Engineer shall check for visibility improvement. 

 

Measurement and Payment 

 

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.  

 

04-50-006 Trees and Stumps Removal (200-450mm girth) 

 

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of 

between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of 

the Engineer. 

 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before 

cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal 

of trees and stumps shall be back-filled with approved material and compacted to existing ground 

level.  Cut material and stumps shall be collected and disposed of as directed by the Engineer.  Burning 

of waste material shall not be permitted. 

 

Work Method:     LB  

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 
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The measurement shall be the number of trees and stumps removed. 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete this item. 

 

04-50-007  Trees and Stump Removal (>450mm girth) 

 

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth.  In 

addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long 

and stacked as directed by the Engineer. 

 

Work Method:  LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 

 

Measurement shall be the number of trees and stumps removed 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete this item. 

 

04-50-008 Clearing Obstructions ï Boulders and debris removal 

 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 

m girth using labour, appropriate equipment and blasting as necessary.  Boulders shall be disposed off 

outside the road area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed 

individuals/firms. 

 

Debris removal shall include: 

 

¶ Inspection of the road section(s) regularly  

¶ Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs 

away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts 

and other structures and the safe disposal thereof outside the road formation width. 

¶ Removal of dead animalsô carcasses away for the carriageway and disposing of them as directed by 

the Engineer. Liaison with the Police may be necessary. 

 

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in 

the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB -MB  
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Quality Control 

 

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. 

The road section shall be free of any obstruction. 

 

Measurement Unit: Provisional Sum 

 

A Provisional Sum shall be included for this item 

 

Payment: 

 

Payment shall be made on a Day works basis. 

 

 

 

 

04-50-009 Stripping and Grubbing  

 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, 

loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared 

area as directed by the Engineer. 

 

Work Method:   LB  

 

Quality Control 

 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste 

material. 

 

Measurement Unit        m2 

 

The measurement shall be the area grubbed as directed by the Engineer 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to 

complete this item.  

 

04-50-010 Excavate, remove and disposal of concrete structures 

 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the area where the structure was removed from and the satisfactory 

disposal of the concrete structures. 
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A Provisional Sum shall be included for this item 

 

Payment: Provisional Sum 

 

Payment shall be made on a Day works basis. 

 

Measurement Unit:       Provisional Sum 

BILL 08:  CULVERT AND DRAINAGE WORKS  

 

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet 

structures; drifts and drainage protection Works; and the construction of Scour Checks 

 

08-50-002:  Ditch Cleaning  

 

i Partially silted 

 

Partially silted drains are those that are less than half silted and require only cleaning. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition.  Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side drains 

shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause 

any obstruction or be washed back. 

 

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as 

directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB -MB 

 

Quality Control 

 

¶ Appropriate drain templates shall be used to check and control the dimensions of the drains. 

¶ The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit:  m 

 

The measurement shall be the length of drain desilted or cleaned to the specified cross section. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the 

work.  

 

ii  Fully silted 

 

Fully silted drains shall be those that are greater than half-silted and require re-excavation 

or reshaping. 
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All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition.  Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side drains 

shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause 

any obstruction or be washed back. 

 

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the 

Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB -MB  

 

Quality Control 

 

¶ Appropriate drain templates shall be used to check and control the dimensions of the drains. 

¶ The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit:  m 

 

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section. 

 

Payment 

 

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required 

to carry out the work.  

 

 

08-50-005: Ditch/Mit re Drains/Catch water Drains  

 

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown 

on the Drawings and at locations as directed by the Engineer.  They shall be excavated in a manner to 

minimise erosion at the discharge point.  The material excavated from the drains shall be used to form 

the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain, 

or used for forming camber or disposed of as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB -MB  

 

Quality Control 

 

¶ The longitudinal profile shall have a gradient of maximum 4%. 

¶ The dimensions of the drains shall have maximum tolerances of +20mm  

¶ The location of the drains shall be approved by the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of material excavated as measured on site in approved drains. 
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Payment  

 

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 

 

08-60-001/005:  Culvert Cleaning (partially blocked) 

 

08-60-001 300mm    dia 

08-60-002 450mm    dia 

08-60-003 600mm    dia 

08-60-004 900mm    dia 

08-60-005 1200 mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 

ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

 

Partially blocked culverts shall be those with less than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall 

be not less than 2 %. 

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the 

Engineer. 

 

This activity shall be carried out before the rains, or as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method:   LB  

 

Quality Control 

 

The culverts shall be checked as free of debris to the satisfaction of the Engineer.  

 

Measurement Unit: m         

 

The measurement shall be the length of culvert, including the outlet drain, cleaned 

 

Payment 

 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 

work. 

 

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):  

08 - 60 - 006 300mm dia;  

08 - 60 - 007 450mm dia;  

08 - 60 - 008 600mm dia; 

08 - 60 - 009 900mm dia; 

08 - 60 - 010 1200mm dia 
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This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 

ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

  

Fully blocked culvert shall be those with greater than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall 

be not less than 2 %. 

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the 

Engineer. 

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer.  

 

The Contractor shall use Labour  to carry out this item of work. 

 

Work Method:   LB 

 

Quality Control 

 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

 

Measurement Unit: m        

 

The measurement shall be the length of culvert, including the outlet drain cleaned.  

 

Payment 

 

The unit rate shall be full compensation for labour, tools  and incidental costs required to carry out the 

work. 

 

 

 

 

08-60-021/029  Supply and Installation of Concrete Pipe Culverts  

 

08-60-016 300    mm   unhaunched  

08-60-021 300    mm   surrounds  

08-60-022 450    mm   unhaunched   

08-60-023 450    mm   surrounds  

08-60-024 600    mm   unhaunched  

08-60-025 600    mm   surrounds  

08-60-026 900    mm   unhaunched  

08-60-027 900    mm   surrounds  

08-60-028 1200 mm   unhaunched  

08-60-029 1200 mm   surrounds  

 

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete 

bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and 

diameter specified in the Contract or directed by the Engineer. 
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The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or 

procured from a supplier approved by the Engineer and preferably ogee jointed.  The pipes shall be 

laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with 

cement mortar 1:4.  

 

The culvert gradient including the outlet shall be a minimum 2%. 

 

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or 

as directed by the Engineer. 

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm 

loose depth and placed evenly on each side of the pipe.  Ramps shall be shaped to achieve a minimum 

overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual 

approach, as directed by the Engineer. 

 

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the 

Engineerôs approval shall first be sought for the proposed working method. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 

and true to line and level. 

 

The Contractor shall use Labour  and appropriate compaction Equipment to carry out this item work 

 

Work Method:   LM -MB 

 

Quality Control 

 

¶ Concrete quality shall be checked for cracks, honey combing, and other defects. 

¶ Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be 

less than 2% 

¶ The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: m  

 

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured 

net according to the Drawings. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 

incidentals that may be required in carrying out the work. 

 

 

08-60-019 Headwall Construction - Masonry  

 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in 

stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the 

Drawings ( Types 1 to 4) as directed by the Engineer.  The walls shall be built on foundations of class 

15/20 concrete and jointed with cement mortar 1:4.  The aprons shall be in Class 20/20 concrete and 

after laying the surface shall be kept moist for 3 days. 

 

The Contractor shall use Labour  to carry out this item. 
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Work Method:   LB-MB 

 

Quality Control 

 

¶ The dimensions of the structures shall have a tolerance of +10mm 

¶ The levels shall have a tolerance of +10mm 

¶ The mortar joints shall be finished flush with the face of the walls. 

 

Measurement Unit:  m3 

 

The measurement shall be the volume of the structures constructed, in whichever material, measured 

net according to the Drawings.  

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that 

may be required in carrying out the work. 

 

08-60-020 Headwall Construction ï Concrete 

 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and 

levels shown on the Drawings (Type 1 to 4) as directed by the Engineer. 

 

Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall be erected 

on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before 

concrete is poured.  Concrete shall be poured in a single lift and the top surface shall be kept moist for 

3 days.  Formwork may be struck after 2 days or as directed by the Engineer. 

 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full 

compaction of the concrete. 

 

The Contractor shall use both Labour  and appropriate Equipment to carry out this item. 

 

Work Method:   LM -MB  

 

Quality Control 

 

¶ The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm 

¶ The workability and mix of concrete shall be checked using the slump test and shall have a slump 

limit as directed by the Engineer.  The frequency of testing shall be determined by the Engineer 

¶ The concrete shall be checked for cracks, honey combing and other defects at the time of striking 

the formwork.  

 

Measurement Unit:  m3 

 

The measurement shall be the volume of concrete in the completed structure, measured net in 

accordance with the Drawings.  

 

Payment  
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The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and  

other incidentals that may be required in carrying out the work. 

 

08-60-030 Excavate in soft material for culverts 

08-60-031 Excavate in hard, material for culverts 

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 

08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes 

08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes 

08-60-035 Provide, compact class 15/20 concrete 

08-60-036 Provide, compact class 20/25 concrete 

08-60-037 Provide and place A142 fabric mesh reinforcement 

08-60-038 Selected backfill materials 

 

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard 

Specifications for Roads and Bridges 1986. 

 

The Contractor shall use both Labour  and appropriate Equipment to carry out this item. 

 

Work Method:   LM -MB  

 

Quality Control 

 

¶ The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the 

slump test and shall have a slump limit as directed by the Engineer.   

¶ The laying and joining of the culverts shall be subject to the approval of the engineer. 

 

Measurement Unit:  m 

 

The measurement shall be the length of culvert laid. 

  

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and 

other incidentals that may be required in carrying out the work. 

 

 

08-70-006: Construction of Scour Checks (Concrete) 

08-70-007: Construction of Scour Checks (Masonry) 

08-70-008: Construction of Scour Checks (Wooden Stakes) 

 

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as 

instructed by the Engineer. 

 

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and 

to the details shown in the Drawings. 

 

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. 

 

 

 

Table 8.1 : Scour checks spacing 
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Gradient of Drain 

 

Scour Check Spacing 

 

Gradient of Drain 

 

Scour Check 

Spacing 

 

4% or less 

 

not required 

 

8% 

 

7.5m 

 

5% 

 

20m 

 

9% 

 

6m 

 

6% 

 

15m 

 

10% 

 

5m 

 

7% 

 

10m 

 

>10% 

 

4m 

 

The Contractor shall use Labour  to carry out this item. 

 

Work method:   LB  

 

Quality Control 

 

The spacing of the scour checks shall have a tolerance of + 0.5m 

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings 

The shape of the scour check shall be checked using the scour check template. 

 

Measurement Unit:  No. 

 

The measurement shall be the number of scour checks constructed.  

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials and  incidental costs required for 

carrying out the work.  
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BILL 10: GRADING AND GRAVELLING  

Scope: 

 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the 

high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.  
 

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed 

grading).   
 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains 

light manual reshaping should be used as defined in 10-50-004.  Heavy manual reshaping should be 

used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-

instated. Heavy Manual Reshaping is defined under Bill 5 ï Earth Works.     
 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for 

re-establishing a road in poor or very poor condition.    
 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using 

approved equipment of gravel wearing course material on the formation of the road carriageway. 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone 

coral rag, clayey sand and crushed rock.  
 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the 

Engineer.  Gravel material shall conform to the requirement given in  

Table 10.1:  Requirement for Gravel Wearing Course 
GRADING REQUIREMENTS   PLASTICITY INDEX REQUIREMENTS PI 

Sieve 

(mm) 

% by Weight 

Passing 

  

Zone 

 

Min 

 

Max 

40 100  WET: Mean annual 

rainfall 

> 500mm 

 

5 

 

20 28 95 ï 100  

20 85 ï 100  DRY: Mean annual 

Rainfall < 500mm 

 

 

 

 

10 

 

30 14 65 ï 100  

10 55 ï 100     

5 35 ï 92  BEARING STRENGTH REQUIREMENTS 

2 23 ï 77  Traffic  

Commercial 

 DCP 

1 18 ï 62  VPD CBR Equivalent 

0.425 14 ï 50    mm/Blow 

0.075 10 ï 40  

 

 

 

 

 

>15 20 11 

For ñQuarry Wasteò gravel stones of 

maximum dimension 80mm may be 

permitted 

<15 15 14 

CBR at 95 %  MDD, Modified AASHTO and 4 

days soaking 

   Lower quality material (CBR 15) may be 

accepted if no better material can be found 

 

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be 

shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for 

the acquisition of the quarry rights and shall conduct respective negotiations with landowners and 

affected communities. 
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Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer. The Contractor is deemed 

to have included in his rates for the provision of the gravel material. 

 

 

10-50- 004:  Carriageway Grading - Light Grading  

 

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall 

grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader. 

The width of the carriageway shall be as specified for the Road Class. 

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 

 

The material shall be bladed toward the centre of the road, starting from both edges, to the specified 

camber.  Where instructed by the Engineer, suitable materials from the side drains may be used to fill 

potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be 

from an approved source.  Compaction shall be achieved using the wheels of the equipment, tracked 

evenly over the full surface, or by other approved means.   

 

No grading shall be carried out in dry conditions. 

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method:   MB  

 

Quality Control 

 

¶ The width of the carriageway shall be checked at every 50m intervals and have a tolerance of 

+50mm or  -20mm  

  

¶ The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 

1% 

¶ Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 

tolerance of +10 mm. 

Measurement Unit: m2 

 

The measurement shall be the area of carriageway graded, measured net according to the specified 

width and measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape  carriageway) 

 

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway 

filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original 

standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum 

height of 50mm. 

 



Spot improvement   Specifications 

64 

 

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. 

Where additional suitable material is required to reinstate the camber to the required shape, this 

material shall be obtained from approved sources nearest to the final deposition area. 

 

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this 

purpose if applicable.  

 

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 

25mm above the surrounding road surface. 

 

This activity shall be carried out before and after the rains, or as directed by the Engineer. 

 

The Contractor shall apply Labour methods to carry out this item. 

 

Work Method:   LB  

 

Quality Control 

 

¶ The width of the carriageway including the shoulders shall be checked at 100m intervals with 

tolerance of +50mm or  -20mm   

¶ The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 

1% 

¶ The quality of fill material shall be approved by the Engineer 

¶ The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the 

surface shall be seen.  

 

Measurement Unit:  m2 

 

The measurement shall be the area of carriageway shaped. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying 

out the work. 

  

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and 

Compaction of Gravel) 

 

Excavation of Gravel  

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 

Engineer if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 

boulders may be reused in other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 

Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the 

Engineer. 
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Work Method:    LB or MB 

 

Quality Control: 

 

¶ Oversize stones and boulders shall not be loaded for haulage to the road. 

¶ Areas containing deleterious material shall not be excavated. 

 

Free haul, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the 

layer across the full width of the carriageway and shaped to the specified camber. Spreading also 

includes the removal of any oversized stones or boulders, which cannot be broken down to the 

required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by 

overlapping passes of the compaction equipment.  The number of passes shall be as directed by the 

Engineer dependent upon the equipment used and the material being compacted.  Unless otherwise 

instructed the moisture content of the material shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour  for spreading unless the Engineer 

instructs otherwise.    

 

Work Method:   LB-MB 

  

Quality Control: 

 

¶ The gravel surface width shall be checked at 100m intervals and shall have a tolerance of   

+50mm 

¶ Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and shall have a 

tolerance of + 5mm / - 0mm 

¶ The camber shall be checked at 50m intervals and the maximum tolerance shall be  +1 % 

¶ The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 

surface with no corrugations or depressions, tolerance of + 10mm. 

¶ Compaction shall show no movement of material under the roller, minimum of 6 passes. 

¶ Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit:  m3 

 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and the 1.5km ófreeô haul distance 

 

Payment  
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The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

10ï60- 002:  Haulage (Overhaul beyond 1.5km) 

 

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the 

Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading 

shall only be permitted after the agreed spacing is adjusted accordingly. 

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on 

the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in 

stockpiles off-road and transported to the formation areas by appropriate means. 

 

Where loads supplied are found to contain material other than from the approved quarry and are of 

unacceptable quality, the Contractor shall remove them from site at the Contractor's expense. 

 

The Contractor shall use Equipment to carry out this Item. 

 

Work Method:   MB  

  

Quality Control: 

 

¶ No haulage equipment shall be used until its capacity has been ascertained by the Engineer 

¶ The quality of gravel dumped on the road shall be according to the Specifications 

¶ The quantity of material delivered in each load shall be checked before dumping is allowed 

¶ The distance between the stacks shall be checked to ensure the required compacted thickness will 

be achieved. 

 

Measurement Unit:  m3km (Overhaul) 

 

The Contractor shall allow in the rates for item 10-60-001 for a ófreeô haul distance of 1.5km.  The 

óoverhaulô shall be the distance, greater than 1.5km, to the centre point of the section where the gravel 

is being dumped and processed, measured along the shortest route as determined by the Engineer. 

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance 

to the centre point as indicated above. 

 

Payment 

 

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs 

necessary to carry out the work.   

 

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel) 

 

Excavation of Gravel  

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 

Engineer if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 

boulders may be reused in other parts of Works with the approval of the Engineer. 
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Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 

Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the 

Engineer. 

 

Work Method:   LB or MB 

 

Quality Control: 

 

¶ Oversize stones and boulders shall not be loaded for haulage to the road. 

¶ Areas containing deleterious material shall not be excavated. 

 

Free haul, preparation, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall prepare the area to be patched by removing excessive water and loose material. The 

contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform 

thickness of the layer across the full width of the carriageway and shaped to the specified camber. 

Spreading also includes the removal of any oversized stones or boulders, which cannot be broken 

down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried by overlapping passes of the compaction 

equipment.  The number of passes shall be as directed by the Engineer dependent upon the equipment 

used and the material being compacted.  Unless otherwise instructed the moisture content of the 

material shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour  for spreading unless the Engineer 

instructs otherwise.    

 

Work Method:   LB-MB  

  

Quality Control: 

 

¶ The gravel surface width shall be checked at 100m intervals and shall have a tolerance of   

+ 50mm 

¶ Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and shall have a 

tolerance of + 5mm / - 20mm 

¶ The camber shall be checked at 50m intervals and the maximum tolerance shall be  + 1 % 

¶ The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 

surface with no corrugations or depressions, tolerance of + 10mm. 

¶ Compaction shall show no movement of material under the roller, minimum of 6 passes. 

¶ Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit:  m3 
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The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and  the 1.5km ófreeô haul distance 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

25-50-002 Soil Erosion Mitigation Measures 

 

Soil Erosion problems must be identified and appropriate mitigation measures included during the 

preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil 

Erosion Mitigation Measures that were foreseen during the preparation of the document. 

 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DRAWINGS 
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FIGURE C.1 - CROSS SECTION A (MINOR STANDARD CROSS-SECTION)
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FIGURE C.3  -  MITRE DRAINS 
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FIGURE C.7 - CULVERT ENTRY / EXIT STRUCTURE TYPES  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

NOTE:    

     

  Coding system has been used in describing the standardised designs of the 

  various culvert entry and exit structures. The code names consist of a number 

   to specify shape and function as elaborated in above while the used   

  construction materials are identified through an alphabetic symbol as follows: 

     

  A = Concrete block 

  B = Stone masonry 

  C = Dressed stones 

     

  An example code of ñB2ò would therefore stand for a drop inlet type 

  structure to be built in stone masonry. 

TYPE 1 (ENTRY AND EXIT) 

TYPE 2 (ENTRY ONLY!) 

TYPE 3 (ENTRY AND EXIT) 

TYPE 4 (ENTRY AND EXIT ON ACCESS) 

B2 B1 

B1 B1 
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FIGURE C.8  - HEADWALL  TYPE 1    

 (HEAD AND WINGWALLS)  

 

 

D
IM

E
N

S
IO

N
S

 A
N

D
 M

A
T

E
R

IA
L

 R
E

Q
U

IR
E

M
E

N
T

S 

T
Y

P
E

 B
 

(S
T

O
N

E
 M

A
S

O
N

R
Y

) 

9
0

0 

  0
.6

0 

0
.4

0 

2
.8

9 

1
.2

0 

0
.2

0 

0
.4

0 

0
.3

0 

1
.3

9 

0
.4

0 

1
.5

0 

        1
.0

3 

  1
.3

5 

  0
.5

3 

6
0

0 

  0
.4

0 

0
.3

0 

2
.3

5 

1
.0

0 

0
.2

0 

0
.4

0 

0
.3

0 

1
.1

5 

0
.4

0 

1
.2

0 

       0
.4

2 

 0
.9

3 

 0
.3

6 

4
5

0 

  0
.4

0 

0
.3

0 

2
.2

0 

1
.0

0 

0
.2

0 

0
.4

0 

0
.3

0 

1
.1

5 

0
.4

0 

1
.0

5 

        0
.4

 

  0
.8

 

  0
.3

3 

T
Y

P
E

 A
 

(C
O

N
C

R
E

T
E

 B
L

O
C

K
S 

9
0

0 

  0
.3

0 

0
.4

0 

2
.8

9 

1
.2

0 

0
.2

0 

0
.2

0 

0
.3

0 

1
.3

9 

0
.2

0 

1
.5

0 

       0
.5

1 

 0
.6

7 

 0
.5

3 

6
0

0 

  0
.3

0 

0
.3

0 

2
.3

5 

1
.0

0 

0
.2

0 

0
.2

0 

0
.3

0 

1
.1

5 

0
.2

0 

1
.2

0 

        0
.3

2 

  0
.4

7 

  0
.3

6 

4
5

0 

  0
.3

0 

0
.3

0 

2
.2

0 

1
.0

0 

0
.2

0 

0
.2

0 

0
.3

0 

1
.1

5 

0
.2

0 

1
.0

5 

    

M
A

T
E

R
IA

L
 R

E
Q

U
IR

E
M

E
N

T
 

 0
.3

 

 0
.4

 

 0
.3

3 

  P
IP

E
 D

IA
M

E
T

E
R

 I
N

 (
M

) 

  

U
N

IT
 m

 

m
 

  m
 

m
 

m
 

m
 

m
 

m
 

m
 

      m
3
 

  m
3
 

  m
3
 

F
O

U
N

D
A

T
IO

N
 

F
O

U
N

D
A

T
IO

N
 

F
O

U
N

D
A

T
IO

N
 

A
P

R
O

N
 

A
P

R
O

N
 

W
A

L
L

 

W
A

L
L

 

W
A

L
L

 

W
A

L
L

 

A
P

R
O

N
 

   

F
O

U
N

D
A

T
IO

N
 

(C
o

n
c
re

te
) 

H
E

A
D

/W
IN

G
W

A
L

L
S

 

(C
o

n
c
re

te
/M

a
s
o
n

ry
) 

A
P

R
O

N
 

(C
o

n
c
re

te
) 

D
IM

E
N

S
IO

N
 

a b
 

c d
 

e f g
 

h
 

I k
 

    

C
U

L
V

E
R

T
 P

IP
E

S 

N
o

. 
o

f 
P

ip
e

s 

6
.0

0 

7
.0

0 

8
.0

0 

X
-S

E
C

T
IO

N
 

W
ID

T
H

 

4
.5

0 

5
.5

0 

6
.5

0 

C
o
n
c
re

te
  

1
:3

:6
 

M
a
s
o
n
ry

 o
r 

C
o
n
c
re

te
 

b
lo

c
k
s
 

w
in

g
w

a
lls

 &
 

H
e
a
d
w

a
lls

 

e
 

B
  
- 

 B
 

d
 

i 

b
 v
a
ri
a
b

le
 

m
in

. 
=

 

0
.4

0
m

 

O
v
e
rf

ill
: 

m
in

. 
=

 3
/4

 o
f 

p
ip

e
 d

ia
m

e
te

r 

a
s
 i
n

le
t 

a
 

C
o
n
c
re

te
  

1
:2

:4
 

h
 



Spot improvement   Specifications 

73 

 

FIGURE C.9 -  HEADWALL 

TYPE 2 (DROP INLET) 

D
IM

E
N

S
IO

N
S

 A
N

D
 M

A
T

E
R

IA
L

 R
E

Q
U

IR
E

M
E

N
T

S 

T
Y

P
E

 B
 

(S
T

O
N

E
 M

A
S

O
N

R
Y

) 9
0

0 

  0
.4

0 

0
.3

0 

1
.5

0 

1
.0

0 

0
.2

0 

0
.6

0 

0
.6

0 

1
.2

0 

0
.4

0 

1
.5

0 

1
.0

0 

0
.3

0 

    0
.7

9 

  2
.6

1 

  0
.3

0 

6
0

0 

  0
.4

0 

0
.3

0 

1
.2

0 

1
.0

0 

0
.2

0 

0
.6

0 

0
.4

0 

0
.8

0 

0
.4

0 

1
.2

0 

1
.0

0 

0
.3

0 

   0
.7

2 

  1
.6

3 

  0
.2

4 

4
5

0 

  0
.4

0 

0
.3

0 

1
.2

0 

1
.0

0 

0
.2

0 

0
.6

0 

0
.3

0 

0
.6

0 

0
.4

0 

1
.2

0 

1
.0

0 

0
.3

8 

    0
.7

2 

  1
.2

4 

  0
.2

4 

T
Y

P
E

 A
 

(C
O

N
C

R
E

T
E

 B
L

O
C

K
S 

9
0

0 

  0
.3

0 

0
.3

0 

1
.4

0 

0
.9

0 

0
.2

0 

0
.6

0 

0
.6

0 

1
.2

0 

0
.2

0 

1
.5

0 

1
.0

0
 

0
.3

0 

   0
.5

2 

  1
.1

1 

  0
.3

0 

6
0

0 

  0
.3

0 

0
.3

0 

1
.1

0 

0
.9

0 

0
.2

0 

0
.6

0 

0
.4

0 

0
.8

0 

0
.2

0 

1
.2

0 

1
.0

0 

0
.3

0 

    0
.4

7 

  0
.6

9 

  0
.2

4 

4
5

0 

  0
.3

0 

0
.3

0 

1
.1

0 

0
.9

0 

0
.2

0 

0
.6

0 

0
.3

0 

0
.6

0 

0
.2

0 

1
.2

0 

1
.0

0 

0
.3

8 

M
A

T
E

R
IA

L
 R

E
Q

U
IR

E
M

E
N

T
 

 0
.4

7 

  0
.5

3 

  0
.2

4 

  P
IP

E
 D

IA
M

E
T

E
R

 I
N

 (
M

) 

  

U
N

IT
 m

 

m
 

m
 

m
 

m
 

m
 

m
 

m
 

m
 

m
 

m
 

m
 

  m
3
 

  m
3
 

  m
3
 

F
O

U
N

D
A

T
IO

N
 

F
O

U
N

D
A

T
IO

N
 

F
O

U
N

D
A

T
IO

N
 

A
P

R
O

N
 

A
P

R
O

N
 

D
R

O
P

 I
N

L
E

T 

D
R

O
P

 I
N

L
E

T 

D
R

O
P

 I
N

L
E

T 

D
R

O
P

 I
N

L
E

T 

D
R

O
P

 I
N

L
E

T 

D
R

O
P

 I
N

L
E

T 

D
R

O
P

 I
N

L
E

T 

F
O

U
N

D
A

T
IO

N
 

(C
o

n
c
re

te
) 

H
E

A
D

/W
IN

G
W

A
L

L
S

 

(C
o

n
c
re

te
/M

a
s
o
n

ry
) 

A
P

R
O

N
 

(C
o

n
c
re

te
) 

D
IM

E
N

S
IO

N
 

a b
 

c d
 

e f g
 

h
 

I k
 

l m
 

l 
i 

e
 

b
 

B
 -

  
B

 

i 

f d
 

g
 

h
 

F
lu

s
h
 t
o

 e
a
rt

h
 

ro
a
d
 f
o
rm

a
ti
o
n

 

a
 

a
 

v
a
ri
a
b

le
 

m
in

. 
=

 

0
.4

0
m

 

O
v
e
rf

ill
: 

m
in

. 
=

 3
/4

 o
f 
p

ip
e
 d

ia
m

e
te

r 

b
 

C
o
n
c
re

te
 o

r 

m
a
s
o
n
ry

 
1
:2

:

4
 



Spot improvement   Specifications 

74 

 

 

FIGURE C.10 - HEADWALL TYPE 3A (CONCRETE BLOCK HEADWALLS)
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FIGURE C.12 -  HEADWALL TYPE 4 ( FOR ACCESS CULVERTS)
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FIGURE C.13- BEDDING AND HAUNCH PROFILES TYPES I & II

Diameter   

(D) 

450      

(mm) 

600           

(mm) 

900        

(mm) 

  Dimensions in (m) 

 a  0.15 0.2 0.2 

 b  0.1 0.15 0.15 

 c  0.86 1.12 1.48 

 d  0.56 0.72 1.08 

 e  0.14 0.18 0.27 

 f (min.)  0.34 0.45 0.68 

 g  - - - 

 h  0.24 0.33 0.42 

 i  - - - 

Concrete Volume in (m3/m) 

  0.16 0.3 0.48 

Application - Fair subgrade condition; 

- Overfill > ¾ Diameter; 

- Seasonal waterflow only. 

      

Remarks - Use gravel material for back/ 

    overfill.    

        

450 (mm) 600 (mm) 900 (mm) 

Dimensions in (m) 

0.15 0.2 0.2 

0.1 0.15 0.15 

0.86 1.12 1.48 

0.56 0.72 1.08 

0.28 0.36 0.54 

0.34 0.45 0.68 

- - - 

0.38 0.51 0.69 

- - - 

Volume in (m3/m) 

0.2 0.37 0.56 

 - Fair to poor subgrade  

   Condition;    

 - Overfill > ¾ Diameter;  

 - Seasonal waterflow only.  

 - Use gravel material for 

   back/ overfill.   
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FIGURE C.14 - BEDDING AND HAUNCH PROFILES TYPES III & IV  

 

Diameter   

(D) 

450      

(mm) 

600           

(mm) 

900        

(mm) 

  Dimensions in (m) 

 a  0.15 0.2 0.2 

 b  0.1 0.15 0.15 

 c  0.86 1.12 1.48 

 d  0.56 0.72 1.08 

 e  0.42 0.54 0.81 

 f (min.)  0.23 0.3 0.45 

 g  - - - 

 h  0.52 0.69 0.96 

 i  - - - 

Concrete Volume in (m3/m) 

  0.26 0.47 0.71 

Application - Fair subgrade condition; 

- Overfill > ¾ Diameter; 

- Seasonal waterflow only. 

      

Remarks - Use gravel material for back/ 

    overfill.    

        

450 (mm) 600 (mm) 900 (mm) 

Dimensions in (m) 

0.15 0.2 0.2 

0.1 0.15 0.15 

0.86 1.12 1.48 

0.56 0.72 1.08 

0.46 0.52 0.78 

0.15 0.15 0.15 

0.15 0.15 0.15 

0.81 1.02 1.38 

0.28 0.35 0.45 

Volume in (m3/m) 

0.37 0.61 0.92 

 - Fair to poor subgrade  

   Condition;    

 - Overfill > ¾ Diameter;  

 - Seasonal waterflow only.  

 - Use gravel material for 

   back/ overfill.   
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FIGURE C.16  - TRAFFIC SIGNS 
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1. The type of sign required and their location shall be as shown on the improvement plan and as directed by 
the Engineer 

2.  Sign plate to be 2 mm thick mild steel plate 
3.  Sign post to be 50 mm internal diameter steel pipe with wall thickness of 3 mm. 
4.  Sign plate to fixed to steel tube by 4 Nos M10 bolts  and 2 Nos 50 mm f fixing clamps/brackets. 
5.  Sign paints shall be reflective. 
6.  The sign plate and post shall be treated by applying two coats of lead red oxide paint before applying 

priming and two finish coats of approved paints . Paints used shall have a hard, durable and glossy finish.  
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FIGURE C.17   -  PUBLICITY SIGNBOARD
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1. The wording of the project signboard and the location to be installed to be as directed by the Engineer 

2. Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber 

sizes as indicated in the drawing 

3. Wording boards to be nailed to the posts using nails. 

4. Project board posts and struts to be embedded in concrete ratio 1:2:4 

600 

WHITE 

BLACK 

NOTES 

EMPLOYER: 

              MINISTRY OF ROADS AND PUBLIC WORKS 

PROJECT TITLE: 
               REHABILITATION OFéééé. 
 

OVERALL 

RESPONSIBILITY: 

 

FINANCED BY: 

REHABILITATION 
SUPERVISION: 

MAIN 

CONTRACTOR: 

SUB 

CONTRACTOR: 
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PREAMBLE TO BILLS OF QUANTI TIES 
1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the instructions to 

Tenderers and these documents. Bidders should initial each page of the bill of quantities page. 

 

2. The prices and rates to be inserted in the Bill of Quantities are to be the full, inclusive value of the work described under 

the several items including all costs and expenses which may be required in and for the execution of the work described 

and for the Contractorôs overheads and profits and shall be within the prescribed limits. The item rates shall be compared 

to the engineerôs rates and checked for reasonableness, failure to justify the rates will lead to Automatic disqualification. 

 

3. Each item in the B/Q contains only a brief description of the proposed work.  Fuller details and directions of the work to 

be done, the materials to be used, the standards of workmanship, methods of measurement and payment are to be found 

in the various sections of the Specifications. 

 

4. The Quantities set forth in the Bill of Quantities are estimated and representing substantially the work to be carried out.  

There is no guarantee to the Contractor that he will be required to carry out all the quantities of work indicated under any 

one particular item or group of items in the Bills of Quantities.  The basis of payment shall be the Contractorôs rates and 

the quantities of work actually done in fulfilment of his obligation under the Contract. 

 

5. Daywork items shall be expended in whole or in part at the discretion of the Employer. 

 

6. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and the Engineer will 

only measure the whole of the works executed in accordance with this Contract. 
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BIL LS OF QUANTITIES  
 

( AS GENERATED FROM RMS) 
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Road Code E6199 Section Name Nyaramba(Tombe Junc) - Isinta - Avocado

Package: NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO - KeRRA/11/NMR/39/22% RMLF/2-47-040-20|21

Contractor 0

Page: 1

Bill No.1 General: Office administration and overheads/Preliminaries Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

01-50-016 Materials Investigation &Testing KS 20000 -                LB-MB

01-80-016 Provide and erect publicity signs as directed by the Engineer NO. 2 -                LB-MB

01-80-026 Allow a prime cost sum  for the REs miscellaneuos account PC SUM 300000 -                LB-MB

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

Total Carried Forward to Summary: -                

Bill of Quantities
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Road Code E6199 Section Name Nyaramba(Tombe Junc) - Isinta - Avocado

Package: NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO - KeRRA/11/NMR/39/22% RMLF/2-47-040-20|21

Contractor 0

Page: 2

Bill No.8 CULVERT AND DRAINAGE WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

08-60-003 Culvert Cleaning- Partially blocked - 600mm MT 84 -                     LB

08-60-027 Culvert Installation 900 mm with surround   METERS 32 -                     LB

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

-                     

Total Carried Forward to Summary: -                     

Bill of Quantities
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Package: NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO - KeRRA/11/NMR/39/22% RMLF/2-47-040-20|21

Contractor 0

Page: 3

Bill No.10 GRADING AND GRAVELLING WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

10-60-001

Provide  gravel wearing  course-excavation,free haul, 

spread, water and compact gravel  to specifications M³ 648 -                MB

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

Total Carried Forward to Summary: -                

Bill of Quantities
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Road CodeE6199 Section Name Nyaramba(Tombe Junc) - Isinta - Avocado

Package: NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO - KeRRA/11/NMR/39/22% RMLF/2-47-040-20|21

Contractor 0

Page: 5

Bill No.22 DAYWORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

22-63-009 Crawler Tractor (e.g. D6) : 140 - 160 HP EH 32 -                LB-MB

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

Total Carried Forward to Summary: -                

Bill of Quantities
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Road Code E6199 Section Name Nyaramba(Tombe Junc) - Isinta - Avocado

Package: NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO - KeRRA/11/NMR/39/22% RMLF/2-47-040-20|21

Contractor 0

Page: 5

Bill No.21 MISCELLANEOUS BRIDGE/DRIFT WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

21-60-019

Provide and install guardrails and handrails on 

bridge or box culverts M 8.00           LB-MB

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

-                

Total Carried Forward to Summary: -                

Bill of Quantities
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RoadCodeE6199

Structure: 

Package: NYARAMBA (TOMBE JUNCT) - ISINTA - AVOCADO - KeRRA/11/NMR/39/22% RMLF/2-47-040-20|21

Contractor

Page: 1

Summary Project:

1 General: Office administration and overheads/Preliminaries -                                                                 

8 CULVERT AND DRAINAGE WORKS -                                                                 

10 GRADING AND GRAVELLING WORKS -                                                                 

21 MISCELLANEOUS BRIDGE/DRIFT WORKS -                                                                 

22 DAYWORKS -                                                                 

Sub Total -                                                                 

VAT @ 14 % -                                                                 

Total -                                                                 

Contingencies ( @ 0 %) -                                                                 

Carried to page on the form of Tender -                                                                 
 


