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INVITATION TO TENDER
REPUBLIC OF KENYA

KENYA RURAL ROADS AUTHORITY
P.0. BOX 48151-00100,

NAIROBI.

Email : dg@kerra.go.ke

IMPLEMENTATION OF GOK/EU/AFD ROADS 2000 CLIMATE PROOFED RURAL ROADS IN ARID AND SEMI - -
ARID LANDS (ASAL) PROGRAMME

LABOUR BASED REHABILITATION AND IMPROVEMENT, AND PERFORMANCE BASED ROUTINE
MAINTENANCE WORKS OF A2-MANYATTA JILLO-GORORUKESA-CENTRAL CHIEF OFFICE ROAD SECTION (7.2
KM)

TENDER NO: AFD/EU/MA/GR/03/2023-24 (7.2Km)

1 The Kenya Rural Roads Authority (KeRRA) (hereinafter called “Client”) invites sealed tenders from eligible
candidates for the Labour Based Rehabilitation and Improvement, and Performance Based Routine
Maintenance of A2-Manyatta Jillo -Central Chief Office Road (7.2 km).

2 Tendering will be conducted under open competitive method using a standardized tender document.
Tenderingis opentoall qualified and interested Tenderers.

3. This Tender is OPEN to all citizens.

4 Qualified and interested tenderers may obtain further information and inspect the Tender Documents during
office hours between 0900 to 1600 hours at the address given below.
The Director General,
Kenya Rural Roads Authority,
Block ‘B’, Barabara Plaza, off Mombasa Road,
Opposite KCAA along Airport South Road, JKIA, Nairobi.
P.0 Box 48151-00100, Nairobi, Kenya.

5. Tender documents may be obtained electronically from the Authority’s Website (www.kerra.go.ke). Tender
documents obtained electronically will be free of charge.

6. Tender documents may be viewed and downloaded for free from the website (www.kerra.go.ke). Tenderers
who download the tender document must forward their particulars immediately to
procurementhq@kerra.go.ke to facilitate any further clarification or addendum.

7. All Tenders must be accompanied by a Kenya Shillings Fifty Thousand Shillings Only (Kshs. 50,000) Tender

Security.
8 TheTenderershall chronologically serialize all pages of the tender documents submitted.
9. Completed tenders must be delivered to the address below on or before [ 2024 at 11:00am].

Electronic Tenders will notbe permitted.

10.  Tenders will be opened immediately after the deadline date and time specified above. Tenders will be publicly
openedinthe presence ofthe Tenderers' designated representatives who choose to attend atthe address below.

11.  Latetenderswillberejected.

12 There will be a MANDATORY pre-arranged pre-tender site visit held on 2024 at 9:00am
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at the Kenya Rural Roads Authority (KeRRA) Regional Office - Marsabit County

13 Theaddressesreferred toaboveare:

A. Address for obtaining further information

The officer to be contacted:
Deputy Director Supply Chain Management,
Email : procurementhg@kerra.go.ke
Tel : 020-7807600 (01-05) ; Mobile : +254 711 851103

B. Address for Submission of Tenders. (Office or Tender Box)

Physical address for hand Courier Delivery to an office or Tender Box
Regional Director,
Kenya Rural Roads Authority - Marsabit Region,
P. 0.Box 365 - 60500,
Marsabit

C. Address for Opening of Tenders.

Regional Office - Marsabit County,

Kenya Rural Roads Authority - Marsabit Region,
P. 0. Box 365 - 60500,

Marsabit

Deputy Director - Supply Chain Management
FOR. DIRECTOR GENERAL
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SECTION -1 : INSTRUCTIONS TO TENDERERS

A. General Provisions

1. Scope of Tender

1.1.

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

2. Fraud and Corruption

2.1.

2.2

2.3.

2.4.

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”.

The tender submitted by a person shall include a declaration that the person shall not engage in any corrupt or
fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS
firms (if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall
check whether the owners or controllers of the Tenderer are same as those that provided consulting services.
The Procuring Entity shall, upon request, make available to any tenderer information that would give such firm
unfair competitive advantage over competing firms.

3. Eligible Tenderers

3.1.

3.2.

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the
intent to enter into such an agreement supported by a letter of intent. Public employees and their close
relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender.
In the case of a joint venture, all members shall be jointly and severally liable for the execution of the entire
Contract in accordance with the Contract terms. The |V shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the members of the JV during the tendering
process and, in the event the JV is awarded the Contract, during contract execution. The maximum number of
JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a
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3.3.

3.4.

3.5.

3.6.

3.7.

substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are
also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering
process, if the tenderer:

a. Directlyorindirectly controls,is controlled by oris under common control with another tenderer; or
b. Receivesorhasreceivedany directorindirectsubsidy fromanothertenderer;or
c. Hasthesamelegalrepresentativeasanothertenderer;or

d. Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process; or

e. Any of its affiliates participated as a consultant in the preparation of the design or technical specifications
of the works that are the subject of the tender; or

f. any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contract implementation; or

g. Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

h. Hasa close business or family relationship with a professional staff of the Procuring Entity who:

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract,and/orthe Tenderevaluation process of such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
thetendering processand execution ofthe Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer
that is proven to have been involved any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not
a tenderer or a JV member may participate as a subcontractor in more than one tender. Members of a joint
venture may not also make an individual tender, be a subcontractor in a separate tender or be part of another
joint venture for the purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 3.8.A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the
case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors
or sub- consultants for any part of the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
www.ppra.go.ke.
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3.8.

3.9.

3.10.

3.11.

3.12.

3.13.

3.14.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget
support from any public entity or Government, and (iii) operating under commercial law and vested with legal
rights and liabilities similar to any commercial enterprise to enable it compete with firms in the private sector
on an equal basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a
decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments
to any country, person, or entity in that country. A tenderer shall provide such documentary evidence of
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
subcontracts and labour) from national suppliers and contractors. To this end, a foreign tenderer shall provide
in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion
will be automatically disqualified. Information required to enable the Procuring Entity determine if this
condition is met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND
QUALIFICATION CRITERIA, Item 9”.

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if the tenderer
is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by
Kenya Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in
Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall
not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as
a condition of award and signature of contract. Application for exemption from the Competition Authority of
Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4. Eligible Goods, Equipment, and Services

4.1.

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of
the origin of Goods, equipment and services.
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4.2.

Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and to
the environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

5.1.

5.2.

5.3.

5.4.

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's
own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity
against all liability arising from death or personal injury, loss of or damage to property, and any other losses
and expenses incurred as a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of
the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1.

6.2.
6.3.

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

Sectionl: Instructionsto Tenderers (ITT)
SectionlI: TenderDataSheet(TDS)

SectionIII: Evaluationand Qualification Criteria
SectionlV': Tendering Forms

PART 2 Works Requirements

Section V: Drawings
SectionVI: Specifications
Section VII: Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

Section VIII: General Conditions of Contract (GCC)
SectionIX: Special Conditions of Contract (SC)
SectionX: ContractForms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness
of the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any),
or Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly from the Procuring Entity shall prevail.
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The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. Site Visit

7.1.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect
the Site of the Required Services and its surroundings and obtain all information that may be necessary for
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the
Tenderer's own expense.p

8. Pre-Tender Meeting

8.1.

8.2.

8.3.

8.4.

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised
at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together with any
responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the
Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting
and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre-tender meeting and
the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the
pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9. C(larification and amendments of Tender Documents

9.1.

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and
the pre- arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The
Procuring Entity will respond in writing to any request for clarification, provided that such request is received
no later than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring
Entity shall forward copies of its response to all tenderers who have acquired the Tender Documents in
accordance with ITT 6.3, including a description of the inquiry but without identifying its source. If specified in
the TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the TDS.
Should the clarification result in changes to the essential elements of the Tender Documents, the Procuring
Entity shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1.

10.2.

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT
8.4.
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10.3.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 24.2 below.

C. Preparation of Tenders
11. Cost of Tendering

11.1.

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

12. Language of Tender

12.1.

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature
that are part of the Tender may be in another language provided they are accompanied by an accurate and
notarized translation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1.

13.2.

13.3.

The Tender shall comprise the following:
a. Form of Tender prepared in accordance with ITT 14;
b.  Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;
c.  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d. Alternative Tender, if permissible, in accordance with ITT 15;

e.  Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 22.3;

f.  Qualifications: documentary evidence in accordance with ITT 19 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g. Conformity: a technical proposal in accordance with ITT 18;
h.  Any other document required in the TDS.

In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all
tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1.

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and
no substitutes shall be accepted except as provided under ITT 22.3. All blank spaces shall be filled in with the
information requested.
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15. Alternative Tenders

15.1.
15.2.

15.3.

15.4.

Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section III,
Evaluation and Qualification Criteria.

Exceptas provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring
Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

16. Tender Prices and Discounts

16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

16.7.

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of the item quoted by
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender
so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the Tender,
including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are
opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer
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17. Currencies of Tender and Payment

17.1.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer
in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other
currencies for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign
currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1.

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion
time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1.

19.2.

19.3.

19.4.

19.5.

19.6.

19.7.

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section IV, Tender Forms.

A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy
the criteria for eligibility specified in accordance with ITT 35.2.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a_contractor or group of contractors qualifies for a margin of preference. Further the
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to
the procurement and/or contract management processes, or a possibility of collusion between tenderers, and

thereby help to prevent any corrupt influence in relation to the procurement process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to
these requirements, the Tenderer shall warrant that the information submitted is complete, current and
accurate as at the date of submission to the Procuring Entity.
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19.8.

19.9.

19.10.

If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

a. iftheprocurementprocessisstillongoing, the tenderer willbe disqualified fromthe procurement process,

b. ifthecontracthasbeenawardedtothattenderer,the contractaward willbesetaside,

c. the tenderer will be referred to the relevant law enforcement authorities for investigation of whether

the tenderer oranyotherpersons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date,
or attempts to obstruct the verification process, then the consequences ITT 19.8 will ensue unless the tenderer
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1.

20.2.

20.3.

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance
with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be
made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for
thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request
without forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted to
modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:

a. in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified in the TDS;

b.  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation
shall be based on the tender price without taking into consideration the applicable correction from those
indicated above.

21. Tender Security

21.1.

21.2.

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified
in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any
of the following forms at the Tenderer's option:

a. anunconditional Bank Guarantee issued by reputable commercial bank; or
b. anirrevocableletter of credit;
c¢. aBanker'schequeissuedbyareputable commercial bank; or

d. anothersecurityspecifiedinthe TDS,
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21.3.

21.4.

21.5.

21.6.

21.7.

21.8.

21.9.

21.10.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under
ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected
by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders
were determined nonresponsive or a bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a. ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer
on the Form of Tender, or any extension thereto provided by the Tenderer; or

b. if the successful Tenderer fails to:
i) signtheContractinaccordancewithITT50; or
ii) furnish aPerformance Security and ifrequired in the TDS, and any other documents required in
the TDS.
Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the ]V that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.

22. Format and Signing of Tender

22.1.

22.2.

22.3.

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly marked
“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified in the
TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the copies, the
original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialled by the person signing the Tender.
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22.4.

22.5.

In case the Tenderer is a ]V, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialled by the person
signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1.

23.2.

Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed
package, or in a single sealed container bearing the name and Reference number of the Tender, addressed to
the Procuring Entity and a warning not to open before the time and date for Tender opening date. Within the
single envelope, package or container, the Tenderer shall place the following separate, sealed envelopes:

a. in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
describedinITT11;and

b. inanenvelopeorpackage orcontainer marked “COPIES”, allrequired copies of the Tender; and
ifalternative Tendersare permitted inaccordance withITT 15,and if relevant:

i) in an envelope or package or container marked “ORIGINAL -ALTERNATIVE TENDER”, the
alternative Tender;and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required
copiesofthealternative Tender.

The inner envelopes or packages or containers shall:

a. bear the name and address of the Procuring Entity.
b. bear the name and address of the Tenderer; and
C. bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or
opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1.

24.2.

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting
their Tenders electronically.

Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures
specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity
and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

25. Late Tenders

25.1.

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.
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26. Withdrawal, Substitution, and Modification of Tenders

26.1.

26.2.
26.3.

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance
with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All notices must be:

a. prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b. receivedbytheProcuring Entity priorto the deadline prescribed for submission of Tenders,inaccordance
withITT 24.

Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or
any extension thereof.

27. Tender Opening

27.1.

27.2.

27.3.

27.4.

27.5.

27.6.

27.7.

27.8.

Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required
if electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding
Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No
Tender substitution shall be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening,.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialled
by the members of the tender opening committee attending the opening. The number of representatives of the
Procuring Entity to sign shall be specified in the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
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thename ofthe Tendererand whetherthereisawithdrawal, substitution, or modification;

the Tender Price, perlot(contract)ifapplicable,including any discounts;

a

b

C. anyalternative Tenders;

d the presence orabsence ofa Tender Security,ifone wasrequired.
e

number of pages of eachtender document submitted.

27.9. The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders

28. Confidentiality

28.1. Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2. Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

28.3. Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

29. Clarification of Tenders

29.1. To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.2. If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1. During the evaluation of tenders, the following definitions apply:

a. “Deviation”isadeparture fromtherequirements specified inthe tender document;

b. “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

C.  “Omission” is the failure to submit part or all of the information or documentation required in the Tender
document.

31. Determination of Responsiveness

31.1. The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.

31.2. A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would:

a. affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or
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31.3.

31.4.

b. limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the

tenderer's obligations under the proposed contract; or

c. if rectified, would unfairly affect the competitive position of other tenderers presenting substantially

responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

32. Non-material non-conformities

32.1.

32.2.

32.3.

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit
the necessary information or documentation, within a reasonable period, to rectify nonmaterial non-
conformities in the tender related to documentation requirements. Requesting information or documentation
on such non- conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to
comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified
in the TDS.

33. Arithmetical Errors

33.1.

33.2.

33.3.

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not
be the subject of correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tenderasnon-responsive.

b) Any errorsinthe submitted tenderarising from a miscalculation ofunit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall
lead to disqualification ofthetenderasnon-responsive.and

C) ifthereisadiscrepancy betweenwordsand figures, theamountin words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.

34. Currency provisions

34.1.

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings
will be determined non-responsive and rejected.

35. Margin of Preference and Reservations

35.1.

No margin of preference shall be allowed on contracts for small works.
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35.2. Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as such by
the authority to be specified in the TDS, a Procuring Entity shall ensure that the invitation to tender specifically
indicates that only businesses/firms belonging to those specified groups are the only ones eligible to tender.
Otherwise, if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1. Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

36.2. Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the
Works.

36.3. The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by
subcontractors referred to hereafter as 'Specialized Subcontractors’, in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1. The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria
and methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

37.2. To evaluate a Tender, the Procuring Entity shall consider the following:

a) price adjustment due to discounts offered in accordance with ITT 16;

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
in accordance with ITT 39;

C) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3;
and

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

37.3. The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

37.4. In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria.

38. Comparison of Tenders

38.1. The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 37.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1. An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.
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39.2.

39.3.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

40. Abnormally High Tenders

40.1.

40.2.

28.1.

An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) Ifthe tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
mayacceptornotacceptthe tenderdepending onthe Procuring Entity'sbudgetconsiderations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of workand conditions of contract, as the case maybe.

If the Procuring Entity determines that the Tender Price is abnormally too high because_genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering,.

41. Unbalanced and/or Front-Loaded Tenders

41.1.

41.2.

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the tender
prices with the scope of works, proposed methodology, schedule and any other requirements of the Tender
document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:
a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer
to a level not exceeding a 30% of the Contract Price; or

C) agree onapayment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works; or

d) reject the Tender,

42. Qualifications of the Tenderer
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42.1.

42.2.

42.3.

42.4.

42.5.

42.6.

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

43. Best Evaluated Tender

43.1.

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has been determined to be:

a) Mostresponsive tothe Tenderdocument; and

b) thelowestevaluatedprice.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and
reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In
case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically,
Tender securities, shall be promptly returned to the Tenderers.

45, Award Criteria

45.1.

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to
be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract.

46.1.

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue
a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain,
at a minimum, the following information:
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a) thenameandaddressofthe Tenderersubmitting the successful tender;

b) the Contract price of the successful tender;

C) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful,unlessthe priceinformationin (c) abovealreadyrevealsthereason;

d) theexpirydateofthe Standstill Period; and

e) instructionsonhow torequestadebriefingand/or submitacomplaintduring the standstill period;

47. Standstill Period

47.1.

47.2.

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied
tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1.

48.2.

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs
of attending such a debriefing meeting.

49, Letter of Award

49.1.

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the_Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1.

50.2.

50.3.

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period.

51. Appointment of Adjudicator

51.1.

The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract,
at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal,
the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree
on the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated
in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC),
to appoint the Adjudicator.

52. Performance Security

Labour Based Rehabilitation and Improvement, and Performance Based and Instructed Routine Maintenance Works



Part 1 - Tendering Procedures

I-24

52.1.

52.2.

52.3.

Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other Forms
included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution
providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
shillings.

53. Publication of Procurement Contract

53.1.

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the
following information:

a) nameand address ofthe Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection
methodused;

C) thename ofthe successful Tenderer, the final total contract price, the contractduration.
d) dates of signature,commencementand completion of contract;

e) namesofall Tenderers thatsubmitted Tenders,and their Tender pricesasread outat Tenderopening.

54. Procurement Related Complaints and Administrative Review

54.1.
54.2.

The procedures for making Procurement-related Complaints are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.
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SECTION - II : TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT1.1 The name of the contract is Labour Based Rehabilitation and Improvement, and Routine
Maintenance of A2-Manayatta Jillo- Central Chief Office Road (7.2 km)
The Road No. particular of this Tender is G41188 - 03
The Road Name particular of this Tender is_ A2-MANYATTA JILLO -CENTRAL CHIEF OFFICE
(7.2 Km).
The reference number of the Contract is AFD/EU/MA/GR/03/2023-24

ITT 2.3 The Information made available on competing firms is as follows: N/A

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
CAS Consultants Ltd.

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A

B. Contents of Tender Document

ITT 8.1

There shall be NO Pre-Tender site meeting. However, a Pre-arranged Pre-Tender site visit
is MANDATORY on 2024 at 9:00am at the Kenya Rural Roads Authority

(KeRRA) Regional Region Office - Marsabit County, and Bidders are required to thereafter
collect a duly signed Pre-Tender Site Visit Certificate from the KeRRA Regional Director as

indicated in the Instruction to Bidders.

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than
14 days prior to the submission deadline

ITT9.1

For Clarification of Tender purposes, for obtaining further information and for purchasing tender
documents, the Procuring Entity’s address is:

Kenya Rural Roads Authority,

Block ‘B’, Ground Floor, South Wing, Barabara Plaza, off Mombasa Road,
Opposite KCAA along Airport South Road, JKIA, Nairobi.

P.0 Box 48151-00100, Nairobi, Kenya

Email: procurementhq@kerra.go.ke

C. Preparation of Tenders

ITP 13.1 (h)

The Tenderer shall submit the following additional documents in its Tender:

a. Certified Copy of Certificate of incorporation under Companies Act (from a
Commissioner of Oaths);
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
b. Certified copy of Form CR12(List of Directors) issued by the Registrar of Companies
(from a Commissioner of Oaths)
c. Certified copies of Training Certificates of one Director and two Technical Supervisors
who have completed Labour Based Road Engineers Course offered by KIHBT Training
Centres (from a Commissioner of Oaths);
d. Current Certificate of Registration with National Construction Authority in the Category
“NCA6o0r7”
e. Provide proof of overall financial soundness (attach bank statements, letter of credit &
signed and stamped audited accounts for the last 5 years).
o Minimum average annual construction works turnover for the last 5 years -
KES 20 Million;
o Access to or has available liquid assets minimum - KES 5.0 Million.
f.  Certified copies of log books or current lease agreement of appropriate Equipment (see
the list on standard form E15) (from a Commissioner of Oaths);
g. Certified copy of Valid Tax Compliance Certificate from Kenya Revenue Authority (KRA)
(from a Commissioner of Oaths);
h. Address of the Principal place of Business
i.  Authority to seek references from Tenderer’s Bankers (the letter should be written in
Tenderer’s letterhead and copied to their bank)
j.  Authority for person signing the Tender (attached Power of Attorney)
k. Additionally, the tenderer is required to comply with AfD’s policy on integrity,
environmental and social responsibility.
ITT 15.1 Alternative Tenders SHALL NOT BE considered.
ITT 15.2 Alternative times for completion SHALL NOT BE permitted.
ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Works: N/A
ITT 16.5 The prices quoted by the Tenderer shall be FIXED
ITT 16.7 The Employer will assist in initiating the process of tax exemption certificate for VAT. Bidders
should note that the withholding income tax (3%) will apply as per the law.
ITT 20.1 The Tender validity period shall be 140 days.
ITT 20.3 (a) N/A
ITT 211 A Tender Security shall be required from an insurance company registered and licensed by the
Insurance Regulatory Authority.
The contractor shall provide a Tender Security of KES 50,000.00 per tender document
ITT 21.2 (d) The other Tender Security shall be N/A
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
ITT 21.5 On the Performance Security, other documents required shall be an Unconditional Demand
Bank Guarantee
ITT 22.1 In addition to the original of the Tender, the number of copies is: One (1)
ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:

written power of attorney drawn by commissioner of oaths and signed by the Directors providing
the power of attorney.

D. Submission and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:
The Director General
Kenya Rural Roads Authority
Barabara Plaza, Block B
P.0 Box 48151 - 00100
Nairobi. Kenya.
The Tenders must be submitted no later than:

Date 2024

Time: 11:00am EAT

Tenderers shall not submit tenders electronically.

ITT 27.1

The Tender opening shall take place at the time and the address for Opening of Tenders provided
below:

Regional Office,

Kenya Rural Roads Authority - Marsabit Region,
P. 0.Box 365 - 60500,

Marsabit .

Date: 2024

Time: 11:00am EAT

ITT 27.6

The number of representatives of the Procuring Entity to sign is All members of the opening
committee.

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the highest price of the item or component as quoted in other
substantially responsive Tenders. If the price of the item or component cannot be derived from
the price of other substantially responsive Tenders, the Employer shall use its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that qualify for Reservations _OPEN_

Labour Based Rehabilitation and Improvement, and Performance Based and Instructed Routine Maintenance Works




Part 1 - Tendering Procedures

11-28
ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by
subcontractors selected in advance.

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is 0%
of the total contract amount.

ITT 36.3 N/A

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in Section III,
Evaluation and Qualification Criteria.

ITT 51.1 The person named to be appointed as Adjudicator is as nominated by the Procuring Entity who
is registered by the CIARB at an hourly fee as provided by CIARB

ITT 52.2 Other documents required are

- Form No. 9 Beneficial Ownership Disclosure Form.
ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the “Regulations”

available from the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its
complaint following these procedures, in writing (by the quickest means available, that is either
by hand delivery or email to:

For the attention: Director General

Title/position: Director General

Procuring Entity: Kenya Rural Roads Authority (KeRRA)

Email address: procurementhq@kerra.go.ke
In summary, a Procurement-related Complaint may challenge any of the following:
(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.
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SECTION - III : EVALUATION AND QUALIFICATIONS CRITERIA

1. Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the
qualification criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall
beselected foraward of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and other requirements in the ITT, and that the tender is
complete in all aspects in meeting the requirements of “Part 2 - Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors, abnormally
low tenders, abnormally high tenders and tenders that are front loaded.

Tenders that do not pass the Preliminary Examination will be considered irresponsive and willnotbe considered further.

A. PRELIMINARY EXAMINATION

Tenderers shall provide evidence satisfactory to the Employer of their eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract.
To this end, the tenderer shall be required to provide latest information set out below:

It Requi t
em Evaluation Criteria / Condition / Requirement Description Clause Ref. equ.lre.men
No. Priority
A. PRELIMINARY EVALUATION CRITERIA
Provide a Tender Security of Kshs. 50,000.00 in the required format. The tender guarantee (security) will remain in ITT 210
force up to and including one hundred and forty (140) days, from the specified date of bid opening {one hundred and forty .
ITT 11.1 Must be
1) (140) days}.
TDSITT 21.1-21.2 submitted
A Tender Security shall be a guarantee by an insurance company registered and licensed by the insurance
SECTION IV: 10
regulatory authority and listed by the authority.
Properly and dully filled, signed and stamped Form of Tender and Appendix to Form of Tender by the authorized person |ITT 13.1 (a)
2 through the power of attorney. with a bid validity one hundred and forty (140) days, from the specified date of bid opening | TDS ITT 13.1(h): (j) Must be
{(140 days}. ITT 14 submitted
In addition: SECTION IV: (5) - (9)
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Item . . L. . L. Requirement
Evaluation Criteria / Condition / Requirement Description Clause Ref. ..
No. Priority
a) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.
b) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
- Properly and dully filled, signed and stamped Tenderer's Eligibility; Confidential Business Questionnaire - to
establish we are not in any conflict to interest.
- Properly and dully filled, signed and stamped Certificate of Independent Tender Determination - to declare that
we completed the tender without colluding with other tenderers.
- Properly and dully filled, signed and stamped Self-Declaration of the Tenderer- to declare that we will, if
awarded a contract, not engage in any form of fraud and corruption.
- Properly and dully filled, signed and stamped Declaration and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal 2015.
c) Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender
Must be
3) Certified Certificate of Incorporation issued by Registrar of Companies (from a Commissioner of Oaths). TDSITT 13.1 (h): (a)
submitted
Current Certified CR12 Certificate (dated within 6 Months before date of opening by a Commissioner of Oaths) from the
Registrar of Companies. This should be provided with Identification Documents of Directors and all individuals listed on Must be
4) TDSITT 13.1 (h): (b)
the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for the corporate directors, Identification submitted
Documents for the corporate Director and its directors MUST be provided. Certified by a Commissioner of Oath
Must be
5) Valid certified Current Single Business permit (Certified by a Commissioner of Oath) TDSITT 13.1 (h): (h)
submitted
Must be
6) Valid Tax Compliance Certificate. TDSITT 13.1 (h): (g)
submitted
Current Certificate of Registration with National Construction Authority in the Category “NCA 6 or 7” together with a valid Must be
7) TDSITT 13.1 (h): (d)
NCA practicing license submitted
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Item . . L. . L. Requirement
Evaluation Criteria / Condition / Requirement Description Clause Ref. ..
No. Priority
ITT 18 Must be

8) Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Staff.

TDSITT 18.1 submitted
Certified copies of Training Certificates of one Director and two Technical Supervisors who have completed Labour Based Must be

9) TDSITT 13.1 (h): (¢)

Road Engineers Course offered by KIHBT Training Centres (from a Commissioner of Oaths) submitted

10) Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Witnessed by a |[ITT 19.1 Must be
Commissioner of Oaths. TDSITT 13.1 (h): (h) submitted

1) Chronological Serialization of all the pages of the tender document (this should be sequential in the format of 1,2,3,4,5.......) Must be
from the first page to the last page. Serialized
The Tender submission SHALL be as follows: ITT 22.1

Must be

12) - One Original clearly marked “ORIGINAL”, TDSITT 22.1

submitted
- One hard copy CLEARLY marked “COPY”
Provide Properly and dully filled, signed and stamped proof of Eligible Goods, Equipment, and Services (Bidders to |ITT 4.0 Mustb
ust be
13) | demonstrate that goods, equipment and services to be supplied under the contract to have their origin in any country that is | TDSITT 13.1 (h): (f) b d
submitte
not determined ineligible under ITT 4.1). SECTION IV: Form EQU

14) Provide a Properly and dully filled, signed and stamped proof of having not been declared ineligible by the PPRA as ITT 3.7 Must be
described in ITT 3.7 ' submitted
Submission of Audited Accounts or equivalent acceptable to the Employer, for the last five [5] years (2018, 2019, 2020,

15) 2021 & 2022) to demonstrate: the current soundness of the applicant’s financial position and its prospective long-term | TDSITT 13.1(h) - (e) Must be
profitability, and capacity to have a cash flow amount, turnover and working capital (attach valid license of the auditor from | SECTION IV: Form FIN 4 submitted
ICPAK),

Provide a Properly and dully filled, signed and stamped Bill of Quantities (any alterations should be counter-signed by the

16) ITT 16.2 Must be Filled
authorized person)

17) | Provide a properly and dully filled, signed and stamped, the following schedules of supplementary information.
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Item
No.

Evaluation Criteria / Condition / Requirement Description

Clause Ref.

Requirement
Priority

NOTE: Bidders should not alter the format of any of the forms under this section. Any alteration shall lead to disqualification

of the bid

FORM 2 EQU:

Properly and dully filled, signed and stamped form of Equipment (A4 separate Form shall be prepared

for each item of equipment listed, or for alternative equipment proposed by the Tenderer)

ITT 4; TDSITT 13.1(h) - (e)

Must be Filled

FORM 3 PER:

Properly and dully filled, signed and stamped Contractor's Representative and Key Personnel
Schedule (Tenderers should provide the names and details of the suitably qualified Contractor's
Representative and Key Personnel to perform the Contract separately for each personnel/ candidate;

with declaration for both parties; data on their experience should be provided).

ITT 17.0

Must be Filled

FORM 4:

Properly and dully filled, signed and stamped form of tenderers qualification without pre-
qualification.

FORM ELI-1.1 (Properly and dully filled, signed and stamped form of Tenderer Information)
Attach copies of original documents of [check the box(es) of the attached original documents]

1) Articles of incorporation (or equivalent documents of constitution or association), and /or
documents of registration of the legal entity named above, in accordance with ITT 4.4.

2) A current tax clearance certificate or tax exemption certificate issued by the Kenya Revenue
Authority, if tender s a Kenyan tenderer, in accordance with ITT 4.15.

3) In case of state-owned enterprise or institution, in accordance with ITT 4.6 documents establishing:

Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.

ITT13.1

Must be Filled

FORM ELI-1.1

Properly and dully filled, signed and stamped form of Tenderer Information

ITT 18.0

Must be Filled

FORM CON-2

Properly and dully filled, signed and stamped form of Historical Contract Non-Performance, Pending

Litigation and Litigation History

ITT 18.0

Must be Filled

FORM FIN -3.1

Properly and dully filled, signed and stamped of Financial Situation and Performance

Properly and dully filled, signed and stamped form of Sources of Finance

Properly and dully filled, signed and stamped form of financial documents

ITT 18.0

Must be Filled
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Item . . L. . L. Requirement
Evaluation Criteria / Condition / Requirement Description Clause Ref. ..
No. Priority
FORM FIN - 3.2 Properly and dully filled, signed and stamped form of Average Annual Construction Turnover ITT 18.0 Must be Filled
FORM FIN -3.3 Properly and dully filled, signed and stamped form of Financial Resources ITT 18.0 Must be Filled
Properly and dully filled, signed and stamped form of Current Contract Commitments / Works in

FORM FIN-3.4 Progress (Tenderers who have more than 4 No. on-going contract whose % completion is less than 70% |ITT 18.0 Must be Filled
will NOT be eligible to bid at date of the tender closure.)

FORM EXP-4.1 Properly and dully filled, signed and stamped form of General Construction Experience ITT 18.0 Must be Filled
Properly and dully filled, signed and stamped of Specific Construction and Contract Management

FORM EXP -4.2(a) ITT 18.0 Must be Filled
Experience.

FORM EXP -4.2(b) | Properly and dully filled, signed and stamped form of Construction Experience in Key Activities ITT 18.0 Must be Filled
Properly and dully filled, signed and stamped form of Self-declaration that the person/tenderer is not

FORM SD1: ITT 18.0 Must be Filled
debarred in the matter of the public procurement and asset disposal act 2015.
Must submit APPENDIX 1 form of -fraud and corruption must be attached (Appendix 1 shall not be ITT 18.0 Must be
modified). ' Submitted

FORM SD2 (a): Must submit statement of integrity, eligibility, and Environmental And Social responsibility as per [ITT 18.0

Must be Filled
AFD’s Policy
B. DETAILED EVALUATION CRITERIA

TECHNICAL & FINANCIAL CAPACITY EVALUATION CRITERIA

Technical Evaluation Criteria will be as per Table 3 & 4 given below. Tenders that do not pass the Technical & Financial Capacity Examination will be considered non- responsive
and will not be considered further.

C. ERROR CHECK

— The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in anyway by any person or entity.

— Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis:

ITT 31

Must be
Submitted
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Item . . L. . L. Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
A. Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.
B. Any errorsin the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid price
shall be considered as a major deviation that affects the substance of the tender and shall lead to disqualification
of the tender as non-responsive. And
C. Ifthere is a discrepancy between words and figures, the amount in words shall prevail
D. Abnormally low tenders, abnormally high tenders or any other indications of potential bid rigging practices, and
tenders that are front loaded.
POST QUALIFICATION AND CONTRACT AWARD
A. The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets,
lines of credit, and other financial means (independent of any contractual advance payment) sufficient to meet the Must Meet with
construction cash flow as per the provisions of the Qualification Criteria Matrix in Table 3 below Supporting
B. Minimum average annual turnover as per the provisions of the Qualification Criteria Matrix in Table 3 below. Evidence
C. Specific experience requirement as per the provisions of the Qualification Criteria Matrix in Table 3 below.
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Table 3: Technical & Financial Capacity Evaluation
. L. Compliance i
Qualification Criteria ] Documentation
Requirements
Joint Venture Submission Requirements
No. Subject Requirement Single Entity All Parties [Each | One
Combined [Party | Party
1. Historical Contract Non-Performance
1.1 History of | Non-performance of a contract did not occur within the last five (5) | Must meet N/A N/A| N/A | Form CON-2
Non- years prior to the deadline for application submission based on all | requirement
Performing information on fully settled disputes or litigation. A fully settled dispute
Contracts or litigation is one that has been resolved in accordance with the
Dispute Resolution Mechanism under the respective contract, and
where all appeal instances available to the applicant have been
exhausted.
1.2 Pending All pending litigation shall in total not represent more than thirty | Must meet N/A N/A| N/A | Form CON-2
Litigation percent (30%) of the Applicant's net worth and shall be treated as | requirement
resolved against the Applicant.
2. Financial Situation
2.1 Financial Submission of audited accounts or if not required by the law of the | Must meet N/A N/A| N/A| Form FIN - 3.1, with
Performance | applicant's country, other financial statements acceptable to the | requirement Supporting Evidence
Employer, for the last Five [5] years to demonstrate:
A. The current soundness of the applicants’ financial position and
its prospective long-term profitability, and (a) Must meet
B. Capacity to have a cash flow amount of min. KShs. requirement
5,000,000.00 equivalent working capital (b) Must meet
requirement
2.2 Average Minimum average annual construction turnover KShs 20,000,000.00 | Must meet N/A N/A| N/A | Form FIN - 3.2 with
Annual calculated as an annual average of the total payments received from | requirement Supporting Evidence
Construction | construction works within the last Five (5) years.
Turnover
3. Experience
31 General Experience under construction contracts in the role of contractor, | Must meet N/A N/A| N/A | 4.FormEXP - 4.1
Construction | subcontractor, or management contractor for at least the last five (5) | requirement Experience
Experience years prior to the applications submission deadline
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S T Compliance )
Qualification Criteria . Documentation
Requirements
Joint Venture Submission Requirements
No. Subject Requirement Single Entity All Parties [Each | One
Combined [Party | Party
3.2(a) | Specific Participation as contractor, management contractor or subcontractor, | Must meet N/A N/A| N/A | FormEXP.4.2(a)
Construction | in at least Two (2) contracts with a value of at least KShs. 20 Million | requirement
Experience within the last Five (5) Years that have been successfully and Must Provide Supporting
substantially completed and that are similar to the proposed works. The Evidence
similarity shall be based on the physical size, complexity,
methods/technology or other characteristics as described in the Scope
of Works)
3.2(b) For the above or other contracts executed during the period stipulated | Must meet N/A N/A| N/A | Must Provide Supporting
in 4.2(a) above, a minimum construction experience in at least one (1) | requirements Evidence
of:
— Similar road works (gravel, concrete paving or concrete etc.)
4. Work Methodology
4.1 Work Submission of a work methodology Should demonstrate N/A N/A| N/A | Must Submit
Methodology understanding of the
scope of works and
other general
requirements
5. Site Staff
The site staff shall possess minimum levels set below;
Qualification = Bachelors in Civil Eng. Must meet N/A N/A| N/A | Must Provide Supporting
5.1 Site Agent General Experience= 5yrs, requirement Evidence (CV & Certificates/
Specific Experience = 3 Yrs Testimonials)
Senior Qualification =Diploma in Civil Eng. Must meet N/A N/A| N/A | Must Provide Supporting
5.2 Foreman General Experience = 3 yrs, requirement Evidence (CV & Certificates/
Specific Experience = 2 Yrs Testimonials)

6. Key Equipment

6.1

Contractors must meet requirements on key equipment as listed in table 4 below;

Must Provide

Evidence

Supporting
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Table 4: Equipment Holding

Contractors must meet requirements on key equipment as listed below;

Item No. [Equipment Details Minimum Number Required for]
the execution of the Contract
A) General plant
1. Primary/Secondary/Crusher Unit/Power Screen Min capacity 60/hr 0
2. Concrete batching plant Min Cap 20m3/hr 0
Subtotal for A 0
B) Bituminous Plants
1. Bitumen pressure distributor 0
2. Bitumen heater tank (10,000 litres) 0
3. [Asphalt plant 0
4, Paver 0
5. Chip’s spreader 0
Subtotal for B 0
C) Compactors
1. Vibrating compaction plate 300mm wide
2. Vibrating compaction plate 600mm wide 0
Subtotal for C 0
D) Mobile Compressors
Medium rock drill (1.5 m3/min) Optional
Heavy rock drill (1.5 m3/min) 0
Subtotal for D 0
E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1
F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 6
2. 6x4 tippers payload 16-20 tonnes Optional
3. Articulated trailers (low loaders) Optional
4. Dump trucks Optional
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its capacity) Optional
7. Water tankers (8,000- 10,000 lts capacity) 1
Subtotal for F 7
G) Earth moving equipment
1. Tractor dozers with dozer attachment (D6-D9) Optional
2. Tracked loaders Optional
3. Wheel loaders Optional
4, Motor scrappers Optional
5. Motor graders (93-205KW) 1
6. Trench excavators 1
Subtotal G 2
H) Diesel Generators
Diesel generators (15- 200KVa) Optional
Subtotal H -
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Item No. [Equipment Details Minimum Number Required for]
the execution of the Contract
I) Excavators
Hydraulic crawler mounted (7-10 tonnes) - 0.25-0.4m3 SAE bucket Optional
Hydraulic wheel mounted (10-16 tonnes)- 0.4- 0.6m3 SAE bucket Optional
Subtotal for I 0
]) Rollers
Self-propelled single drum vibrating (various types, 8 tonnes and 1
above)
Pneumatic rubber tyre (1- 2 tonnes/wheel) 0
Sheep foot roller Optional
Double drum vibrating pedestrian roller 1
Subtotal for ] 2
K) Stabilization
Pulvimixer 0
Subtotal for K 0
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SECTION - 1V : TENDERING FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipmentlisted in Section I1], Evaluation and Qualification Criteria. Aseparate Form shall be
prepared for eachitem of equipmentlisted, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment

0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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2. FORM PER -1: Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below
for each candidate.

Contractor' Representative and Key Personnel

1. | Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]|
Time commitment: for | [insertthe number of days/week/months/ that has been scheduled for this position]
this position:
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]

2. | Title of position: [ ]
Name of candidate:
Duration of | [insert the whole period (start and end dates) for which this position will be
appointment: engaged]|
Time commitment: for | [insertthe number of days/week/months/ that has been scheduled for this position|
this position:
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]

3. | Title of position: [ ]
Name of candidate:
Duration of | [insert the whole period (start and end dates) for which this position will be
appointment: engaged)
Time commitment: for | [insertthe number of days/week/months/ that has been scheduled for this position|
this position:
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
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3. FORM PER-2: Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial

experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name:
information

Date of birth:

Address:

E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details Address of Procuring Entity:

Telephone:

Fax:

Contact (manager / personnel officer):

Job title:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial

experience relevant to the project.

Project Role

Duration of involvement | Relevant experience

details] the project]

[main project | [role and responsibilities on

[describe the experience relevant to this

time in role
[ ] position]

Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the best

of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my

qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this

position as provided in the Tender:

Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work on this contract]

Time commitment:

[insert period (start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work on this contract]

[ understand that any misrepresentation or omission in this Form may:

a. betakenintoconsiderationduring Tenderevaluation;

b. resultinmydisqualification from participatinginthe Tender;

c. resultinmydismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: [insert name]
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Signature:

Date: (day / month / year):

Countersignature ofauthorized representative ofthe Tenderer:

Signature:

Date: (day /month / year):
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4. TENDERER'’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

4.1. FORMELI -1.1: Tenderer Information Form

Date:

ITT No. and title:

Tenderer's name:

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:

[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information

Name:

)Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or documents
of registration of the legal entity named above, in accordance with ITT 3.6

In case of ]V, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

(] In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
o Legal and financial autonomy

o Operation under commercial law

o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.
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4.2. FORM CON - 2: Historical Contract Non-Performance, Pending Litigation and Litigation
History

Tenderer’s Name:

Date:

ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

Contract non-performance did not occur since 15t January 2008 specified in Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.1.
Contract(s) not performed since 1t January 2008 specified in Section IlI, Evaluation and Qualification Criteria,
requirement 2.1
Year | Non- performed Contract Identification Total Contract Amount (current
portion of contract value, currency, exchange rate and
Kenya Shilling equivalent)
[insert | [insert — amount | Contract Identification: [indicate complete contract | [insert amount]
vear] | and percentage] name/ number, and any other identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country|
Reason(s) for non-performance: [indicate main
reason(s)]
Pending Litigation, in accordance with Section IlI, Evaluation and Qualification Criteria
O No pending litigation in accordance with Section I1I, Evaluation and Qualification Criteria, Sub-Factor 2.3.
O Pendinglitigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated below.

Year of | Amount in dispute Contract Identification Total Contract Amount (currency), Kenya
dispute (currency) Shilling Equivalent (exchange rate)
Contract Identification: __
Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute: ____
Status of dispute:

Contract Identification: _____
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute: ____
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated
below.
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Year of Outcome as Contract Identification Total Contract Amount
award percentage of (currency) , Kenya Shilling
Net Worth Equivalent (exchange rate)
[insert [insert percentage] | Contract Identification: [indicate complete | [insert amount]
year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of  Procuring  Entity:  [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]

Reason(s) for Litigation and award decision
[indicate main reason(s)]

Labour Based Rehabilitation and Improvement, and Performance Based and Instructed Routine Maintenance Works




Part 1 - Tendering Procedures IV-46

4.3. FORM FIN - 3.1: Financial Situation and Performance
Tenderer’s Name:

Date:

ITT No. and title:

4.4.1. Financial Data

Type of Financial information in | Historic information for previous 5 years,

KES
(amount in currency, currency, exchange rate*, USD equivalent)
Year 1 h(ear 2 h(ear 3 h(ear 4 ’Year 5
Statement of Financial Position (Information from Balance Sheet)
Total Assets (TA)
Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement
Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)
1
2
3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a. reflect the financial situation of the Tenderer or in case of ]V member, and not an affiliated entity (such as
parent company or group member).

b. beindependently audited or certified in accordance with local legislation.
c. be complete, including all notes to the financial statements.
d. correspond to accounting periods already completed and audited.

[1  Attached are copies of financial statements for the 3 years required above; and complying with the
requirements
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4.4. FORMFIN - 3.2: Average Annual Construction Turnover

Tenderer’s Name:

Date:

ITT No. and title:

Annual turnover data (construction only)

Year

Amount Currency

Exchange rate

Kenya Shilling equivalent

[indicate year]

[insert amount and indicate currency]

Average Annual
Construction
Turnover *

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.5. FORM FIN - 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other

financial means, net of current commitments, available to meet the total construction cash flow demands of the

subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No. | Source of financing

Amount (Kenya Shilling equivalent)

W[N] -

4.6. FORM FIN - 3.4: Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching

completion, but for which an unqualified, full completion certificate has yet to be issued.

 Current Contract Commitments

Name of
Contract

Procuring Entity’s
Contact Address, Tel,

Value of Outstanding Work
[Current Kenya Shilling
/month Equivalent]

Estimated

Completion Date Over Last Six Months

Average Monthly Invoicing

[Kenya Shilling /month)]

QB[ WIN| -
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4.7. FORM EXP - 4.1: General Construction Experience

Tenderer’s Name:

Date:

ITT No. and title:

Page of

pages

Starting Ending
Year Year

Contract Identification

Role of
Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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4.8. FORM EXP - 4.2(a): Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
ITT No. and title:

Similar Contract No.

Information

Contract Identification

\Award date

Completion date

Role in Contract

Prime
Contractor [J

Member in
jvO

Management

Sub-contractor [1
Contractor[]

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor, specify
participation in total Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

Similar Contract No.

Information

Description of the similarity in accordance with Sub-Factor 4.2(a) of Section III:

Construction rate for key activities

Other Characteristics

1. Amount

2. Physical size of required works items
3. Complexity

4. Methods/Technology

5.

6.
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FORM EXP - 4.2(b): Construction Experience in Key Activities

Tenderer's Name:
Date:
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,

Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No 1:

Information

Contract Identification

\Award date

Completion date

Role in Contract

Prime Member inManagement Sub-contractor
Contractor (0 vV O Contractor [ ]

Total Contract Amount

Kenya Shilling

Quantity (Volume, number or rate of
production, as applicable) performed
under the contract per year or part of the
year

Total quantity in thePercentage Actual Quantity Performed
contract participation (1) x (ii)

() (i)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Description of the key activities in accordance

with Sub-Factor 4.2(b) of Section III:

2. Activity No. Two
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OTHER FORMS

5. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS

i) Allitalicized text is to help the Tenderer in preparing this form.

il) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer’s complete name and business address. Tenderers are reminded that this is a mandatory
requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION FORMS OF THE TENDERER as listed under(s) below.

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]
Tender Name and Identification: [insert identification]
To: [Insert complete name of Procuring Entity]
DearSirs,
1. Improvement Works: In accordance with the Conditions of Contract, Specifications, Drawings and Bills of

6.

Quantities for the execution ofthe above named Works, we, the undersigned offer to construct and complete

the Worksand remedy any defects therein for the sum of Kenya Shillings [Amount in
figures] Kenya Shillings [amount in words] -
VAT INCLUDED .

Performance Based and Instructed Routine Maintenance: We offer to execute in conformity with the
Bidding Document the routine maintenance and repairs on and off carriageway and emergency works as

instructed for the Contract period of 36months. Our bid price is Kenya Shillings

[Amount in figures] Kenya Shillings
[amountinwords] - VAT INCLUDED.
We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the

receipt of the Engineer’s notice to commence, and to complete the whole of the Works comprised in the

Contract within the time statedin the Special Conditions of Contract.

Weagree to adhere by this tender until [Insert date], and it shall remain binding upon

us and maybeaccepted atanytime before thatdate.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are not

bound to accept thelowestoranytenderyoumayreceive.

We,theundersigned, further declare that:

Labour Based Rehabilitation and Improvement, and Performance Based and Instructed Routine Maintenance Works



Part 1 - Tendering Procedures IV-52

i) Noreservations: We have examined and have no reservations to the tender document, including Addenda

issuedinaccordancewithITT 28;

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and4;

iif) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's

Countryinaccordance withITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief

descriptionofthe Works];

v) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of

thatperiod;

vi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in

accordance with the Tenderingdocument;

vii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not

participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the

requirements of ITT 3.4, otherthanalternative Tenders submitted inaccordance with ITT 13.3;

viii) Suspension _and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international

organization.

ix) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a

state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the

requirementsof ITT3.8];

x) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full
address, the reason for which each commission or gratuity was paid and the amount and currency of each

such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”
xi) Binding Contract: We understand that this Tender, together with your written acceptance thereofincluded

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
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xii)

xiii)

Xiv)

XV)

xvi)

prepared and executed;

Not Bound toAccept: Weunderstand thatyou are notbound to accept the lowest evaluated cost Tender, the

MostAdvantageous Tenderorany other Tenderthatyoumayreceive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or

onourbehalfengagesinanytype of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of

Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset

Disposal, copy available from (specify website) during the procurement process

and the execution ofany resulting contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of
intention to enter into a contract in the event we are the successful tenderer in this subject procurement

proceeding.

xvii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict to

interest.

b) Certificate of Independent Tender Determination - to declare that we completed the tender without

colluding with othertenderers.

c) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any

formoffraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement

andAssetDisposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as

informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of

personduly authorized to sign the Tender|

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
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Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insertdate ofsigning] day of [insert month], [insertyear]

Datesigned day of ,

Notes

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender.
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6. TENDERER'’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer
Tender is instructed to complete the particulars required in this Form. Tenderer is further reminded thatitis an offence to
givefalse information onthis Form.

a. Tenderer's details
ITEM DESCRIPTION
Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

Full Address and Contact Details of the Tenderer.

G | WIN |-

Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

Ntk W e

6 | Current Trade License Registration Number and Expiring date
7 | Name, country and full address (postal and physical addresses,
email, and telephone number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer handles.

10 | State if Tenders Company is listed in stock exchange, give name
and full address (postal and physical addresses, email, and
telephone number) of state which stock exchange

General and Specific Details

b. Sole Proprietor,
provide the following details.

Name in full Age

Nationality, Country of Origin

Citizenship

c. Partnership,
provide the following details.

Names of Partners Nationality Citizenship % Shares owned

d. Registered Company,
provide the following details.

i) Private or public Company

ii) State the nominal and issued capital of the Company

iii)  Nominal Kenya Shillings (Equivalent).......comnenneeneenseesneessseesecens .. Issued Kenya Shillings

(EQUIVALIENL) oeereeeeeeeeeeseesseeesseeseessessseesseesssessssssssssssesssesssssssssenns

iv)  Give details of Directors as follows.
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Names of Director Nationality Citizenship % Shares owned

e. DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in Kenya Rural Roads Authority who has/have aninterest or relationship in
thisfirm? Yes/No......ccoooevoveverrenene.

If yes, provide details as follows.

Names of Person Designation in the Procuring | Interestor Relationship with Tenderer
Entity
1
2
3

ii) Conflict of interest disclosure

Type of Conflict Disclosure | If YES provide details of the
YES OR NO | relationship with Tenderer

1 |Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 |Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 |Tenderer has the same legal representative as another
tenderer

4 |Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.

5 |Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 |Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 |Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender document
or specifications of the Contract, and/or the Tender evaluation
process of such contract.

8 |Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 |Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.
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f. Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of

submission.

FullName Titleor Designation

(Signature) (Date)
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7. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in response to the
request for tenders made by: [Name of Tenderer] do hereby make the

following statements thatI certify to be true and completeineveryrespect:

[ certify, onbehalfof [NameofTenderer] that:

1. Thavereadandlunderstandthe contentsofthis Certificate;

2. Tunderstand that the Tender will be disqualified if this Certificate is found not to be true and complete in

every respect;

3. lam the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the

Tender onbehalfofthe Tenderer;

4. For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include

any individual or organization, other than the Tenderer,whether ornotaffiliated with the Tenderer,who:
a. hasbeenrequestedtosubmitaTenderinresponsetothisrequestfortenders;

b. could potentially submit a tender in response to this request for tenders, based on their qualifications,

abilities orexperience;
5. TheTendererdisclosesthat[checkone ofthe following, as applicable:

a. The Tenderer has arrived at the Tender independently from, and without consultation,

communication, agreementor arrangement with, any competitor;

b. the Tenderer has entered into consultations, communications, agreements or arrangements with one
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and

reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no

consultation, communication, agreement orarrangement with any competitor regarding:
a. prices;
b. methods,factorsor formulasusedto calculate prices;
c. theintentionordecisiontosubmit,or nottosubmit,atender;or

d. the submission of a tender which does not meet the specifications of the request for Tenders; except

as specifically disclosed pursuantto paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services to
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which thisrequest for tenders relates, except as specifically authorized by the procuring authority or as

specifically disclosed pursuantto paragraph (5)(b)above;

the termsofthe Tenderhavenotbeen,and willnotbe, knowingly disclosed by the Tenderer, directly orindirectly, to any
competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever

comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name

Title Date

[Name, title and signature of authorized agent of Tenderer and Date].
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8. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE PUBLIC
PROCUREMENTAND ASSET DISPOSAL ACT 2015.

R , Of POSt Office BOX vovvivireeeire e e s er e being a resident of

......................................... in the Republic of ................ccceeveenenee.. do hereby make a statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................. (insert name of the Company) who is a Bidder in respect of Tender No.
...................... for .....cccoeveennenn (insert tender title/description) for ...........c.c........ (insert name of the

Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in

procurementproceedingunder PartIVoftheAct.

3. THATwhatisdeponedtohereinaboveistruetothebestof myknowledge,informationandbelief.

........................................................................................................ (Title)

(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT

PRACTICE
Of P. 0. BOX .. errrereeerrneerseessssessnee e e DEING @ TESIdENE Of ot in the
Republic of ................... do hereby make a statement as follows: -
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of .........cconerurceneunen. (Insert
name of the Company) who is a Bidder in respect of Tender NO. ....eeneiissessiean fOT
.......................... (insert tender title/description) for .................. (insert name of the Procuring entity) and duly

authorized and competentto make thisstatement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ..........c..ccccervernene. (insert name of the Procuring entity)

which is the procuringentity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to
any member of the Board, Management, Staff and/or employees and/or agents of ..........c.cceeeeren (name of

the procuringentity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders

participatinginthe subjecttender

THATwhatis deponedtohereinaboveistrue tothe bestof myknowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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9. STATEMENT OF INTEGRITY, ELIGIBILITY, AND ENVIRONMENTAL AND SOCIAL RESPONSIBILITY

FORM SD2(a)

Tender No.:

Tender Name.:

To: The Director General- Kenya Rural Roads Authority (KeRRA) (The "Contracting Authority")

1. We recognise and accept that Agence Frangaise de Développement ("AFD") only finances projects of the

Contracting Authority subject to its own conditions which are set out in the Financing Agreement which

benefits directly or indirectly to the Contracting Authority. As a matter of consequence, no legal relationship

exists between AFD and our company, our joint venture or our suppliers, contractors, subcontractors,

consultants or subconsultants. The Contracting Authority retains exclusive responsibility for the preparation

and implementation of the procurement process and performance of the contract. The Contracting Authority
means the Purchaser, the Employer, the Client, as the case may be, for the procurement of goods, works,
plants, consulting services or non-consulting services.

2. We hereby certify that neither we nor any other member of our joint venture or any of our suppliers,
contractors, subcontractors, consultants or subconsultants are in any of the following situations:

2.1

2.2

2.3

2.4

2.5

2.6

Being bankrupt, wound up or ceasing our activities, having our activities administered by the courts,
having entered into receivership, reorganisation or being in any analogous situation arising from any
similar procedure;

Having been:

a) convicted, within the past five years by a court decision, which has the force of res judicata in
the country where the Contract is implemented, of fraud, corruption or of any other offense
committed during a procurement process or performance of a contract (in the event of such
conviction, you may attach to this Statement of Integrity supporting information showing that
this conviction is not relevant in the context of the Contract);

b) subject to an administrative sanction within the past five years by the European Union or by the
competent authorities of the country where we are constituted, for fraud, corruption or for any
other offense committed during a procurement process or performance of a contract (in the
event of such sanction, you may attach to this Statement of Integrity supporting information
showing that this sanction is not relevant in the context of the Contract);

) convicted, within the past five years by a court decision, which has the force of res judicata, of
fraud, corruption or of any other offense committed during the procurement process or
performance of an AFD-financed contract;

Being listed for financial sanctions by the United Nations, the European Union and/or France for the
purposes of fight-against-terrorist financing or threat to international peace and security;

Having been subject within the past five years to a contract termination fully settled against us for
significant or persistent failure to comply with our contractual obligations during contract
performance, unless this termination was challenged and dispute resolution is still pending or has not
confirmed a full settlement against us;

Not having fulfilled our fiscal obligations regarding payments of taxes in accordance with the legal
provisions of either the country where we are constituted or the Contracting Authority's country;

Being subject to an exclusion decision of the World Bank and being listed on the website
http://www.worldbank.org/debarr (in the event of such exclusion, you may attach to this Statement

of Integrity supporting information showing that this exclusion is not relevant in the context of the
Contract);
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2.7  Having created false documents or committed misrepresentation in documentation requested by the
Contracting Authority as part of the procurement process of the Contract.

3. We hereby certify that neither we, nor any of the members of our joint venture or any of our suppliers,
contractors, subcontractors, consultants or subconsultants are in any of the following situations of conflict of
interest:

3.1 Beingan affiliate controlled by the Contracting Authority or a shareholder controlling the Contracting
Authority, unless the stemming conflict of interest has been brought to the attention of AFD and
resolved to its satisfaction.

3.2 Having a business or family relationship with a Contracting Authority's staff involved in the
procurement process or the supervision of the resulting Contract, unless the stemming conflict of
interest has been brought to the attention of AFD and resolved to its satisfaction;

3.3  Being controlled by or controlling another bidder or consultant, or being under common control with
another bidder or consultant, or receiving from or granting subsidies directly or indirectly to another
bidder or consultant, having the same legal representative as another bidder or consultant,
maintaining direct or indirect contacts with another bidder or consultant which allows us to have or
give access to information contained in the respective applications, bids or proposals, influencing them
or influencing decisions of the Contracting Authority;

3.4 Being engaged in a consulting services activity, which, by its nature, may be in conflict with the
assignments that we would carry out for the Contracting Authority;

3.5 Inthe case of procurement of goods, works or plants:

a) Having prepared or having been associated with a consultant who prepared specifications,
drawings, calculations and other documentation to be used in the procurement process of the
Contract;

b) Having been recruited (or being proposed to be recruited) ourselves or any of our affiliates, to
carry out works supervision or inspection for the Contract.

4. If we are a state-owned entity, and to compete in a procurement process, we certify that we have legal and
financial autonomy and that we operate under commercial laws and regulations.

5. We undertake to bring to the attention of the Contracting Authority, which will inform AFD, any change in
situation with regard to points 2 to 4 here above.

6. In the context of the procurement process and performance of the corresponding contract:

6.1  We have not and we will not engage in any dishonest conduct (act or omission) deliberately indented
to deceive others, to intentionally conceal items, to violate or vitiate someone's consent, to make them
circumvent legal or regulatory requirements and/or to violate their internal rules in order to obtain
illegitimate profit;

6.2  We have not and we will not engage in any dishonest conduct (act or omission) contrary to our legal
or regulatory obligations or our internal rules in order to obtain illegitimate profit;

6.3  We have not promised, offered or given and we will not promise, offer or give, directly or indirectly to
(i) any Person who holds a legislative, executive, administrative or judicial mandate within the State
of the Contracting Authority regardless of whether that Person was nominated or elected, regardless
of the permanent or temporary, paid or unpaid nature of the position and regardless of the hierarchical
level the Person occupies, (ii) any other Person who performs a public function, including for a State
institution or a State-owned company, or who provides a public service, or (iii) any other person
defined as a Public Officer by the national laws of the Contracting Authority’s country, an undue
advantage of any kind, for himself or for another Person or entity, for such Public Officer to act or
refrain from acting in his official capacity;
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6.4

6.5

6.6

6.7

We have not promised, offered or given and we will not promise, offer or give, directly or indirectly to
any Person who occupies an executive position in a private sector entity or works for such an entity,
regardless of the nature of his/her capacity, any undue advantage of any kind, for himself or another
Person or entity for such Person to perform or refrain from performing any act in breach of its legal,
contractual or professional obligations;

We have not and we will not engage in any practice likely to influence the contract award process to
the detriment of the Contracting Authority and, in particular, in any anti-competitive practice having
for object or for effect to prevent, restrict or distort competition, namely by limiting access to the
market or the free exercise of competition by other undertakings;

Neither we nor any of the members of our joint venture or any of our suppliers, contractors,
subcontractors, consultants or subconsultants shall acquire or supply any equipment nor operate in
any sectors under an embargo of the United Nations, the European Union or France;

We commit ourselves to comply with and ensure that all of our suppliers, contractors, subcontractors,
consultants or subconsultants comply with international environmental and labour standards,
consistent with laws and regulations applicable in the country of implementation of the Contract,
including the fundamental conventions of the International Labour Organisation (ILO) and
international environmental treaties. Moreover, we shall implement environmental and social risks
mitigation measures when specified in the environmental and social commitment plan (ESCP)
provided by the Contracting Authority.

7. We, as well as members of our joint venture and our suppliers, contractors, subcontractors, consultants or

sub consultants authorise AFD to inspect accounts, records and other documents relating to the procurement
process and performance of the contract and to have them audited by auditors appointed by AFD.

Name:

In the capacity of:

Duly empowered to sign in the name and on behalf of?:

Signature:

Dated:

1

In case of joint venture, insert the name of the joint venture. The person who will sign the application, bid or proposal on behalf of the

applicant, bidder or consultant shall attach a power of attorney from the applicant, bidder or consultant.
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10. DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

[ st esn e e (PEFSON) 0N bEhAlf Of o e
(Name of the Business/ Company/Firm) declare that I have read and fully understood the contents of the Public
Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public

Procurement and Asset Disposal and my responsibilities under the Code.

Idohereby committo abide by the provisions ofthe Code of Ethics for persons participatingin Public Procurementand

AssetDisposal.

Name of Authorized SIgNAtOry..........cucvee e sssesssesssseeees SIgN i

01 10 10 ) s PP

Office address ..o ivienvie i e Telephone ......ccoevvvivenerrernenee e e e

D 40 T ) | TP

Name of the FIrm/COMPANY .......cccumieiirinriee e ssssssssssssssssssssssssssssssssssssssssssssssssssss e e

DAL wieiiiiii e e ——————_

(Company Seal/ Rubber Stamp where applicable)

Witness

NAIME. .ot e e e e e e SIGN e
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)

1. Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect
to Public Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few
of the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulentpractice; or conflictsof interestinany procurementorassetdisposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3 Withoutlimiting the generality ofthe subsection (1) and (2), the personshallbe: -
a) disqualified fromenteringintoacontractforaprocurementorassetdisposal proceeding; or
b) ifacontracthasalreadybeenentered into with the person, the contractshall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

C) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

Incompliance with Kenya'slaws, regulations and policies mentioned above, the Procuring Entity:
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a)

b)

d)

9)

Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i) “corruptpractice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of
valuetoinfluenceimproperly theactions ofanother party;

i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

iV) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V) “obstructive practice” is:

* deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuingtheinvestigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspectionand auditrights provided forunder paragraph 2.3 e.below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer
or the contractor, and includes collusive practices amongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive levels and to deprive the
procuring entity of the benefits of free and open competition.

Rejects a proposal for awardl of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors,
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable under
the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their
Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or
any other appropriate authority appointed by Government of Kenya to inspect2 all accounts, records
and other documents relating to the procurement process, selection and/or contract execution, and
to have them audited by auditors appointed by the PPRA or any other appropriate authority
appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have
not engaged/will not engage in any corrupt or fraudulent practices.
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AFD Policy - Corrupt and Fraudulent Practices - Environmental and Social Responsibility

1. Corrupt and Fraudulent Practices

The Contracting Authority and the suppliers, contractors, subcontractors, consultants or subconsultants must
observe the highest standard of ethics during the procurement process and performance of the contract. The
Contracting Authority means the Purchaser, the Employer, the Client, as the case may be, for the procurement of
goods, works, plants, consulting services or non-consulting services.

By signing the Statement of Integrity the suppliers, contractors, subcontractors, consultants or subconsultants
declare that (i) “it did not engage in any practice likely to influence the contract award process to the Contracting
Authority’s detriment, and that it did not and will not get involved in any anti-competitive practice”, and that (ii)
“the procurement process and the performance of the contract did not and shall not give rise to any act of corruption
or fraud”.

Moreover, AFD requires including in the Procurement Documents and AFD-financed contracts a provision requiring
that suppliers, contractors, subcontractors, consultants or subconsultants will permit AFD to inspect their accounts
and records relating to the procurement process and performance of the AFD-financed contract, and to have them
audited by auditors appointed by AFD.

AFD reserves the right to take any action it deems appropriate to check that these ethics rules are observed and
reserves, in particular, the rights to:

a) Reject a proposal for a contract award if it is established that during the selection process the bidder or
consultant that is recommended for the award has been convicted of corruption, directly or by means of an
agent, or has engaged in fraud or anti-competitive practices in view of being awarded the Contract;

b) Declare misprocurement when it is established that, at any time, the Contracting Authority, the suppliers,
contractors, subcontractors, consultants or subconsultants their representatives have engaged in acts of
corruption, fraud or anti-competitive practices during the procurement process or performance of the
contract without the Contracting Authority having taken appropriate action in due time satisfactory to AFD
to remedy the situation, including by failing to inform AFD at the time they knew of such practices.

AFD defines, for the purposes of this provision, the terms set forth below as follows:
a) Corruption of a Public Officer means:

- The act of promising, offering or giving to a Public Officer, directly or indirectly, an undue advantage
of any kind for himself or for another Person? or entity, for such Public Officer to act or refrain from
acting in his official capacity; or

- The act by which a Public Officer solicits or accepts, directly or indirectly, an undue advantage of any
kind for himself or for another Person or entity, for such Public Officer to act or refrain from acting in
his official capacity.

b) A Public Officer shall be construed as meaning:

- Any person who holds a legislative, executive, administrative or judicial mandate (within the country

of the Contracting Authority) regardless of whether that natural Person was nominated or elected,

regardless of the permanent or temporary, paid or unpaid nature of the position and regardless of the
hierarchical level the natural Person occupies;

- Any other natural Person who performs a public function, including for a State institution or a
State-owned company, or who provides a public service;

2 Means any Person whether natural or legal, firm, company, corporation, government, state or state agency or any association, or group of
two or more of the foregoing (whether or not having separate legal status).
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- Any other natural Person defined as a Public Officer by the national laws of the country of the
Contracting Authority.

) Corruption of a Private Person3 means:

- The act of promising, offering or giving to any Private Person, directly or indirectly, an undue
advantage of any kind for himself or for another Person or entity, for such Private Person to perform
or refrain from performing any act in breach of its legal, contractual or professional obligations; or;

- The act by which any Private Person solicits or accepts, directly or indirectly, an undue advantage of
any kind for himself or for another Person or entity, for such Private Person to perform or refrain from
performing any act in breach of its legal, contractual or professional obligations.

d) Fraud means any dishonest conduct (act or omission), whether or not it constitutes a criminal offence,
deliberately intended to deceive others, to intentionally conceal items, to violate or vitiate consent, to
circumvent legal or regulatory requirements and/or to violate internal rules in order to obtain illegitimate
profit.

e) Anti-competitive practices mean:

- Any concerted or implied practices which have as their object or effect the prevention, restriction or
distortion of competition within a marketplace, especially where they (i) limit access to the
marketplace or free exercise of competition by other undertakings, (ii) prevent free, competition-
driven price determination by artificially causing price increases or decreases, (iii) restrict or control
production, markets, investments or technical progress; or (iv) divide up market shares or sources of
supply;

- Any abuse by one undertaking or a group of undertakings which hold a dominant position on an
internal market or on a substantial part of it;

- Any practice whereby prices are quoted or set unreasonably low, the object of which is to eliminate an
undertaking or any of its products from a market or to prevent it from entering the market.

2. Environmental and Social Responsibility

In order to promote sustainable development, AFD seeks to ensure that internationally recognised environmental
and social standards are complied with. Suppliers, contractors, subcontractors, consultants or subconsultants for
AFD-financed contracts shall consequently undertake in the Statement of Integrity to:

a) Comply with and ensure that all their subcontractors or subconsultants comply with international
environmental and labour standards, consistent with applicable law and regulations in the country of
implementation of the contract, including the fundamental conventions of the International Labour
Organisation (ILO) and international environmental treaties;

b) Implement environmental and social risks mitigation measures when specified in the environmental and
social management plan (ESMP) provided by the Contracting Authority.

3 Means any natural Person other than a Public Officer.
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11. FORM OF TENDER SECURITY- [Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1.

Wehave been informed that (here in after called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of

under Request for Tenders No.

(“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum

or sums not exceeding in total an amount of ( ) upon receipt by us of the

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a

separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

(b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to be provided by the Applicant,

8] has failed to execute the contract agreement, or
(ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated

above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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12. TENDER-SECURING DECLARATION FORM
[The Bidder shall complete this Form in accordance with the instructions indicated]

|DF: [/ [insert date (as day, month and year) of Tender Submission]
Tender NO.: .reeereeereerseeeseiaeens [insert number of tendering process]

o [insertcompletenameofPurchaser| 1/We,the undersigned, declare that:

1 [/Weunderstand that, accordingtoyour conditions, bids mustbe supported by a Tender-Securing Declaration.

2 I/We accept that [/we will automatically be suspended from being eligible for tendering in any contract with

the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in

breach of our obligation(s) under the bid conditions, because we - (a) have withdrawn our tender during the

period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the

acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract,

if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to

tenders.

3 [/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),

upon theearlier of:
a) ourreceiptofacopyofyournotification ofthe name ofthe successful Tenderer; or

b)  thirty daysafterthe expiration of our Tender.

4. [/Weunderstand thatiflam/we are/in a Joint Venture, the Tender Securing Declaration mustbe in the name of

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of

bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of

intent.
) 124 3 1o PRSP Capacity / title (director or partner or sole
J0200) o) ¢ U= (0 S =1 ol PP [ o o L= OO T O PS PR Duly

authorized tosign the bid forand on behalfof: [insert completename of Tenderer]

Datedon.......cccccuvveenen. dayof......cccoovninnnns [Insertdate of signing]

Sealorstamp
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13. APPENDIX TO TENDER
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable

Local currency:

Provisional sums expressed in local currency | [To be entered by the Procuring Entity]
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PART 2 - WORK REQUIREMENTS
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: SPECIFICATIONS

L 0 0 2L N IV-78
Standard Specifications & MaANUALS...........cccci s s s snes IV-78
EXTENT OF WORKS ..ottt sssssssssssssss s s sss s s sss e s s s sas s se s sisssssssssassssssasnsnaes IV-78
SECTION 01: PRELIMINARY AND GENERAL ITEMS ....iimmsssmssssssssssssssssssssssssssssssssssssssssssssssaes IV-79
01-50- 001 Mobilisation and Establishment of the Site ... IV-79
01-50-026 Allow a prime cost sum for Engineers miscellaneous account. .........coeeeenmernmeeseesseesseeens IV-79
01-60- 002 Clearance 0N COMPIETION .. s s b sas IV-79
01-60-003 INSUranCe and SUTELIES ...t IV-79
01-60-004 Quality Control TestS and SUIVEYS ... ssssssssssssssssssssssssssssssssssssas IV-79
01-60-005 PUDLICItY SigN BOAIAS..cuuieeeeeemeeseeseersesssees e eesssesssssssesssss s sssesssesssesssssssssssssssssessesssssssssssssssssssssessaes IV-80
01-60-006 DIINKING WALET w.coreeieeeseesreeeseesseesseesseesssesssessseesseesssesssssssssssess e sssesssesssessssssssssssessssssssesssasssessssssssesssessaes [V-80
01-60-007 Provision of Site Sanitation FaCIlities ... IV-80
01-80-142 O 2 o3 (0 ) =X PPN IV-80
01-80-143 Provision and Maintenance 0f TIEES......ueeeeeesneernmersees s seessesssessseesssesssessssssssesssssssssssessaes [V-81
01-80-144 SECUTTEY wurveuseesseessesssseesssesssseesssesss st es s s s s s RS R IV-81
SECTION 03: SETTING OUT ....ooiiimsmsmssmsnsssssssmsssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssses IV-83
03-50-001 Setting Out the Horizontal AlIgNMeNT. ..o ceeeeeeesseernsereesseesseesssesseessesssesssessssssssesssesssssssessaes IV-83
SECTION 04: SITE CLEARANCE .......ooiiiminmmissmssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssas 1V-84
04-50-002 Grass CUttING (MANUAL) ... reeeeeereerneesseesseessessssssse s sssesssesssess st s s s s ssssssssss s sanes V-84
04-50- 003 BUSh Clearing (HEAVY) ... ceeeeeseesseernressseesseesseessesssessssssssssesssesssesssessssssssssssesssssssssssssssssssssssssssmsessaes V-84
04-50- 004 Bush Clearing (LIGNL) . ceeeeeseersneeeesseesseessessssessesssssssesssesssesssesssssssssssssssssessssssssssssssssesssssssessaes V-85
04-50-005 Pruning Tree BranChes ... ssssssseessessssssssssssssssssssssssssssssssssssssssessaes V-85
04-50- 006 Trees Removal (200-450mm Girth) ..o sesssseans [V-85
04-50-007 Trees Removal (3450 MM GITth) .. ssseans IV-86
04 -50-008 ROCK/BOULAErS REMOVAL .....couieuiemeereerneiseeseeseeseeessesseessees s sssesssesssesssssssssssssssssssssssssssssssssssssssssessaes IV-86
04-50-009 Stripping and GrUDDING ... sssss e sses s s IV-86
04 -50-010 Excavate remove & disposal of CONCIrete StrUCLUTES .....uemeeereeesermeeseesseesssessseesseesseesssesssessaes IV-87
04-50-011 Stumps Removal (500- 1500mMm Girth) ... essesseseens IV-87
04-50-012 Stumps Removal (> 1500mMm GIrth) ..o ssssssesseens IV-87
SECTION O5: EARTHWORKS. .......oiiiicnnmsnssnmsssssssssssssssssssssssssssssss s ssssssssssssssssssssssssssssssssssssssnss IV-89
05-50- 001 Re -Establishment of the Vertical Alignment.........conenennensenesecseee s V-89
05-50-002 Side-drain Excavation (Soft Material) ......eninieeeseeessesesssessssesssesssssssessssesssssssesanes V-89
05-50-003 Side-drain Excavation (Hard material) ....oeenerneeseesseessessesseesssesssessssssssessssssesssessaes IV-90
05-50-006 Fill in soft material including benching of shoulders and embankments and compact 1V-90
05-50-008 Cut to spoil excavated MAtErial. ... sess s IV-91
05-50- 010 Cut to Fill and Compact Soft On Benched SeCtions .......cooeereereeseeneeseeneeeseeseiseesseeeesseesesseens IV-91
05-50-014 GTASSITIZ c.vrvreeurerueeseeseeesessse s s s e s eas s b s esse s s s R R R AR R s R s bbbt IV-92
05-50- 016 Scarify, Water, MiX & COMPACE ...euererreesreerseerseessessseesssessesssessseessesssssssssssssssssssssessssssssssssssssssssessaes IV-92
05-60-006 Selected fill materials for improved sub grade ... ——— IV-93
SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS .....cccccusnsmnsmsamsnrsassens IV-95
123 1 1<) - 1 PP IV-95
06-50-605 Safety and Public Health ReqUITreMENt. ... ssessssesssessesssesssessnes IV-95
06-50-607 Site Clearance and Removal of Topsoil and Overburden.........oeecneenseeneesseeneceseenseenenns IV-95

Labour Based Rehabilitation and Improvement, and Performance Based and Instructed Routine Maintenance Works



Part 2 - Work Requirements IV-75
06-50-608 Reinstatement 0f BOITOW ATEaS......eeneeeeessessessssessssssessseessssssssssssssssssssssssssssssssssssssssessaes IV-95
SECTION 07: EXCAVATION AND FILLING FOR STRUCTURES .....cccoonmmmmmmmmmmmsmmsmssssssssssnas 1V-97
07-50- 001 Excavation for Drainage Structures in Soft Material ........ccenensenneseeneeseesseesseesseeens IV-97
07-50- 002 Excavation for Drainage Structures in hard Material......cenenenneseeneeeeseesseesseeens IV-97
SECTION 08: CULVERT AND DRAINAGE WORKS. ... IV-98
08- 50-002 Ditch Cleaning (MAnUAL) .....occeeeernmeesmessseesseessssssssssssssesssesssssssesssessssssssesssssssssssssssssssssssssssssssasessnes IV-98
08-50- 005 Mitre Drains/Catchwater Drains EXCavation.....sssssssssssssssssssssssssssns IV-99
08-60-001-005  Culvert Cleaning (partially BIOCKEA) ......cceeemremeeseernmermersmeesseesseesseessesssesssesssessessssssseessssssssssessaes IV-99
08- 60-006-010 Culvert Cleaning (Fully BIOCKEA) ......cceeeremeemeernmermeeseesseesseesssesssessseessesssesssesssessssssssssssssssssssssssees IV-100
08-60-016/035 Supply and Install Concrete Pipe CUlVETITS....iinisssnesssssssssssssssssssssssssssssens IV-100
08-60-017 Head Wall REPAIT - MaASONIY .. sssssssssssssssssssssssssssssssssssssssssssssssssssssssssanes IV-101
08-60-018 Headwall REPaAir - CONCIELE ......vuueeceeeerrerreessees s sees e ssesssess s ssssssssssssssesssssssesssessssssseeens IV-101
08-60-019 200mm thick dressed masonry walling to culverts’ wingwalls and headwalls............... IV-102
08-60-020 Provide, place and compact class 20/20 concrete to culverts’ headwalls, wingwalls, aprons
and toe beams iNClUdING fOITN WOTK. ..ot sesessesssess s ss st s ssse s ss s s sanas IV-102
08-70- 001 Provide Stone Pitching using 150mm dressed masonTry StONES ........courereeneeereererseeseenees IV-103
08-70-002 Stone PitChing REPaIT ... e sees s ssesssess s sessss s sssessssssssssssessssesseeens [V-103
08-70- 004 Supply and INStall GADIONS ... sess s ss s sssessseesseeens IV-104
08-70-005 ROCKEII] t0 GADIOMNS ...vcvueeeeeeeeereeeseemeesseeseesse s seessessssessssessssssees s sssesssess s sesssss s sssesssessssssssesssssseeens IV-104
08-70- 006 Y0100l OF s T=Tod S ((000) s Ton /-1 oY) [ PPN IV-105
08-70-007 Scour Checks using 200mm thick dressed MasoNry StONES ........ocvereereererseenerseesseessessenns IV-105
08-70-008 Scour Checks (WOOden STAKES) ...ueerereemeesseerseesseessessseesssessesssessssesssssssssssssssessssssssesssesssssssseens IV-105
08-70-009: Scour Check RePair - MASONTY ...ueererreeseesseesseesessessseesssessesssessseessessssssssssssesssssssssssesssesseeens IV-105
08-70-010: Scour Check RePair - WOOEN ... seeseeesessseesseesssessesssessseessessssssssssssesssssssessssssssesseeens IV-105
08-70-011: Scour Check RePair - CONCTELE ...t sssssssssssssssssssesns IV-105
08-70-012 AL-1€VEl SCOUT ChECKS .ocereeereeeeeeteect ettt sses s s bbb IV-106
08-70-013(b) Stone Chute StabiliSAtioN ... eeeerrerreesees s ss s sssessssesseeens IV-106
08-70-014 Stone and Post Chute StabiliSAtion ... sssesssessseeens IV-106
08-70-016 Stone and Post Check DamS...... e ssssssssss s sssssssssssssssasessees IV-107
08-80-001 Access Drifts (Using 200mm thick Dressed Masonry StONnes) .......eeneeeneesnseeseenne. IV-107
08-80-002 ACCESS DIIfLS (CONCTELE) o ruureuiereereetreisreesseessestsssisse et ss s bbb s sb s bbb e IV-107
08-80-004 Drift Maintenance — deSiltiNg ... sssess e sssesssessseeens IV-108
08-80-005 Drift REPAITS — CONCIOLE cocorevreeneemeeseeseersessesssees s sesssesssssssees s sssess s sssess st sssessssesseeens IV-108
SECTION 9: PASSAGE OF TRAFFIC ....coiciiiimisnnsmssmssmsesssmssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssns IV-110
09-50- 004 TTATIC CONEIOL .ot s s IV-110
SECTION 10: GRADING AND GRAVELLING.....ccocusmmsmmmsmmsmssmssssssssssssssssssssssssssssssssssssssssssssssssssssssssssses IV-112
10-50-001 Carriageway Grading — HEavy Grading ......ccoeoreereemeensesseeseeseesessessseessssssssessssesssssssessesssessees IV-112
10-50- 003 Carriageway Grading - Light Grading ... IV-113
10-60-001 Excavation, haul to any distance, Spreading and Compaction of Gravel - Labour/Equipment
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GENERAL

Standard Specifications & Manuals

Where required, material to be incorporated in the works shall comply with the relevant sections of the Standard
Specifications for Roads and Bridge Construction, 1986 Edition published by the ministry of Transport and
Communication.

The technical specifications shall be read in conjunction with all other documents forming the contract, the

requirement of the specifications shall be complementary and additional to the requirements of all the other

documents of the contract namely:

e Roads 2000 Operations Manual -March 2006

e Roads 2000 Contractor’s Field handbook - May 2008
EXTENT OF WORKS

The works to be executed under this contract comprises of Labour Based Rehabilitation and Improvement,
including any Instructed and Routine-based Maintenance of A2-Manyatta Jillo-Gororukesa-Central Chief
Office Road (7.2 km).

The Works to be executed under the Contract comprise mainly of but are not limited to the following:

a)
b)
c)
d)
e)
f)

g)

k)

1)

Site clearance
Earthworks
Improvement of drainage and installation of culverts
Construction of erosion protection works
Maintenance of passage of traffic through the works
Relocation and reinstatement of services
Bench, process and compact new Fill material of Subgrade quality of 150mm depth.
Provision of 150mm Gravel Wearing Course.
Remove all instructed drainage structures existing along the project road.
Construct major drainage structures specified;
- 4 Cell 5.0 x 2.5m Box Culvert at Km 8+200
Achieve a standard cross section, 5.4m wide carriageway.
Installation of road furniture

Perform Instruction and Performance based routine maintenance.
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SECTION 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This section comprises those items that are required at the Commencement and Completion of the Works or that
are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilisation and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required to
carry out the Works.

Measurement and Payment:

No separate payment shall be made for this item. The Contractor shall include the costs in the rates for other
measured items.

01-50-026 Allow a prime cost sum for Engineers miscellaneous account.

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for such
items as stationary, stores and equipment and miscellaneous supervision personnel and claims or the Engineer
may direct the Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus
a percentage for overheads and profits.

Measurement and Payment

The prime cost Sum for this item is to be expended as instructed by the Engineer, the Contractor will be paid on a
prime cost basis plus a percentage for overheads and profits.

01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the site,
and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been satisfactorily
carried out.

01-60-003 Insurance and Sureties

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in the Conditions of
Contract.

Measurement and Payment

50% of the Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances and Securities have been affected. The remaining 50% will be paid when the works
are completed.

01-60-004 Quality Control Tests and Surveys

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control tests to
check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the defects to
the Engineer’s satisfaction and at the Contractor’s expense.

Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out tests. The Contractor will be paid on a prime cost basis plus a percentage for overheads
and profits.
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01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings C-20 or as directed by the Engineer. The
Sign Boards shall be placed at the beginning and end of the road or road section covered by this Contract. The
framework and steel sheet shall be prepared and painted black.

The wordings and all logos shall be printed on backlit sticker paper resistant to the effects of weather using
reflectorised paint or material approved by the Engineer. The sticker shall be placed on both sides of the board.
The colours, fonts and heights of the letters shall be as indicated on the typical drawings and as directed by the
Engineer.

Sign Boards shall be maintained for the duration of the Works and removed on completion.
Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with drawings, instructions and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected.
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

01-60-006 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work
locations, for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of clean water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a monthly basis as a percentage of the physical progress done, upon the approval of
the Engineer that adequate supplies have been provided.

01-60-007 Provision of Site Sanitation Facilities

The Contractor shall provide minimum 4 temporary toilets, 2 for male workers and 2 for female workers close to
the working locations, for the duration of the Works. Each toilet shall be properly identified and marked Female
or Male.

The toilets shall be placed and constructed in such a manner so as to ensure that the surrounding areas (including
groundwater) are not polluted, and the holes excavated are properly filled after use.

Quality Control

The Engineer shall check regularly that site sanitary facilities are hygienic with adequate supply of tissue papers
and water for washing hands.

Measurement and Payment

A Lumpsum shall be paid on a Monthly basis as a percentage of the physical progress done, upon the approval by
the Engineer that adequate services have been provided.

01-80-142 CSR Project

The Engineer may instruct the Contractor during the progress of the Works to undertake a suitable Corporate
Social Responsibility (CSR) that aims to improve lives within the project road.

The contractor is expected to undertake the works as per required standards, and to completion within stipulated
time frame.
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Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out the works. The Contractor will be paid on a prime cost basis as a percentage of the physical
progress done, upon the approval by the Engineer that adequate services have been provided, plus a percentage
for overheads and profits.

01-80-143 Provision and Maintenance of Trees

The Engineer may instruct the Contractor during the progress of the Works to plant trees at designated areas
identified by the Engineer. The tree seedlings to be planted shall be obtained from species recommended by the
Regions Forest Officer.

The contractor is expected to provide, plant, and maintain each seedling periodically to ensure maturity
throughout the contract period. Replacement of damaged, dead or uprooted trees will be at the contractor’s
expense.

Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor is
instructed to carry out the works. The Contractor will be paid on a prime cost basis as a percentage of the physical
progress done, upon the approval by the Engineer that adequate services have been provided, plus a percentage
for overheads and profits.

01-80-144 (a) Security

Some parts of Marsabit region experiences banditry attacks and intercommunity conflicts. The project area also
borders the Turkana, Samburu and Wajir County, and may at times have insecurity in the project area. However,
the Government of Kenya is able to contain any skirmishes that arise and are nor prolonged. Given security
matters is a national government function all security arrangements to be considered will be with liaison with the
County Commissioner who is the head of security in the County.

The Contractor must show the care it exercises to protect its employees who perform Works in the country.
Therefore, it must identify the risks and, in light of this analysis, define prevention and protection resources,
incorporating additional resources therein, which may be organisational, technical or human resources.

i. Analysis of security issues and threats

The Contractor shall describe its view of the security environment and threats in the area where the
Contract will be performed and/or the danger area and present a security analysis for the relevant area and
for the activities it will perform therein. In addition, it shall at all times be able to share information learned
from its watch to the Engineer.

ii. General security organisation

The Contractor will be expected to have a liaison person with the government security agencies. In this
regard, the Contractor shall detail the general security arrangements that will be there between the County
security team and its organisation and indicate its role and responsibilities in this set-up.

iii. Specific security measures planned.

Based on its own security analysis and the main threat scenarios it may have identified, the Contractor shall
plan specific and appropriate measures that will be used by the County Security team to draw up security
services that will be provided to them

iv. Travel within the project road

Depending on the security analysis, special measures may be required to ensure secure travel within the
project road,

The Contractor shall describe the planned transportlogistics, including human, technical and organisational
resources and mechanisms for monitoring travel. It shall also define its requirements for maintenance
management and rules of conduct.
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v. Accommodation during assignments

The contractor is expected to use local personnel; hence accommodation is not envisioned. However,
security measures planned to ensure the security of teams (security guards, physical means, etc.) are to be
undertaken.

vi. Communication

The Contractor shall implement a communication and exchange process between the various Contract
participants, to ensure reporting of security events, and that preventive or corrective actions deemed
necessary are properly carried out. It shall describe the means enabling it to ensure effective
communication.

vii. Information, awareness-raising and training before departure

The Contractor shall make arrangements to inform, raise awareness and train its employee s prior to
departure on assignment. These arrangements shall be in the form of formal communication actions. It
shall describe the provisions specifically planned for this Contract, in the form of "service orders" or similar
documents.

Measurement and Payment

A Provisional Sum shall be provided in the contract to allow for these security arrangements in liaison with the
County Security Team. The expenditure of this sum shall be as approved by the Client as recommended by the
Engineer.

01-80-144 (b) Security - provision of vehicles

The contractor will hire or provide with driver, fuel and maintain 1No. 4WD double cabin pick-up (min 2800cc
diesel engine capacity), mileage not more 50,000Km as approved by the Client for security use.

Measurement and Payment

A Lumpsum shall be paid on a Monthly basis to hire or provide 1No. 4WD double cabin pick-up for security
purposes, the costs include provision of the driver, fuel, insurance and all other running costs.
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SECTION 03: SETTING OUT
Scope

This section covers the activities required in the re-establishment of the horizontal alignment of the road including
setting out the centre line, cross section widths, drains and structures.

03-50-001 Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed otherwise by
the Engineer.

The minimum standards as shown in Table 2.1 shall apply.

Table 2.1 Alignment Standards

Standard Flat and Rolling Terrain Hilly Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross-section details of the road shall be as shown on the Drawing or as directed by the Engineer.
Work Method
The Contractor shall use Labour methods to carry out this item.
Quality Control
e Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

e Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre outside
the cleared width and on both sides of the road.

e (Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of +/- 25mm
Measurement Unit: m
The measurement shall be the linear metres of the road
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.
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SECTION 04: SITE CLEARANCE
Scope

This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing of the
topsoil, removal of anthills and other unsuitable materials for the specified widths of the road, quarry and borrow
areas. The distinction between light and heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1. The actual site
clearance width is outlined in the detailed Improvement Plan

Table 4.1: Site Clearing Widths
Running Stripping and | Trees, Stumps, i
Road Cat Bush CI
oaa Lategory Surface Grubbing Boulders ush tiearing
A/B/C + Secondary Roads 7.0 m 14.0 m 14.0m 20.0 m
D/ + Minor Roads 7m 14.0 m 14.0m 16.0m
RAR Roads 45m 7.9m 80m 11.0m
M{nor/ RAR roads with ulqsuﬁflczent 35m 69 m 70m 9.0m
widths or Temporary Sections

04-50-002 Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 100mm
measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed
by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and
outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs and
marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.
Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the

work.
04-50- 003 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the Contractor shall
clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall salvage any
re-useable timber or other material by cutting into logs and stacking. Other cleared material shall be collected
and disposed of off-site as directed by the Engineer.

Work Method
The Contractor shall use Labour methods for this item

Quality Control
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The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the work.
04-50- 004 Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. Grasses and
any undergrowth shall be cut to a height of not more than 100mm. The cleared material shall be collected and
disposed of away from the side drains and in a manner that causes no visibility obstruction to traffic.

Work Method

The Contractor shall use Labour methods for this item

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete the work.
04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut material shall
be collected and disposed of as directed by the Engineer and burning of waste material shall not be permitted.

Work Method

The Contractor shall use Labour for this item.

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, the works shall be paid under Dayworks.
04-50- 006 Trees Removal (200-450mm girth)

The contractor shall remove trees having a trunk girth of between 200-450mm at a point 600mm above the
ground within 14m construction width.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before cutting the
roots. All holes left by the removal of trees shall be back-filled with approved material and compacted to existing
ground level. Cut material and stumps shall be collected and disposed of as directed by the Engineer. Burning of
waste material shall not be permitted.

Work Method

The Contractor shall use Labour methods for this item.

Quality Control
The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: No
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The measurement shall be the number of trees removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this item.
04-50-007 Trees Removal (>450 mm girth)

All the requirements of item 04-50-006 shall apply for trees of girth above 450 mm including their stumps. In
addition, any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long and
stacked as directed by the Engineer.

Work Method

The Contractor shall use Labour methods, with appropriate sawing tools and equipment for this item.
Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

Measurement shall be the number of trees removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to
complete this item.

04 -50-008 Rock/Boulders Removal

The Contractor shall remove in a manner agreed by the Engineer, rocks, boulders using labour and appropriate
equipment as necessary. Boulders shall be disposed of outside the road area.

Work Method
The Contractor shall use Labour and appropriate equipment methods for this item.
Quality Control
The Engineer shall approve the removal and satisfactory disposal of the boulders.
Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item
Payment:
Payment shall be made on a Dayworks basis.
04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil depth not exceeding 200mm including
anthills, loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared
area as directed by the Engineer.

Work Method

The Contractor shall use Labour methods for this item.

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material.
Measurement Unit m?

The measurement shall be the area cleared as directed by the Engineer.

Payment
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The unit rate shall be the full compensation for all labour, tools and incidental expenses required to complete this
item.

04 -50-010 Excavate remove & disposal of concrete structures

The Contractor shall excavate remove & disposal of concrete structures in a manner agreed by the Engineer,
using labour and appropriate equipment as necessary. Debris shall be disposed of outside the road area.

Work Method
The Contractor shall use Labour and appropriate equipment methods for this item.
Quality Control
The Engineer shall approve the removal and satisfactory disposal of the debris.
Measurement Unit: Provisional Sum
A Provisional Sum shall be included for this item
Payment:
Payment shall be made on a Dayworks basis.
04-50-011 Stumps Removal (500- 1500mm girth)

The contractor shall remove stumps with girth between 500 and 1500mm, within 14m construction width or as
instructed by the Engineer:

The Contractor shall excavate around any stumps to be removed to a depth not less than 0.5 m before cutting the
roots. All holes left by the removal of stumps shall be back-filled with approved material and compacted to existing
ground level. Cut roots and stumps shall be collected and disposed of as directed by the Engineer. Burning of
waste material shall not be permitted.

Work Method

The Contractor shall use Labour methods for this item.

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit: No

The measurement shall be the number of stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this item.
04-50-012 Stumps Removal (> 1500mm girth)

All the requirements of item 04-50-008 shall apply for removing stumps with girth greater than 1500mm, within
14m construction width or as instructed by the Engineer:

Work Method

The Contractor shall use Labour methods for this item.

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

The measurement shall be the number of stumps removed.

Payment
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The unit rate shall be the full compensation for all labour, tools and incidental costs required to complete this item.
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SECTION 05: EARTHWORKS
Scope

This section covers the earthworks required to widen the road and reshape the subgrade formation to attain the
required width and excavation of side drains. . The contractor is expected to supply all the control tools such as
templates, camber board prior to commencing the earthworks.

05-50- 001 Re -Establishment of the Vertical Alignment

The Contractor shall re-establish the vertical alignment of the road section which includes the setting out
excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight section and 5m
on the curve sections of the road. Each slot shall be compacted using hand rammers until no more imprints of the
rammer on the surface of the slot can be seen. The length of each slot shall be equal to the formation width of the
road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Desirable Minimum 2% 2%

Desirable Maximum 8% 10%

Absolute Maximum 10% 12%
Work method

The Contractor shall apply Labour methods to carry out this item work.
Quality Control:

e The hand rammer shall be not less than 5kg

e The level of the slot shall have a tolerance of + 50 mm

e Thelongitudinal profile of the road shall be checked at every third slot and shall have a maximum tolerance
of + 50mm

Measurement Unit: m
The measurement shall be linear metres of road alignment set out
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

05-50-002 Side-drain Excavation (Soft Material)
The Contractor shall excavate side drains to the profiles shown on the drawings or as directed by the Engineer.

Locations of the side drains shall be as shown on the drawings or as directed by the Engineer, and the Contractor
shall use the appropriate ditch template to control the excavations.

Work method
The Contractor shall apply Labour methods to carry out this item.

Approved material from the side drains shall be used in the benches to raise the levels of the road. Excess materials
or any materials found to be unsuitable for filling shall be spoiled and spread within 50m of excavated area as
directed by the Engineer.
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Quality Control
e The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of + 50mm

e The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of
+/-50mm.

Measurement Unit m3
Measurement shall be the volume of material excavated to form the side drains.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the
work.

05-50-003 Side-drain Excavation (Hard material)

The Engineer shall classify the excavated material as hard if the daily task rate falls below 1.5m?, with evidence
that the works were done by a consistent worker for 6 to 8hours. The contractor shall carry out the excavation in
accordance with 05-50-002 and shall be compensated under this item.

Work Method:
The Contractor shall apply Labour methods with appropriate Equipment to carry out this item.

The material from the side drains may be used for filling or deposited and spread on the lower side of the road or
transported to an approved dumping site as directed by the Engineer.

Quality Control:
e The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of + 50mm

e The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a tolerance of
+/-50mm.

Measurement Unit: m3
The Engineer shall measure the volume of the excavation classified as hard material

The measurement shall be the volume of material excavated and deposited as directed by the Engineer

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required to
complete the work.

05-50-006 Fill in soft material including benching of shoulders and embankments and compact

The contractor shall provide, haul from any distance, spread, process and compact soft material in layers in layers
of 150mm as directed by the Engineer to raise the road levels or widen a narrow section of road. Selected fill for
the widening shall have the following minimum specifications:

e CBR (MDD AASHTO, T180) not less than 10% measured at 4 days soak
e Swell of less than 1%
e Plasticity index of less than 50%, including non-plastic gravel

No spreading of the material or compaction shall be done on dry material. The surface onto which the material is
to be placed shall be dampened with water immediately prior to dumping the heaped material onto it. Work
method

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.

Quality Control
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e The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a
tolerance of +50/-20 mm.

e The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%.
e Compaction done till it shows no movement of material under the roller
e Compaction tests to be done at intervals of 100m

Measurement Unit m3

The measurement shall be the volume of material excavated and deposited to form the camber, according to the
specified carriageway width and measured length of road.

Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs required
for carrying out the work. No extra payment will be made for haulage.

05-50-008 Cut to spoil excavated material.

The contractor shall spoil material which, being obtained from cuttings is surplus to that required for fill and/or
unsuitable material from cuttings which the Engineer has instructed to be excluded from use as fill in
embankments, and/or unsuitable material from beneath embankments or below formation level in cuttings which
the Engineer has instructed to be spoiled beyond 50m of excavated area.

Work method

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Measurement Unit m3

The measurement shall be the volume of material excavated and disposed.
Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental costs required
for carrying out the work.

05-50- 010 Cut to Fill and Compact Soft On Benched Sections

The Subgrade formation shall be widened to a total width of 8m to accommodate a completed base layer of 7.0 m
as per cross section C-1.

The widening shall be done as directed by the Engineer. On straight sections and gentle curves the widening will
normally be done on both sides, whereas in sharper curves the widening shall preferably be done on the inside of
the curves.

Pegs will be set out on both sides of the road to demarcate the final alignment of the centre line and the finished
levels of the formation.

The widening of the subgrade shall be done before the existing gravel wearing course on the carriageway is graded
and compacted to required density and camber.

Widening shall be done by benching and filling with approved material in loose layer thicknesses not exceeding
150mm as directed by the Engineer. First the receiving surface shall be scarified, processed and compacted. After
compaction approval the fill material shall be compacted to density of 100% Modified AASTHO T99.

Gravel of similar quality as existing gravel course (subgrade) will be added to form the top layer of benched
sections and paid under item No. 05-60-006.

Work Method:
The Contractor shall use appropriate Labour and appropriate Equipment to carry out this item.

Quality Control:
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e Compaction done till it shows no movement of material under the roller
e Compaction tests to be done at intervals of 100m
Measurement: m3
Unit of measurement: m3 material compacted for widening of the subgrade.
Payment

The unit rate shall be the full compensation for equipment, labour, tools and incidental costs required for carrying
out the work including survey works. No extra payment will be made for haulage.

05-50-014 Grassing

The contractor will plant grass and trees to control soil erosion due to surface runoff or water from culverts or
other drainage structures as directed by the Engineer. This activity will carried out in accordance with
specifications clause 25-50-002 on Environmental Mitigation measures.

Measurement Unit: m?2
05-50-016 Scarify, Water, Mix & Compact

Once the widening has been completed to the correct levels, the existing carriageway together with widened
sections shall be scarified, watered mixed and compacted to correct levels and camber or crossfalls.

In order to utilize the strength of the consolidated subgrade formation in the carriageway, scarifying of the gravel
wearing course should only be done to a depth sufficient to achieve correct levels and camber in the grading
operation. The depth to scarify shall be as directed by the Engineer and shall not exceed 150mm.

After scarifying the existing gravel wearing course, the material shall alternately be windrowed on one side of the
road and the other side be compacted to refusal with the approved compaction plant.

Selected fill with a min Mod AASHTO soaked CBR of 20% may be used to mix with the existing gravel wearing
course to achieve correctlevels and compacted to min. 95% MDD AASHTO T180 to a depth not exceeding 150mm.
Payment for these imported fills will be paid under item No.05-60-006.

The amount of imported material required for achieving correct levels shall be determined by using a stringline
and tape and placed in suitably sized heaps along the side of the road at a pre-determined spacing to suit the need.

Once the subgrade formation has been shaped to correct levels and camber or crossfall, it shall be compacted to
refusal with the approved compaction plant.

No spreading of the material or compaction shall be done on dry material. The surface onto which the material is
to be placed shall be dampened with water immediately prior to dumping the heaped material onto it.

The heaped material shall be spread and then brought to its laboratory determined OMC, the dampened layer
shall be protected from drying out by the grader processing it immediately and laying it to the required crossfalls.

The layer shall be rolled first to reduce evaporation of water from the material. At the time of compaction, the
moisture content shall be within 85% to 105% of optimum moisture content.

Compaction (in vibratory mode) shall commence only once full width of the subgrade has been completed.
Compaction shall be done to refusal, i.e. to the point where the drum of the compaction plant no longer makes an
indent in the surface and where the material visibly does not move under the roller.

Any corrections to ensure that lateral and longitudinal levels are achieved shall be done immediately.

Any differential settlement during compaction shall be corrected by adding extra material or by cutting away of
high spots to achieve a smooth longitudinal surface between the reference pegs. This shall be checked for
acceptance with boning rods and string lines.

The density tests will be carried out at random intervals along the road on the compacted material. Sections with
dry density of at less than 100% of MDD (Modified AASHTO T99) will not be approved.
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After finishing the subgrade formation, the side slopes shall be trimmed to 1:2 slopes or as directed by the
Engineer.

Work Method:

The Contractor shall use Equipment to carry out this item. The material shall be scarified, mixed with water,
levelled and compacted.

Quality Control:

e The width of the carriageway including the shoulders shall be checked at 50m intervals and shall have a
tolerance of +50/-20 mm.

e The camber shall be checked 20m intervals and shall have a tolerance of +/- 0.5%.

e Compaction done till it shows no movement of material under the roller

e Compaction tests to be done at intervals of maximum 100m;

e The final levels will be checked by Engineer’s surveyor prior to approval of laying the base layer;
Measurement: m?3

Unit of measurement: m3 measured as a product of the plan area and the vertical compacted depth of the subgrade
formation.

Payment

The unit rate shall be the full compensation for equipment, labour, tools and incidental costs required for carrying
out the work including survey works. No extra payment will be made for haulage.

05-60-006 Selected fill materials for improved sub grade

The contractor shall provide, haul, dump spread, and process selected materials for improved subgrade, the
mixing and compaction will be paid under item No. 05-50- 016 . The selected material shall meet the following
requirements:

e CBR(Mod AASHTO, T180) more than 20% measured at 4 days soak

e Swell of less than 1%

e Plasticity index of less than 20%, including non-plastic gravel
Overhaul of Material

The Contractor shall load the excavated fill material /gravel, haul by appropriate equipment and off-load on the
road as directed by the Engineer. Where the quantity delivered in any load falls short of the equipment capacity,
off-loading shall only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared
formation. Any greater loads shall be dumped in stockpiles off-road and transported to the formation areas by
appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable
quality, the Contractor shall remove them from site at the Contractor's expense.

Work Method:
The Contractor shall use Labour with appropriate Equipment as instructed by the Engineer to carry out this Item.
Quality Control:

e No haulage equipment shall be used until its capacity has been ascertained by the Engineer
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e The quality of fill material/ gravel dumped on the road shall be according to the Specifications. Testing of
dumped material on site might be required as per the Engineer’s instructions

e The distance between the stacks shall be checked to ensure the sufficient material is available to fill the
gravel shutters to the top.

Payment

No additional measurement and payment shall be made for complying with the requirements of this clause as all
associated costs are deemed to have been included in the rate for Improved Sub Grade.

Measurement: m3 material compacted.

Unit of measurement: m3 measured as a product of the plan area and the vertical compacted depth of the subgrade
formation.
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS

General

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make available to the
Contractor any land for, nor has identified any specific areas for, quarries, borrow pits, stockpiles and spoil areas, and for
access thereto.

The Contractor will be entirely responsible for locating suitable sources of materials complying with the Standard and
Special Specifications, and for the procurement, winning, haulage to site of these materials and all costs involved therein.
Similarly the Contractor will be responsible for the provision and costs involved in providing suitable areas for stockpiling
materials and spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve forming
the site of the works, the Contractor may utilize these subject to the approval of the Engineer.

Quarries, borrow pits, stockpile and spoil areas shall be progressively restored as the works progress once their use is no
longer required.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this Section and
the Contractor must include these costs in the rates inserted into the Bills of Quantities.

06-50-605 Safety and Public Health Requirement
Add the following to Clause 605:

When working the material sites, the Contractor shall time and arrange his works in such a way that at no time is
the public safety endangered in any way.

06-50-607 Site Clearance and Removal of Topsoil and Overburden
Add the following to Clause 607:

Faces of quarries being higher than 4 metres shall be shaped to 1:10 out of the face. All quarries and borrow pits
shall be permanently fenced with 5 strand barbed wire which shall be located 5 metres off the edge of the face.
After reinstatement, the bottom of a quarry shall be covered with 0.20 m of soil and 0.15 m of topsoil.

06-50-608 Reinstatement of Borrow Areas

On completion of his operations in a borrow area, the Contractor shall reinstate the entire area so as to blend with
the surrounding area and to permit the re-establishment of vegetation. For this purpose the borrow area shall be
shaped to even contours. All material in and around the borrow area, whether spoil from road building operations,
excess stock-piled material, oversize material left in the borrow pit, material resulting from clearing and grubbing
operations and excess overburden, shall be used or disposed off as directed by the Engineer. Material not capable
of supporting vegetation shall be buried and used in shaping the borrow area and subsequently covered with soft
material. All available soft material shall be spread evenly to the thickness directed and where sufficient material
is not available for this purpose to cover the entire area, the remaining portions shall be scarified along the
contours so as to avoid undue erosion.

All haul roads shall be obliterated and the surface scarified, earth banks constructed to prevent erosion and all
damaged fences and other structures reinstated.

The shaping and reinstatement of the borrow pit shall be done in such a way that the borrow pit will be properly
drained whenever practicable and where required, the Contractor shall place earth banks to divert any surface
water away from the borrow area.

The reinstatement of any borrow pit shall be to the entire satisfaction of the Engineer and the Contractor shall
submit to the Engineer a signed certificate from the landowner stating that he is fully satisfied with the
reinstatement of any borrow area.

Measurement and Payment

No reimbursement for land acquisition shall be to the Contractor and the Contractor shall be deemed to have
allowed for such costs elsewhere in his rates.
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Clause 610 of the Standard Specification shall apply.

Labour Based Rehabilitation and Improvement, and Performance Based and Instructed Routine Maintenance Works



Part 2 - Work Requirements IV-97

SECTION 07: EXCAVATION AND FILLING FOR STRUCTURES
Scope

This section covers all Works in connection with the excavation for concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works;

07-50- 001 Excavation for Drainage Structures in Soft Material

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and outlet aprons
and other drainage structures to the dimensions and levels shown on the Drawings or as directed by the Engineer.
The excavations shall be kept free of water and shall be compacted with hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with the
construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the excavations.
Work Method
The Contractor shall apply Labour methods with appropriate Equipment to carry out this item.
Quality Control

¢ The dimensions of the excavations shall have a tolerance of + / - 50mm

e The invert levels shall have a tolerance of + / - 10mm

e The trench bottom gradients shall have a tolerance of + / - 10mm over the length of the trench
Measurement Unit m3
The measurement shall be volume of material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for carrying out
the work.

07-50- 002 Excavation for Drainage Structures in hard Material

The Engineer shall classify the excavated material as hard if the daily task rate falls below 1.5m3, with evidence
that the works were done by a consistent worker for 6 to 8hours. The contractor shall carry out the excavation in
accordance with 07-50-001 and shall be compensated under this item.

Work Method
The Contractor shall apply Labour methods with appropriate Equipment to carry out this item.
Quality Control

e The dimensions of the excavations shall have a tolerance of + / - 50mm

e The invert levels shall have a tolerance of + / - 10mm

e The trench bottom gradients shall have a tolerance of + / - 10mm over the length of the trench
Measurement Unit m3
The measurement shall be volume of hard material excavated measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for carrying out
the work.
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SECTION 08: CULVERT AND DRAINAGE WORKS
Scope

This section covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08- 50-002 Ditch Cleaning (Manual)
1).Partially silted
Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear
of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as directed
by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control
e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross-section.
Payment
The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
2).Fully silted
Fully silted drains shall be those that are greater than half-silted and require re-excavation or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear
of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.
Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control
e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for labour, tools, and any incidental costs required to carry out the work.
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08-50- 005 Mitre Drains/Catchwater Drains Excavation

The Contractor shall excavate mitre drains and catchwater drains to the dimensions shown on the Drawings and
atlocations as directed by the Engineer. They shall be excavated in a manner to minimise erosion at the discharge
point. The material excavated from the drains shall be used to form the side drain bund directing water to the
mitre-drain, and a bund on the lower side of the cut-off drain, or disposed of as directed by the Engineer.

Work Method
The Contractor shall use either Labour methods as directed by the Engineer to carry out this work.
Quality Control

e The longitudinal profile shall have a gradient of maximum 4%.

e The dimensions of the mitre drains shall have maximum tolerances of +20mm

e The location of the mitre drains shall be approved by the Engineer.
Measurement Unit: m3
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

08-60-001-005 Culvert Cleaning (partially blocked)

08-60-001 300 mm dia

08-60-002 450 mm dia

08-60-003 600 mm dia

08-60-004 900 mm dia

08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures,
and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of
water at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not
less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.
This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
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08- 60-006-010 Culvert Cleaning (Fully blocked)

08-60-007 450mm dia;
08-60-008 600mm dia;
08-60-009 900mm dia;
08-60-010 1200mm dia;

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures,
and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of
water at all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not
less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08-60-016/035 Supply and Install Concrete Pipe Culverts

08-60-025 600mm unhaunched

08-60-025 600mm haunched (Type IV)

08-60-027 900mm unhaunched

08-60-027 900mm haunched (Type IV)

The Contractor shall supply, lay and joint concrete pipes to form culverts, including the concrete bedding;
haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter specified in
the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a
supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20 concrete of dimensions as
shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be haunched or surrounded, according to the Type specified, with Class 15/20 concrete to the
dimensions shown on the Drawings or as directed by the Engineer. All concrete works will be batched using gauge
box made from either steel, timber or plywood with inside dimensions of 400mm by 300mm by 300mm deep, the
volume of the box is 0.036m3.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose depth
and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the
pipe diameter, and shall be tapered back on the carriageway to provide a gradual approach, as directed by the
Engineer.

If the Contractor wishes to construct culverts in-site, using inflatable or collapsible forms the Engineer’s approval
shall first be sought for the proposed working method.
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On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true
to line and level.

Work Method
The Contractor shall use Labour and appropriate Equipment to carry out this item work
Quality Control

e Before mixing, all materials such as water, cement, sand and ballast used for concrete production and the
Contractor’s working method shall be approved by the Engineer.

e the compressive strengths of concrete will be tested using cube crushing method;
e In addition, the concrete quality shall be checked for cracks, honey combing, and other defects.
e Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less than 2%;
e The joints shall be checked to see that they have been properly made.
Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net
according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that
may be required in carrying out the work.

08- 60- 017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in 200mm thick masonry stones.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or
replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the
work.

08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to inlet/outlet concrete
aprons. Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include
breaking out and replacement of damaged concrete with similar material, and the rendering of open texture areas
with cement mortar 1:4. Broken wall sections shall be re-builtin 20/20 (1:2:4) concrete within formwork erected
on the correct lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall
be protected from direct sunlight and kept moist for 3 days.

Work Method

The Contractor shall use Labour to carry out this item of work,
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Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.
08-60-019 200mm thick dressed masonry walling to culverts’ wingwalls and headwalls.

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in stone
masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the Drawings or as
directed by the Engineer. The walls shall be built on foundations of class 15/20 concrete and jointed with cement
mortar 1:4. The aprons shall be in Class 20/20 concrete and after laying the surface shall be kept moist for 3 days.

Work Method
The Contractor shall use Labour to carry out this item.
Quality Control
e The dimensions of the structures shall have a tolerance of + / - 10mm
e The levels shall have a tolerance of + / - 10mm
e The mortar joints shall be finished flush with the face of the walls.
Measurement Unit: m?

The measurement shall be the area of the structures constructed, in whichever material, measured net according
to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that may be
required in carrying out the work.

08-60-020 Provide, place and compact class 20/20 concrete to culverts’ headwalls, wingwalls, aprons and toe
beams including form work.

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and levels
shown on the Drawings or as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected on the
concrete foundations, to the correct dimensions, and shall be approved by the Engineer before concrete is poured.
Concrete shall be poured in a single lift and the top surface shall be kept moist for 3 days. Formwork may be
struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full compaction
of the concrete.

Work Method
The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Quality Control

o The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm

e Before mixing, all materials such as water, cement, sand and ballast used for concrete production and the
Contractor’s working method shall be approved by the Engineer.

e the compressive strengths of concrete will be tested using cube crushing method;
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e The workability and mix of concrete shall be checked using the slump test and shall have a slump limit as
directed by the Engineer.

¢ Inaddition the concrete shall be checked for cracks, honey combing and other defects at the time of striking
the formwork.

Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in accordance with
the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-70- 001 Provide Stone Pitching using 150mm dressed masonry stones

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the Engineer, which
shall include levelling the area to be covered with stone pitching, collecting and laying masonry stones, applying
mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the Drawings or as
directed by the Engineer. The prepared surface shall be firm and well compacted, with hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat side and
securely bedded, with the largest dimensions at right angles to the flow of water, in an interlocking pattern so as
to leave only a minimum of voids between the stones which shall be filled with suitably shaped and tightly wedged
spalls. The top of the pitching shall be finished flush with the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a minimum
thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between the stones are filled
to the full depth of the pitching. The mortar shall be finished flush with the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.
The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
Work Method
The Contractor use Labour to carry out this item.
Quality Control

e The quality of pitching shall be checked for gaps and voids.

e The dimensions of the area of stone pitching shall have a tolerance of + / - 100mm
Measurement Unit: m?
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out
the work.

08-70- 002 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The stone
pitching shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-
bedding of missing or loose stones; the repair of mortar jointing: and the cleaning out of weepholes, as required.
All work shall be to the lines and levels of the original construction with new 150mm thick masonry stones and
mortar being flush with the adjacent materials.
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Work Method

The Contractor shall use Labour to carry out this work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?

The measurement shall be the net surface area of the repairs.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the
work.

08-70- 004 Supply and Install Gabions

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown
on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no
distinction shall be made between them.

Gabions shall be ‘Maccafferi” boxes or ‘Reno’ mattresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depths and
dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm intervals.
Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: m?

The measurement shall be the square meter of Gabion boxes or mattresses installed.

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry
out the work.

08-70-005 Rockfill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of the
rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent
deformation and bulging. The interior and top layers of the boxes shall be hand packed with smaller stone to form
a tightly compact structure and rammed in place. Care shall be taken to ensure that each layer of boxes is filled
evenly and to a level surface before the next course of boxes is placed.

Work method
The Contractor shall use Labour to carry out this activity.
Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.
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Measurement Unit m3

Rockfill to Gabions shall be the volume of Gabions filled.
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

08-70- 006 Scour Checks (Concrete)
08-70-007 Scour Checks using 200mm thick dressed Masonry stones
08-70-008 Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using masonry stones, stakes, or concrete as instructed by the
Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and to the
details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1: Scour checks spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
7% 10m >10% 4m
Work method

The Contractor shall use Labour to carry out this item.

Quality Control

The spacing of the scour checks shall have a tolerance of + / - 0.5m

The sizes of the stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for carrying out
the work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction
details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines,
levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.
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Quality Control

The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out
the work including excavations etc

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping channels.
The stones shall be placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by
0.2m wide shall be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be laid
up to the level of the invert with the middle section lower than the sides to form a spill way. The spacing of the
checks shall be 1-4 metres, as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The construction and spacing of the scour checks shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the
work.

08-70-013(b) Stone Chute Stabilisation
08-70-014 Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the dimensions and
details shown on the Drawings No. C25.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m? for the smaller
stones and pebbles to be used as the transition layer between the stone structure and the ground. No rounded
stones shall be used. Posts shall be durable hardwood minimum 900mm in length and 15mm diameter.

The gully head shall be excavated as shown on the Drawings to form a firm base for the stone layers. The initial
layer shall be the small stones and gravel to a depth of 150mm after which the larger stone shall be carefully placed
to form a compact matrix. Posts shall be driven a minimum of 600mm into the ground at spacing as directed by
the Engineer.

Work Method

The Contractor shall use Labour to carry out this item

Quality Control

The stone dimensions and construction shall be checked by the Engineer.
Measurement Unit: No

The measurement shall be number of units constructed.
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Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the
work.

08-70-016 Stone and Post Check Dams

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on the
Drawings No. C24 and as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not less than
0.01 m3 for the stones and pebbles for the transition layer between the stone structure and the ground. No
rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, driven at least
600mm into the ground. Stones shall be carefully hand-packed to provide a stable structure with a minimum of
voids.

The spacing of the check dams shall be as shown in the table below:

T T
| Gradient |  Heightofdamspillway(m) |

% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0

7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0

Work Method

The Contractor shall use Labour to carry out this item

Quality Control

The Engineer shall check the workmanship and spacing of the check dams.
Measurement Unit: No

The measurement shall be the number of check dams constructed
Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry out the
work, including excavations, compaction etc

08-80-001
08-80-002

Access Drifts (Using 200mm thick Dressed Masonry Stones)
Access Drifts (Concrete)

The Contractor shall construct Access drifts in grouted masonry stone and watercourse drifts in concrete at
locations, and to the dimensions, shown on the Drawings or as directed by the Engineer. This shall include the
provision of stone and the levelling of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08-70-016 with the addition of masonry
toes at each end of the drift as shown on the Drawings.

Concrete drifts shall be constructed in Class 20/20 concrete to the lines and dimensions shown on the Drawings
or as directed by the Engineer.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by the
Engineer, and the prepared surface compacted with hand rammers or appropriate equipment. The concrete shall
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be poured in bays of half road width and of length 10-15 metres, between construction joints, with steel mesh
reinforcement mats laid 50mm below the finished surface level. Contraction joints if required shall correspond
with the construction joints where directed by the Engineer expansion joints shall be installed at positions and to
the details given by the Engineer.

The grouted stone pitching and the concrete shall be covered with wet sacking or other approved cover for not
less than 4 days after laying and shall not be subject to loading until adequate strength has been developed as
instructed by the Engineer.

Work Method

The Contractor shall use Labour and appropriate Equipment to carry out this item.
Quality Control

i) Stone quality shall be as for 08-70-016

ii) Concrete shall be checked by slump test to the standard as directed by the Engineer.
Measurement Unit m? / m3

The measurement shall be the area of stone pitching or volume of concrete laid, measured net according to the
Drawings.

Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs required for
carrying out the work including excavations, compaction etc

08- 80-004 Drift Maintenance - desilting

This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris shall be
deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the volume of debris or silt removed calculated as the product of length, width and
measured depth of the affected section of drift.

Payment
The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.
08-80-005 Drift Repairs - Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back
damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be
cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed. The new
concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials.
The surface of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be Class
20/20 unless otherwise directed by the Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
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Measurement Unit: m3
The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out
the work.
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SECTION 9: PASSAGE OF TRAFFIC

09-50- 004

Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned in
advance of the Works to ensure that traffic is well and safely accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions where they
are visible to road users.

The contractor is directly responsible for the safety of the workers and road users. Whenever work is being carried
out on or close to the carriageway, adequate measures have to be taken to warn and protect both road users and
workers by ensuring that:

The necessary temporary traffic signs and protection are provided and correctly located on site for the
duration of the work;

All equipment and vehicles are parked off the carriageway or behind protective barriers and signs, when
not in use;

No material is left in a dangerous location and that the road adjacent to the work site is kept clean and
swept of any debris arising from the work;

All excavations are protected for the benefit of all road users, equipment and workers;
All operators are trained in the operation of their equipment;

Operators and labourers are informed of the potential risks of and procedures for working with or close
to machinery;

Traffic control operations are carried out properly and that road users are not unnecessarily delayed;

Where work on the carriageway or shoulder remains unfinished overnight, then proper warning lights re
to be arranged and, if necessary protected;

All sites are to be left tidy and cleared of debris when the work is completed.

Drawing No. C22 shows the type of signs to be availed for traffic control on site

Where a diversion has been provided: After the construction of diversion has been completed and before work

starts, warning signs, barriers and cones must be placed around the work area. Signs must be placed in the
following order:

"Men Working“ signs should be placed 200 metres in front of the work area.
“Turn Left/Right”arrows should be placed 100 metres in front of the work area.
Cones should be placed diagonally across the road to lead into the diversion.
‘Keep Left/Right”arrows should be placed at the ends of the lines of cones.
Barriers should be placed behind the lines of cones.

"End of Restriction” signs should be placed beyond the ends of the diversion

At night yellow lamps should also be used to mark the extent of the work at the diversions.

Drawing No.C-25 shows sign posting for diversions

Where no diversion has been provided and the works are supposed to be carried out on one side of the road at

same time allowing traffic to pass on the other.

Before work starts, warning signs, barriers and cones must be placed around the work area in the following order:

“Men Working” signs should be placed 200 metres in front of the work area,

“Road Narrows” signs should be placed 100 metres in front of the work area,
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e  “Speed Limit” signs should be placed at the start of the work area,
. Barriers should be placed at each end of the work area

e Cones should be placed in a taper at the approaches to the work area and at a maximum spacing of 10
metres along the middle of the road next to the work area.

o  “End of Restriction” signs should be placed 50 metres beyond the work area.
Drawing No.C-26 shows sign posting for diversions of traffic to one site of the road
Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control
The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment: months

Measurement Unit: months as a percentage of the physical progress done monthly, upon the approval of the
Engineer that satisfactory control measures are in place.
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SECTION 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of the reinstating of the road carriageway to the correct camber by removing the high
points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Gravelling consists of the excavation, loading, hauling, dumping and spreading of gravel wearing course material
on the formation of the road carriageway. Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel,
decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.
Gravel material shall conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course
GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve(mm) % by Weight Passing Zone Min Max
40 100 WET: Mean annual rainfall> 5 20
28 95-100 500mm
20 85-100 DRY: Mean annual rainfall <
10 30

14 65 - 100 500mm
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic Commercial DCP
1 18- 62 VPD CBR | Equivalent
0.425 14 -50 mm/Blow
0.075 10 - 40 >15 20 11

15 15 14

e For “Quarry Waste” gravel stones of e CBRat95 % MDD, Modified AASHTO and 4 days
maximum dimension 80mm may be soaking
permitted
e Lower quality material (CBR 15) may be accepted
if no better material can be found

The Contractor shall be responsible for the acquisition of the quarry rights and shall conduct respective
negotiations with landowners and affected communities. The Engineer shall approve quarries and the extent of
their exploitation.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer and at no extra cost to the Employer. The Contractor
is deemed to have included in his rates for the provision of the gravel material.

10-50-001 Carriageway Grading - Heavy Grading

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed and disposed of
well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified camber is
achieved. Suitable material from the side drains may be used as additional material. Any further material needed
to achieve the correct camber shall be from an approved source. Compaction shall be carried out using appropriate
equipment approved by the Engineer, from the carriageway edges to the centreline in overlapping passes.

No grading shall be carried out in dry conditions. Where additional moisture is required to achieve compaction,
it shall be added in an even manner without transverse or longitudinal flow.
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Work Method
The Contractor shall use Equipment to carry out this item.
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or
20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +/- 1%
Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

10-50- 003 Carriageway Grading - Light Grading

The Contractor shall grade the carriageway to control roughness and corrugations using either a Towed or a Motor
grader. The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber.
Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and gullies
in the carriageway. Any further material needed to re-form the camber shall be from an approved source.
Compaction shall be achieved using the wheels of the equipment, tracked evenly over the full surface, or by other
approved means. No grading shall be carried out in dry conditions.

Work Method

The Contractor shall use Equipment to carry out this item.

Quality Control

The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or -20mm
The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +/- 1%
Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

10-60-001 Excavation, haul to any distance, Spreading and Compaction of Gravel - Labour/Equipment

i. Excavation: Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall
inform the Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel
and deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be
reused in other parts of Works with the approval of the Engineer.

ii. Haulage: The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load on the
road as directed by the Engineer. Where the quantity delivered in any load falls short of the equipment
capacity, off-loading shall only be permitted after the agreed spacing is adjusted accordingly.
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il

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the
prepared formation. Any greater loads shall be dumped in stockpiles off-road and transported to the
formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

No separate payment will be made for haulage and the Contractor shall be deemed to have included the all
the costs related to haulage in his rates for Gravel.

Control of Heaps along the Road: The spacing of the gravel heaps delivered by the trucks shall be such that
the traffic flow is not unduly interrupted. The spacing for each heap shall be demarcated and enough material
be placed to cover 60-80m half width pavement. Any greater loads shall be dumped in stockpiles off-road
and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum. Where
additional moisture is required water, it shall be applied in an even manner and the rate of application shall
be such that no transverse or longitudinal flows occur.

Placing of Shutters (ref. standard drawings C-27): The contractor shall provide vertical shutters with the
sufficient height to achieve compacted thickness instructed by the Engineer on either side of the material
being compacted. The quantity of shutters supplied shall be sufficient for one day’s work. Care shall be taken
when fixing the shutters to ensure that no bumps are built into the surface and that a smooth vertical and
horizontal alignment is obtained. The shutters shall be firmly anchored and supported using steel pins to
ensure they are not displaced laterally during the compaction; in addition they should be correctly placed to
comply with specified dimensions, lines and levels of the road, subject to the approval of the Engineer’s
Representative. The shutters shall be made using steel, timber or both.

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also includes
the removal of any oversized stones or boulders, which cannot be broken down to the required size, to spoil
dumps. Gravel shall be spread within 24 hours of off-loading. The compacted thickness of any layer laid and
compacted shall not exceed 120mm. once the shutters are removed, the contractor shall and provide and
compact soft material to support the vertical edges of gravel layer.

Compaction: Compaction of the gravel material shall be carried out from the carriageway edges to the
centreline by overlapping passes of the compaction equipment. Any corrections to ensure lateral and
longitudinal level finish is achieved shall be done immediately. The number of passes shall be dependent
upon the equipment used and the material being compacted to achieve dry density of at least 95% MDD
(AASHTO T180). The density tests will be carried out at 100m intervals along the road on the compacted
material. The Engineer may instruct the Contractor to test any section of the road at random to ascertain the
compaction.

Work Method:

The Contractor shall use both Labour and appropriate Equipment as instructed by the Engineer to carry out this

item.

Quality Control:

The contractor will test the compaction of formation and seek the approval prior to dumping gravel.
Oversize stones (more than 80mm) and boulders shall not be loaded for haulage to the road.
Areas containing deleterious material shall not be excavated

No haulage equipment shall be used until its capacity has been ascertained by the Engineer
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The quantity of material delivered in each load shall be checked before dumping is allowed

The quality of gravel dumped on the road shall be according to the Specifications. Testing of dumped material
on site might be required as per the Engineer’s instructions

The distance between the stacks shall be checked to ensure the sufficient material is available to fill the gravel
shutters to the top.

The gravel surface width shall be checked at 100m intervals and shall have a tolerance of + / - 50mm

The compacted gravel will tested at intervals of 100m along the road, all compacted sections must achieve
dry density of at least 95% MDD (AASHTO T180)

Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a tolerance
of + 5mm /- Omm

The camber with a cross-fall of 8% (compacted) shall be checked at 50m intervals and the maximum
tolerance shallbe + /-1 %

The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with
no corrugations or depressions

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
drawings and shall include the excavation and the cost of a haul to any distance, measured from centre of
volume of the source of material.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

10-60- 002

Haulage (to any Distance)

The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load on the road as directed
by the Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading shall
only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the prepared

formation. Any greater loads shall be dumped in stockpiles off-road and transported to the formation areas by

appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of unacceptable
quality, the Contractor shall remove them from site at the Contractor's expense.

Work Method:

The Contractor shall use both Labour and Equipment as instructed by the Engineer to carry out this Item.

Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications. Testing of dumped material
on site might be required as per the Engineer’s instructions

The distance between the stacks shall be checked to ensure the sufficient material is available to fill the gravel
shutters to the top.

Measurement Unit: N/A

No separate measurement and payment shall be made for haulage as the Contractor is deemed to have included
for cost of complying with this clause in the rate for gravel.
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Payment

No separate measurement and payment shall be made for haulage to any distance as the Contractor is deemed to
have included for cost of complying with this clause in the rate for gravel.

10-80- 002 (a) Removal of Overburden - Labour
10-80- 002 (b) Removal of Overburden - Equipment

The Contractor shall remove overburden from quarries and borrow pits, which includes loading, hauling and
stockpiling at approved locations. The thickness of the overburden layer to be removed shall be determined from
trial pits dug on a 30-metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as
directed by the Engineer.

Work Method:
The Contractor shall use Labour and appropriate Equipment to carry out this item
Quality Control

e Thelocation and manner of stock piling of the overburden for the reinstatement of the quarry shall be to the
approval of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of overburden removed as calculated from the cleared area and the mean
depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage, stockpiling and
incidental costs required for carrying out the work
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SECTION 20: ROAD FURNITURE

Scope:

This section comprises those items of Road Furniture to be erected and maintained as aids to road safety, including
traffic signs and guardrails.

20-50- 001 - 004 Installation of Road Reserve and Culvert Marker Posts

This activity involves the installation of road reserve and culvert marker posts, the road reserve marker posts will
be 150mmx150mmx1500mm high with 900mm ground above.

The Engineer shall determine the location of the posts. They shall be set in a simple excavation and backfilled
with mass concrete. The depth of the excavation shall be determined on the site, depending on the size and shape
of the posts.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The posts shall be vertical and firmly bedded to the approval of the Engineer
Measurement Unit: No

The measurement shall be in number of marker posts.

Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required to
carry out the work.

20-50-005 Traffic Signs
The Contractor shall erect traffic signs of the type and atlocations as directed by the Engineer. The signs materials

and quality are shown on the Drawings. The signs shall be bedded in concrete Class 15/20 and shall be supported
vertically until the concrete is set.

Work Method.

The Contractor shall use Labour to carry out this item

Quality Control.

The Engineer shall check the sign position before concrete is backfilled.
Measurement Unit: No

The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.

20-50-006 100mm wide Road markings - White

Provide and apply approved reflectorised hot applied thermoplastic, 100mm wide Road markings - White

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance with
Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include preparation works.
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Measurement Unit m?2
The measurement shall be the area of the surface painted.

Work Method:
The Contractor shall use Labour and appropriate Equipment to carry out this item.
Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required to
carry out the work.

20-50-007 100mm wide Road markings - Yellow

Provide and apply approved reflectorised hot applied thermoplastic, 100mm wide Road markings - Yellow

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance with Clause
219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include preparation works.
Measurement Unit: m?
The measurement shall be the area of the road surface painted

Work Method:
The Contractor shall use Labour and appropriate Equipment to carry out this item.
Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required to
carry out the work.

20-50- 008 Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical and
secure condition. The repair shall include securing any loose posts by re-compaction or removal of any unsuitable
material surrounding the post, importing and compaction of suitable materials to render the posts secure, and the
re-fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The guardrails shall be checked as being properly aligned secure and in a vertical position
e The fixings shall be hand checked to be firmly fixed

Measurement Unit: m

The measurement shall be the length of Guardrail repaired

Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out
the work.
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20-50-010 Installation of Guard Rails

The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the Engineer. The
Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer approved by the Road
Authority and shall be erected on concrete posts of top diameter not less than 150mm. The spacer block shall be
concrete casted together with the post as one.

Posts shall be casted and shaped as shown on the Drawings and provided with the necessary bolts, nuts, washers.

Holes excavated for the posts shall be spaced to suit the standard length of guardrail supplied, and shall be of
sufficient size to permit the proper setting of the posts and to allow room for backfilling and compacting. At least
1 metre of a post shall be embedded in the ground. The backfilling shall be with 12:1 soil cement mixture, or as
otherwise directed by the Engineer, after the erected rails have been approved by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control.

The Engineer shall check the post and rail erection before final backfilling.
Measurement Unit: m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying
out the work.
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SECTION 22: DAYWORKS

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour and
materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall carry out
work using these rates only if directed by the Engineer. The total sum for this bill shall not be less than 1% of the
total tender sum.

Measurement and Payment
a. Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle time due to
breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall include for the cost
of the following:-

i. Transport of the equipment to the site
il Operators, drivers and assistants including their overtime
iii. Fuelsand lubricants
iV. Maintenance, spare parts and all costs of repairs
V. Depreciation, insurance, overheads and profits.
b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed by the Engineer.
The rate for labour shall include the cost of,

i. All wages, allowances and other payments due to the worker
ii.  Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii. Insurance, overheads and profit.

C. Materials

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities. The rate for
materials shall include for the cost of provision of the material, transport to site, storage, handling, overheads and
profits.

d. Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to Dayworks
activities, to be included in the Dayworks Bill.
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SECTION 25: CROSS CUTTING ISSUES

Scope

Crosscutting issues are those that are too complex to be solved by a single action from just one of the many
partners who are involved in a roadwork project or programme. In most cases the Engineer will require the
assistance and cooperation of the local communities, local NGOs and other government departments who are
dealing with such issues. The following have been identified as cross cutting issues in the programme:

o  HIV / AIDS Awareness & Prevention Campaign
o  Environmental mitigation measures
o  Safety and Health Measures on Site
o  Gender Equality
o  Labour Standards
25-50-001 HIV / AIDS Awareness & Prevention Campaigns
Scope:

This section sets out the Contractors obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001(a) HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst his workers for the duration of the
Contract.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the
Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness
posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings and A3 size or other
approved size on vehicles. The message on the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

According to ILO and Government of Kenya, the contractor shall not allow discrimination against persons infected
or affected by HIV/AIDS and screening is not a requirement for job applications.

Measurement Unit: month

The measurement shall be the month expressed as a percentage of the physical progress done or part thereof,
measured over the duration of the campaign.

Payment:
The rate shall include full compensation for equipment; labour and material required for the provision of the item.
25-50-001(b) AIDS Prevention Campaign

The Engineer will procure a subcontractor who jointly with main contractor shall institute an HIV / AIDS
prevention campaign amongst the workers for the duration of the Contract.

As part of the campaign the subcontractor will be required to make condoms available to the workers. The
subcontractor will be expected to contract some health professionals and NGOs who have the capacity to carry
out adequate prevention campaigns and provide counselling services.

Submission of reports

The contractor will be required to submit quarterly HIV/AIDS Awareness and Prevention Campaigns report.
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Measurement and Payment-Sub contractor
Measurement Unit: month

The measurement shall be the month, measured over the duration of the campaign. Physical evidence in
form of photos, minutes of the meetings, video shows to be attached as measurement sheets.

Measurement and Payment-Main contractor

The Engineer shall include a Prime Cost Sum for this item to be availed to the Engineer as instructed. The
Contractor will be paid on a prime cost basis plus a percentage for overheads and profits

25-50-002 Environmental Mitigation measures

In order to minimise the negative effects on the environment during the construction phase, the following issues
and the corresponding mitigation measures have been recommended:

A copy of the ESMP is attached as an appendix to the specifications
Responsibilities and Liabilities

In conjunction with his obligations defined under the Contract, the Contractor will plan, execute and document
construction works pursuant to the specifications below.

The Contractor is liable for all damages to natural resources caused by the execution of the Works or the methods
used for execution, unless it is established that the execution or methods were necessary, according to the
provisions of the Contract or an Employer's Representative’s instruction.

Management of Non-conformities

Non-conformities detected during inspections carried out by the Contractor or Employer's Representative are
subject to a process adapted to the severity of the situation. The non-conformities will be defined as Deviations
from the requirements of the applicable regulations, the ESHS Specifications, the ESMP, and the Worksite -
ESMP.

Measurement and Payments

Environmental Mitigation Measures will be paid as a Lump sum, and shall be paid on a Monthly basis, upon the
approval by the Engineer that adequate measures have been provided as per the criteria below. .

The contractor will be required to submit a monthly environmental mitigation measures statement that will be
jointly cross checked by the Engineer and the contractor for compliance as a measurement sheet.

25-50-002-1 Air Quality

1. Water shall be sprayed along the road and surrounding areas to minimize formation and spread of dust;

2. Dust generating activities (excavation, handling and transport of soils) should not be carried out during
times of strong wind’;

3. When storage, handling and transportation of bulk materials is made in the open air and exposed to the
wind, the Contractor implements the necessary dust abatement measures, including one or several of the
following techniques: vegetation of the surface, covering of the surface, humidification of the surface,
covering the trucks, etc.

4. Vehicles delivering soil materials shall be covered to reduce spills and windblown dust;

Vehicle speeds shall be limited to minimise the generation of dust on site and on diversion routes;
6. Provide appropriate dust masks for use by construction workers in areas with high dust levels

v

25-50-002-2 Noise pollution

The Contractor shall keep noise level within acceptable limits as per EMCA Noise Regulations;
Construction workers are required to wear ear muffs in areas exposed to excessive noise levels;
All Project vehicles should be maintained regularly including proper fine tuning of engines;

B W=

Truck drivers shall avoid the use of horns at all times, as much as possible.
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Except as otherwise provided in the Contract or unless waived by the Employer's Representative, high
noise generating works (e.g. pile driving, blasting, rock clearing, drilling, percussion drilling) which may
impact occupied receptor areas are carried out during normal working days, but prohibited at night. A
receptor area is defined as an area used for nocturnal socioeconomic activities (e.g. accommodation
camps, residential areas, hotels, health centres)

25-50-002-3 Vegetation Loss

1.

Areas to be cleared should be agreed and demarcated before the start of the clearing operations to
minimize exposure

The use of existing cleared or disturbed areas for the Contractor’s Camp, stockpiling of materials etc. shall
be encouraged.

Vegetation clearing using chemicals is not permitted.

The Contractor undertakes physical demarcation of zones to be cleared using a method approved by the
Employer's Representative.

25-50-002-4 Impacts on soils

1.

Where possible, construction activities in hilly areas are to be undertaken during dry season. Construction
should be minimal during the long rainy season (March to May) and the short season (October to
December);

Wherever possible, earthworks should be carried out during the dry season to prevent soil from being
washed away by the rain;

Excavated materials and excess earth should be kept at appropriate sites approved by the Supervising
Engineer (topsoil to be kept separately and reused for site restoration)

Increase number of drainage outlets along the Project Road;
Drain outlets placed so as to avoid cascade.

Install erosion control measures (gabions) to protect the bank of the seasonal rivers of Milgis and Merille
to the extreme south flow eastward and drain into the Sori Adio Swamp.

Measurement and Payments

The Engineer will instruct the permanent works related to this clause such as soil erosion measures and pay under
the relevant bill items.

25-50-002-5 Impacts on water resources

1.

To avoid exerting pressure on existing water resources, the contractor can drill a borehole along the
Projectroute, for use during construction subject to NEMA approval. The borehole should be handed over
to the host community upon completion of the project as CSR by the contractor;

Prohibit disposal of solid wastes into the ponds/watercourses, agricultural fields and public areas;
Prohibit placement of construction materials or waste storage areas near water courses;

Discharge of oily wastewater, fuel, hazardous substances and wastes, and untreated sewage to
watercourses/canals and on the ground/soil shall be prohibited;

Construct retaining structures such as gabion baskets, rip-rap, etc at the Miligis and Merille River

Suspended solids in rainwater are removed using sediment traps / settling ponds. Rainwater from vehicle
parking areas, machinery areas, workshops is subject to treatment with oily water separators.

Measurement and Payments

No separate payment shall be made for this item

25-50-002-6 Contractor’s camp site
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1. The site for the Contractor’s Camp shall be determined in collaboration with the RE taking into consideration
the following:
i. The security situation in the area.
ii. The local administration shall be involved in the site location to avoid destruction of any cultural sites
or any other conflict;
iii. The Contractor’s Camp layout shall take into account availability of access for deliveries and services
and any future works;
iv. The Contractor’s Camp should also be of sufficient size to accommodate the needs of all sub-contractors
that may work on the project.
v. Decommission the camps and reinstate the land to its natural condition by filling excavations and
planting suitable saplings.
Sanitation
1. The Contractor shall comply with all laws and any by-laws relating to public health and sanitation;
Workshops
1. Where practical, all maintenance of equipment and vehicles on site shall be performed in the workshop.
2. [Ifitis necessary to do maintenance on site, but outside of the workshop area, the Contractor shall obtain the
approval of the Regional Director prior to commencing activities;
3. The Contractor shall ensure that there is no contamination of the soil, vegetation or surface water in his
workshop and other plant or emergency maintenance facilities.
4. The workshop shall be kept tidy at all times and shall have the following as a minimum:

i. A smooth impermeable floor either constructed of concrete or suitable plastic covered with sufficient
gravel to protect the plastic from damage;

ii. the floor shall be bounded and sloped towards an oil trap or sump to contain any spillages of
substances (e.g. oil);

iii. Drip trays shall be used to collect the waste oil and lubricants during servicing and shall also be
provided in construction areas for stationary plant (such as compressors);

iv. The drip trays shall be inspected and emptied daily;

V. Drip trays shall be closely monitored during wet weather to ensure that they do not overflow.

General Materials Handling and Storage

1.

All materials shall be stored within the Contractor’s camp unless otherwise approved by the Regional
Director;

All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants. Sources of
imported materials shall be listed and approved by the Regional Director

The Contractor shall ensure that delivery drivers are informed of all procedures and restrictions (including
‘No go’ areas) required;

Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause any danger of
ignition of the stored product;

Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for hydrocarbons or
hazardous liquid substances to ensure contamination from any leaks is reduced;

Regular checks shall be conducted by the Contractor on the dispensing mechanisms for all above ground
storage tanks to ensure faulty equipment is identified and replaced in timely manner;
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7.

Only empty and externally clean tanks may be stored on bare ground. All empty and externally dirty tanks
shall be sealed and stored on an area where the ground has been protected.

25-50-002-7 Solid and Liquid Wastes

1.
2.

o

8.
9.

The contractor shall develop a Waste Management Plan (WMP) prior to commencement of works;

The Contractor is responsible for identifying, collecting, transporting and treating all waste produced on the
Project Areas by its personnel, Subcontractors and visitors.

Any transportation of dangerous materials such as diesel etc, which can cause any environmental impact,
will be carried out in a manner so as to cause minimal disturbance to the surrounding natural environment;

Storage of construction materials shall be confined to a designated area along the Project site or at the
contractor’s camp only;

The Contractor assesses, document and effectively implements any local recycling or re-use options for its
waste.

Properly labelled and strategically placed waste receptacles shall be provided at all places of work; Located
on a flat impervious surface to prevent infiltrations; Under cover for non-inert waste;

Litter bins should have secured lids to prevent animals and birds from scavenging;
Recycling of construction material shall be practiced where feasible;

The Contractor’s hazardous waste is managed by a specialised waste Subcontractor

25-50-002-8 Impacts on Land

1.

N

W

-

Obtain authorization to use the proposed borrows pits, including ESIA, before commencement of any
material extraction activities;

Topsoil from borrow pits should be held on site as much as possible to backfill after construction materials
are exhausted;

Safety distances should be maintained in material sourcing operation; 100m to any shopping centre, school
or dispensary and 50 m to any house irrespective of consent from the owner;

Borrow pits shall be located more than 20 m from watercourses, in position that will facilitate the
prevention of storm water runoff from the site from entering the watercourse;

Material borrowing sites used for the Project should be decommissioned upon completion of the Contract
and the land reinstated to its natural condition, or to an acceptable condition

25-50-002-9 Impacts on Biodiversity

1. Inorder to minimize potential impacts on wildlife migration especially, elephants, the Project shall liaise
with the KWS Warden at Marsabit Station and the existing Community Conservancies to integrate wildlife
protection measures in the road design and during construction.

2. Involve the local community and the conservancy fraternity in creating awareness on possible long-term
effects of the road on wildlife and humans;

3. Atthe very least, clear wildlife crossing signs are recommended at both ends of the road to warn and alert
Project workers on the potential existence of wildlife in the area.

4. Where possible, areas shall be cleared from one side to another, or from the inside out, to prevent animals
becoming trapped.

5. Create awareness amongst the labour force on protection of wildlife and specifically poaching and
develop a code of conduct for the Project prohibiting hunting or harassing of wildlife;

6. Appropriate waste management by covering all solid waste especially at the contractor’s camp;

7. Fence off the contractor’s camp and borrow pit sites to keep wildlife away;

8. Install speed calming measures such as bumps and flashing lights near wildlife crossing sites;

9. Post speed limit sign preferably 40km/hr near wildlife crossings, which should be identified in liaison

with the KWS.
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10. The Contractor shall not introduce Invasive Alien Species
25-50-002-10 Disruption of Access to Property

Disruption of access to property must be kept to a minimum at all times. Where such disruption is unavoidable,
the Contractor shall advise the affected parties and the Regional Director at least seven working days in advance
of such disruption.

Damage to people and property

The Contractor shall not disturb or interfere with the inhabitants of local communities close to or in the Project
Area, and shall respect their houses, cultures, animals, properties, customs and practices. The Contractor is
responsible for damages to people and property caused by the execution of the Works or the procedures used
for execution.

The Employer's Representative is informed of any damage caused to people, or the property of individuals,
other than the Contractor’s personnel, within 6 hours of the event, regardless of the value of the prejudice.

The Contractor provides compensation for any prejudice suffered by the owners and users of land, if these users
are not the same parties as the owners.

25-50-002-11 Relocation of public utilities

1. Notice should be given to the utility users prior to any interruption in supply;
2. Liaise with relevant parties which include water service institutions and KPLC.
25-50-002-12 Delays in transportation

1. To avoid delays to road users, the contractor will be required to plan itineraries for site traffic on a daily basis.
Traffic management and control is mandatory throughout the project;

2. Temporary road signs that are visible both during the day and at night indicating road works and restrictions
will be required, as detailed in section 9 of the specifications;

3. The contractor should also set aside footpaths, cycle lanes and parking bays for heavy goods vehicles and
public transport vehicles;

4. Areas where construction is taking place should have clearly marked speed reduction signage.
Measurement and Payments

Traffic Control will be paid under item 09-50- 004.

25-50-002-13 Disruption of Community

1. The Regional Director is to establish a formal grievance and redress mechanisms.

2. The Contractor will be required to minimise the risk of grievances with the local communities.

3.  Where grievances occur, the Contractor will be required to assist in the process to investigate and resolve the
grievance as effectively and quickly as reasonable;

4. The Contractors shall keep a ‘Complaints register’ on Site. The register shall contain:

i.  All contact details of the person who made the complaint and information regarding the complaint
itself;

ii. The investigations undertaken and response provided;
iii. Actions taken and by whom;
iv. Any follow-up actions taken.
5. Copies of complaints received are to be copied to the Regional Director, and where pertinent.

25-50-002-14 Site Security
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1. The Supervising Engineer and Contractor in liaison with the security organs must create awareness to the
security situation on the ground all the times;

2. Appropriate fencing, security gates, shelter and security guards are to be provided at the Construction

3. The Contractor must ensure that good relations are maintained with local communities and their leaders to
help reduce the risk of vandalism and theft;

4. Site staff thatare found to be involved in incidences of theft or pose other security risks to the local community
are to be dismissed and reported to the authorities.

25-50-002-15 Fire Incidences

1. The Contractor shall ensure there is control of potential fire ignition points;

2. The Contractor shall ensure that there is basic fire-fighting equipment available on site;
3. Flammable materials should be stored in approved conditions.

4. Smoking shall not be permitted in those areas where there is a fire hazard.

5

The Contractor shall ensure that all site personnel are aware of the fire risks and how to deal with any fires
that occur.

Site rehabilitation

Unless instructed otherwise by the Employer's Representative, 