



**KENYA RURAL ROADS AUTHORITY**  
**VIHIGA REGION**  
**P.O BOX 1251 – 50300 MARAGOLI**  
**24<sup>th</sup> JANUARY, 2024**

**ADDENDUM 2**

**ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF VARIOUS ROADS FOR FY 2023/24**

The Kenya Rural Roads Authority (KeRRA) is a State Corporation Established under the Kenya Roads Act, 2007, with the responsibility for Management, Development, Rehabilitation and Maintenance of National Trunk Roads; Class C.

We refer to our Tender Notice dated 15<sup>th</sup> January, 2024 and Addendum1 dated 18<sup>th</sup> January, 2024 on the above subject matter that appeared on our Notice Boards and KeRRA website [www.kerra.go.ke](http://www.kerra.go.ke). We wish to notify all potential bidders that the Submission date for the following Specific tenders under 22% fuel Levy Funding has been extended to **2<sup>nd</sup> February, 2024**

S N5.	Road Name	Tender Number	Amendments
1	Hobunaka- Ebuhando	KeRRA/LND/22%/008/039/002/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
2	Obiero-Agoro-Mukhangula Box Culvert	KeRRA/LND/22%/008/039/003/2023-2024	Special conditions of contracts amended
3	Ibubi-Emuhaya Dcc Residence-Esiamarui	KeRRA/LND/22%/008/039/004/2023-2024	Instruction to tenderers (ITT)
4	Esiandumba-Nandi Road,Ebusyubi Access Road	KeRRA/LND/22%/008/039/005/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
5	Mwibona- Esibeye-Ebwiranyi	KeRRA/LND/22%/008/039/006/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
6	Mulele Plaza-Ebusatsi, Luanda P.A.G-Epanga	KeRRA/LND/22% /008/039/007/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
7	Ebusiralo-Desert	KeRRA /LND/22%/008/039/008/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
8	Ebusiralo-Emmutsa	KeRRA /LND/22%/008/039/009/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
9	Epanga -Mulwakhi	KeRRA/LND/22%/008/039/010/2023-2024	Special conditions of contracts amended & ITT
10	Luanda-Esinamutu-Mox Culvertulwanda Road	KeRRA/LND/22%/008/039/011/2023-2024	Special conditions of contracts amended & ITT
11	Mumbita-Mwilongo-Iboona, Kwa Straight-Wandeché	KeRRA/LND/22%/008/039/012/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
12	Musitinyi-Essongolo	KeRRA/LND/22%/008/039/013/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
13	Bukuga-Vigetse	KeRRA/VHG/22% /008/039/015/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
14	Womulalu-Bukuga	KeRRA/VHG/22%/008/039/016/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
15	Kideta-Lhyagalo-Ligale	KeRRA/VHG/22%/008/039/017/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
16	Matangaro-Chanzuvu-Mbihi	KeRRA/VHG/22%/008/039/018/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
17	Gavalagi-Chanzoka-Lusiola	KeRRA/VHG/22%/008/039/019/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
18	Inavi-Nabwongo	KeRRA/VHG/22%/008/039/020/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
19	Chango-Matsingulu	KeRRA /VHG/22%/008/039/021/2023-2024	Instruction To Tenderers (ITT)
20	Mulele-Enderea-Magui	KeRRA /VHG/22%/008/039/022/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
21	Kitulu-Muhanda	KeRRA /VHG/22%/008/039/023/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
22	Manyatta-Chavugami	KeRRA /VHG/22%/008/039/025/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
23	Stage Havi - Lyamagale	KeRRA /VHG/22%/008/039/026/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
24	Vihiga Pri. - Womulalu	KeRRA /VHG/22%/008/039/027/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
25	Lyamagale-Liavora	KeRRA /VHG/22%/008/039/028/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
26	Inyanza Ring Road	KeRRA /VHG/22%/008/039/029/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
27	Kigama-Wasundi-Chavakali	KeRRA /SBT/22%/008/039/030/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
28	Ludzu-Wangulu/	KeRRA /SBT/22%/008/039/031/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
29	Muluchere Access Road	KeRRA /SBT/22%/008/039/033/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
30	Chavogere-Mululu	KeRRA /SBT/22%/008/039/034/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
31	Maganyi Access Road	KeRRA SBT/22%/008/039/035/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
32	Maganyi Box Culvert	KeRRA /SBT/22%/008/039/037/2023-2024	Special conditions of contracts amended
33	Simboyi-Kishengwa	KeRRA /SBT/22%/008/039/038/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
34	Huvuyia-Elunza	KeRRA /SBT/22%/008/039/039/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024



35	Kagolosi-Elunyu-Rotego	KeRRA /SBT/22%/008/039/040/2023-2024	
36	Lusengeli-Kavundanyi	KeRRA /SBT/22%/008/039/041/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
37	Ebukanga (Kwa Sofia - Duka Moja)	KeRRA /EMH/22%/008/039/045/2023-2024	Bills Of Quantities and Special Conditions of contracts
38	Muyekhe-Wamachese-Wambwa(Ilungu)	KeRRA /EMH/22%/008/039/046/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
39	Kube Box Culvert	KeRRA /EMH/22%/008/039/047/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
40	Emalindi Box Culvert	KeRRA /EMH/22%/008/039/048/2023-2024	Special conditions of contracts amended & /TT
41	Mawe Tatu-Mukhombe	KeRRA /EMH/22%/008/039/049/2023-2024	Special conditions of contracts amended & ITT
42	Esirulo-Ekalabala-Munjiti-Emalindi/	KeRRA /EMH/22%/008/039/050/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
43	Mukobolia Box Culvert And Access Road	KeRRA /EMH/22%/008/039/051/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
44	Okacha-Esiamete- Catholic Church	KeRRA/EMH/22%/008/039/054/2023-2024	Special conditions of contracts amended & ITT
45	Mwilonje - Mwisakha	KeRRA /EMH/22%/008/039/052/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
46	Essaba-Emmasafu/	KeRRA /EMH/22%/008/039/053/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
47	Galone -Gamudusi	KeRRA/HMI/22%/008/039/056/2023-2024	Special conditions of contracts amended& ITT
48	Jebrok-Kinu	KeRRA/HMI/22%/008/039/057/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
49	Musawa-Kapsengere	KeRRA/HMI/22%/008/039/058/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
50	Shiru-Mwanzo	KeRRA/HMI/22%/008/039/059/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
51	Lusasare-Muyere	KeRRA/HMI/22%/008/039/060/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
52	Jemocheji-Kipsigori Primary	KeRRA/HMI/22%/008/039/061/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
53	Luther-Madeya-Munzutsu	KeRRA/HMI/22%/008/039/062/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
54	Chepsigaga-Saride	KeRRA/HMI/22%/008/039/063/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
55	Musunji-Idereli	KeRRA/HMI/22%/008/039/064/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
56	Cheptembo-Gimarian	KeRRA/HMI/22%/008/039/065/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
57	Itumbi Box Culvert	KeRRA/HMI/22%/008/039/066/2023-2024	Submission date changed to 2 <sup>nd</sup> February, 2024
58	Kisasi Box Culvert	KeRRA/HMI/22%/008/039/067/2023-2024	Special conditions of contracts amended
			Special conditions of contracts amended

All other details concerning the tenders including Opening venue and Timed remain the same.

Bidders are advised to download the Revised Tender document from KeRRA Website; [www.kerra.go.ke](http://www.kerra.go.ke) or Public Procurement Information Portal (PIIP) portal: [www.ppip.go.ke](http://www.ppip.go.ke).



Eng. E.K. Cheserek  
REGIONAL DIRECTOR